

**ATTACHMENT A
Reiss Engineering, Inc.**

**City of Coconut Creek
Hilton Road Storage and Re-pump Facility Replacements Services During Construction**

Fixed Fee Tasks

Task	Principal	QA/QC	Sr. Project Manager	Sr. Engineer III	Project Engineer II	CADD Designer	Admin I	Total Hours	Total @ Billing Rate
	\$ 200.00	\$ 150.00	\$ 150.00	\$ 140.00	\$ 115.00	\$ 85.00	\$ 65.00		
	Hours	Hours	Hours	Hours	Hours	Hours	Hours		
1 Construction Phase Services	4	8	158	139	226	44	63	642	\$ 78,985.00
1.1 Construction Administration	4		32				24		
1.2 Conform Contract Documents		2	2	2	4	8	2		
1.3 Pre-Construction Conference			8	8	8		2		
1.4 Progress Meetings			40		40		5		
1.5 Submittal Review			35	35	88		18		
1.6 Technical Assistance			24	54		4	9		
1.7 Site Visits			13	26	78				
1.8 FDEP Certification for Facilities (incl. FDEP Inspect			2	12	6		1		
1.9 Record Drawings		6	2	2	2	32	2		
Total Hours	4	8	158	139	226	44	63	642	
Total Labor Amount									\$78,985.00
Total Expenses									\$ 19,701.80
Total Fixed Fee									\$ 98,686.80

ATTACHMENT A
Reiss Engineering, Inc.

City of Coconut Creek
Hilton Road Storage and Re-pump Facility Replacements Services During Construction

Fixed Fee Not to Exceed Expenses				
Reproduction	Task	Quantity	Rate	Total
Aerial Photography			\$ -	\$ -
(8.5 x 11) ¹		1800	\$ 0.08	\$ 144.00
(11 x 17) ²		260	\$ 0.16	\$ 41.60
(22 x 34) ³		260	\$ 0.32	\$ 83.20
Ownership Search (per parcel)			0	\$ -
Shipping (per pkg)			0	\$ -
Permitting Fees			0	\$ -
Wekiva Engineering				\$ 6,137.00
EMI				\$ 13,296.00
Total Expenses for Fixed Fee Not To Exceed Tasks				\$ 19,701.80

1- Specifications
 Approx 400 sheets (4) sets, general printing 200 sheets

2- Construction Drawing Sets (1/2 size)
 Approx 65 sheets (4) sets

3 - Record Drawings
 Approx 65 sheets with (2) draft and (2) final