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CITY OF COCONUT CREEK 
 

FINANCE AND ADMINISTRATIVE SERVICES 
PROCUREMENT DIVISION 

PETA-GAY LAKE, DIRECTOR 
4800 WEST COPANS ROAD 

COCONUT CREEK, FLORIDA 33063 

 
 

 
February 28, 2022 
 
LEGAL NOTICE / INVITATION FOR BIDS 
 
Bid No.: 12-28-21-3 
Bid Name: Comprehensive Street Improvements Phase II 

Surtax Project 
Mandatory Pre-Bid Conference: Wednesday, March 9, 2022 at 11:00 a.m. EST 
Due Date/Time: Tuesday, April 5, 2022 at 3:00 p.m. EST 
 
A Cone of Silence is in effect with respect to this Invitation for Bids (IFB).  The Cone of Silence 
prohibits certain communications between potential Respondents and/or Vendors and the City.  
All communication regarding this IFB shall be directed to Althea Pemsel, MA, CPSM, 
Procurement Supervisor, at Email apemsel@coconutcreek.net. 
 
The City of Coconut Creek, Florida is seeking bids from qualified, experienced and licensed 
Contractors to mill and repave approximately 7.3 centerline miles (not lane miles) of City streets, 
new sidewalk construction, sidewalk and roadway repairs, installing ADA accessible sidewalk, 
ramps, swale reconstruction, as well as the introduction of landscaping and beautification features 
within the right-of-way. The scope is indicated on the plans and is specified in applicable parts of 
this contract document. The work shall be performed in full accordance with the plans, 
specifications, terms, and conditions contained in this IFB. 
 
Note: This is a Broward County Municipal Rehabilitation and Maintenance Project with a goal for  
Certified Business Enterprises (CBE) of 30%. 
 
A mandatory pre-bid conference will be held at the Coconut Creek Government Center, City Hall, 
4800 West Copans Road, Coconut Creek, Florida 33063 with the City of Coconut Creek staff and 
a representative from Broward County to discuss the 30% CBE goal requirements for this surtax 
project.  Bidders or their representative(s) must attend.  Please ensure that your company has 
reviewed the plans and specifications as this meeting presents an opportunity to clarify any 
concerns regarding the bid requirements.  Failure to attend the pre-bid meeting will automatically 
result in Bidder being deemed non-responsive. 
 
Bidder must be registered on the City’s eBid System in order to respond to this IFB.  A complete 
IFB Document may be downloaded for free from the eBid System as a pdf at:  
www.coconutcreek.net/fin/procurement.  The City is not responsible for the accuracy or 
completeness of any documentation the Bidder receives from any source other than from the eBid 
System. 
 

http://www.coconutcreek.net/fin/procurement
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Bids shall be submitted electronically through the eBid System on or before the due date/time 
stated above.  Bidder is solely responsible for downloading all required documents.  Each Bidder 
shall submit evidence that he is licensed to perform the work and services or qualified by 
examination to be so licensed.  Responses will be electronically unsealed in a public forum and 
read aloud.  Any bid received after the due date and time specified, will not be considered.  Any 
uncertainty regarding the time a bid is received will be resolved against the Bidder. 
 
Each bid shall be accompanied by cash, a certified check, or cashier's check drawn on a local 
bank in good standing, or by an acceptable BID BOND in an amount equal to five percent (5%) 
of the amount of the bid payable to the City of Coconut Creek, Florida, as a guarantee that if the 
bid is accepted the Bidder will execute the CONTRACT and file acceptable PERFORMANCE 
AND PAYMENT SURETY BONDS equal to one hundred percent (100%) of the contract price 
within ten (10) days after written Notice of Award of the Contract.  Bidder shall submit a copy 
of their original Bid Bond in their Bid Submittal.  
 
Please be advised that City Hall is closed on Fridays and on holidays observed by the City.  City 
Hall hours of operation are 7:00 a.m. to 6:00 p.m., Monday through Thursday. 
 
Pursuant to Section 119.071, Florida Statutes, sealed bids, proposals or replies by an agency 
pursuant to a competitive solicitation are exempt from inspection until such time as the agency 
provides notice of an intended decision or until thirty (30) days after the opening of the bids, 
proposals, or final replies, whichever is earlier. 
 
 
Linda Jeethan, Procurement Manager 
Procurement Division 
 
Publish Dates: Tuesday, March 1, 2022 
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SECTION B 
 

INSTRUCTIONS TO BIDDERS 
 
1. Format 

The Contract Documents are divided into parts, divisions, and sections in keeping with accepted 
industry practice to separate categories of subject matter for convenient reference thereto.  
Generally, there has been no attempt to divide the specification sections into work performed by 
the various building trades, work by separate subcontractors, or work required for separate facilities 
in the project. 

 

2. Point of Contact 

To ensure fair consideration for all Bidders, the City prohibits communication to or with any 
department, elected official or employee during the submission process, other than the 
Procurement and Contracts Manager, regarding the requirements for this submittal.  Any such 
contact may be considered grounds for disqualification.  The City shall not be responsible for oral 
interpretations given by any City employee or its representative. 
 
All inquiries concerning clarifications of this solicitation or for additional information shall be 
submitted via the eBid System “Questions” tab or by email and directed as follows: 
 
Althea Pemsel, MA, CPSM, Procurement Supervisor, Email: apemsel@coconutcreek.net  
 
All responses to questions/clarifications will be issued via the eBid System in the form of an 
addendum to all Bidders registered for this project.  Such contact is to be for clarification purposes 
only.  Material changes, if any, to the specifications, or proposal procedures will only be transmitted 
via the eBid System by addendum. 

 
3. Schedule of Events 

The City will use the following tentative time schedule in the selection process.  The City reserves 
the right to change and/or delay scheduled dates. 
 

Event Date 

IFB Available March 1, 2022 

Mandatory Pre-Bid Meeting (11:00 a.m. EST) March 9, 2022 

Last Date of Receipt of Questions (5:00 p.m. EST) March 15, 2022 at 5:00pm 

Addendum Release (if required) March 21, 2022 

Bid Due Date (11:00 a.m. EST) April 5, 2022 at 3:00pm-EST 

Invitation for Bid Review Week of April 11, 2022 

Commission Award of Contract TBD  

 
4. General Description of the Project 

The project consists of milling and repaving of approximately 7.3 centerline miles (not lane mile) of 
City streets, new sidewalk construction, sidewalk and roadway repairs, installing ADA accessible 
sidewalk ramps, swale reconstruction , as well as the introduction of landscaping and beautification 
features within the right-of-way.  The scope is indicated on the plans and is specified in applicable 
parts of these Contract Documents.  Bidders shall rely on the plans, contract documents, and 
addenda in preparing their bid. 

  

mailto:apemsel@coconutcreek.net
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5. Definitions 
The City will use the following definitions in its general conditions, special conditions, technical 
specifications, instructions to bidders, addenda and any other document used in the bidding 
process.  The terms may be used interchangeably by the City:  IFB or RFP; Bid or Proposal; Bidder, 
Proposer, or Seller; Contractor or Consultant; Contract, Award, Agreement or Purchase Order. 
 
Addendum:  A document that is subsequently issued prior to the opening of bids, which clarify, 
supplement, delete, modify, correct or change the bidding documents or the contract documents. 

Agreement / Contract:  A deliberate verbal or written agreement between two or more competent 
parties to perform or not to perform a certain act or acts, including all types of agreements, 
regardless of what they may be called, for the procurement or disposal of equipment, materials, 
supplies, services or construction. Contract shall be inclusive of the term “Agreement” unless stated 
otherwise. 

Bid:  A price and terms quote received in response to an IFB. 

Bidder:  One who submits a bid directly to the City as distinct from a Sub-Contractor, who submits 
a bid to the Bidder.   

City:  Refers to the City of Coconut Creek, a municipal corporation of the State of Florida. 

Change Order:  A written signed and approved document by the City Manager or designee 
ordering a change in the contract price or contract time or a material change in work. 

Consultant:  Architect or Engineer who has contracted with City or who is an employee of City, to 
provide professional services for this project. 

Contract Administrator:  Means assigned City Director or designee responsible for the 
management of all actions required for initiating and issuing procurements, along with all contract-
related actions performed during the course of the work from award until closeout of the contract. 

Contract Documents: Means the official documents setting forth bidding information, 
requirements, and contractual obligations for the Project and includes Articles 1 through 8 of this 
Contract, the Contract Supplement, the General Conditions, the Supplemental General Conditions, 
the Scope of Work, Invitation to Bid, Addenda, Standard Instructions for Vendors, Special 
Instructions for Vendors, Plans, Drawings, Exhibits, General Requirements, Technical 
Specifications, Bid Forms, Record of Award by Board, Bonds, Notice of Award, Notice(s) to 
Proceed, Supplements, Representations and Certifications, Certificates, Project Forms, Closeout 
Forms, Purchase Order(s), Change Order(s), Special Provisions, and any additional documents 
the submission of which is required by this Project. To the extent of any inconsistency between this 
Invitation for Bids and the Contract, the Contract language shall control.  

Contract Time:  Means the time between commencement and completion of the Work, including 
any milestone dates thereof, established in this Contract, as may be amended by Change Order. 

Contractor:  Successful Bidder who is awarded a Purchase Order, Contract, Blanket Purchase 
Order agreement, or Term Contract to provide goods or services to the City 

County Business Enterprise or CBE:  Means an entity certified as meeting the applicable 
requirements of Section 1-81, Broward County Code of Ordinances. 

Invitation for Bids (IFB):   When the City is requesting bids from qualified Bidders. 

Materials:  Means materials incorporated in this Project or used or consumed in the performance 
of the Work. 

Notice(s) to Proceed:  Means a written notice to Contractor authorizing the commencement of the 
activities identified in the notice or as described in the Contract Documents. 
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OESBD:  Means Broward County’s Office of Economic and Small Business Development. 

Plans or Drawings: Means the official graphic representations of this Project that are a part of the 
Contract Documents. 

Project:  Means the construction project described in the Contract Documents, including the Work 
described therein. 

Project Initiation Date: Means the date upon which the Contract Time commences. 

Responsive Bidder:  A person whose bid conforms in all material respects to the terms and 
conditions included in the IFB. 

Responsible Bidder:  A person who has the capability in all respects to perform in full the contract 
requirements, as stated in the IFB, and the integrity and reliability that will assure good faith 
performance. 

Seller:  Successful Bidder or Proposer who is awarded a Purchase Order or Contract to provide 
goods or services to the City. 

Small Business Enterprise or SBE: means an entity certified as meeting the applicable 
requirements of Section 1-81, Broward County Code of Ordinances. 

Successful Bidder: Means the best, qualified, responsible and responsive Bidder to whom the 
City (on the basis of City's evaluation as hereinafter provided) makes an award. 

 
6. Cone of Silence 

6.1 “Cone of Silence” means a prohibition on any communication regarding a particular Request 
for Proposals (RFP), Request for Qualifications (RFQ), Invitation for Bids (IFB), or other 
competitive solicitation between: 

 
(a) Any person who seeks an award therefrom, including a potential vendor or vendor’s 

representative, and 

(b) The City Commission, City Attorney, City Manager, and all City employees, and any 
non-employee appointed to evaluate or recommend selection in such procurement 
process. 

The Cone of Silence shall not apply to communications with the Procurement Official 
to obtain clarification or information concerning the subject solicitation.  Any such 
contact other than the Procurement Official may be considered grounds for 
disqualification.  The City shall not be responsible for oral interpretations given by 
any City employee or its representative.  For purposes of this section, “vendor’s 
representative” means an employee, partner, director, or officer of a potential 
vendor, or consultant, lobbyist, or actual or potential subcontractor or subconsultant 
of a vendor, or any other individual acting through or on behalf of any person seeking 
an award. 

6.2 The Cone of Silence shall be applicable to each RFP, RFQ, IFB, or other competitive 
solicitation during the solicitation and review of responses.  At the time of issuance of the 
solicitation, the Procurement Official shall include in any advertisement and public 
solicitation for goods and services a statement disclosing the requirements of this section. 

6.3 The Cone of Silence shall terminate at the time the City awards or approves a contract, 
votes to reject all bids or responses, or otherwise takes action which ends the solicitation 
and review process. 

6.4 Nothing contained herein shall prohibit any potential vendor or vendor’s representative from: 
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(a) Making public presentations at duly noticed pre-bid conferences or at meetings 
before a duly noticed Selection Committee; 

(b) Communicating with the City Commission during any duly noticed public meeting; 

(c) Communicating verbally or in writing with any City employee or official for the limited 
purpose of seeking clarification or additional information, when such employee is 
specifically designated in the applicable RFP, RFQ, IFB, or other competitive 
solicitation documents; 

(d) Communicating in writing with the Procurement Official or other staff person 
specifically designated in the procurement document. 

The potential vendor or vendor’s representative shall deliver a copy of any such 
written communication to the Office of the City Clerk, who shall make copies 
available to the public upon request.  The written communication shall include a 
reference to the RFP, RFQ, IFB, or other competitive bid document number. 

 
6.5 Any violation of this rule shall be investigated by the Procurement Official and the City 

Attorney’s Office and/or the City Manager’s Office and may result in disqualification of said 
violating potential vendor or any recommendation for award, or any RFP award, or IFB, or 
RFQ award to said violating potential vendor or vendor’s representative being deemed void 
or voidable.  The potential vendor or vendor’s representative determined to have violated 
this rule, shall be subject to penalties up to and including debarment.  In addition, to any 
other penalty provided by law, violation of this rule by a City employee shall subject the 
employee to disciplinary action up to and including termination. 

 
7. Mandatory Pre-Bid Conference and Site Inspection 

All Bidders or their representatives are required to attend a mandatory pre-bid conference and site 
inspection on the date and time specified herein at the Coconut Creek Government Center, 4800 
West Copans Road, Coconut Creek, Florida 33063.  This information session presents an 
opportunity for the Bidders to clarify any concerns regarding bid requirements.  Questions regarding 
the site and specifications will be answered and Bidders will be able to familiarize themselves with 
conditions that may affect the bid price. 
 
The Bidder shall make careful examination of the project site, shall familiarize himself with existing 
conditions, and shall satisfy himself as to the quantity and quality of materials and workmanship 
required for the work.  Submission of a bid will be construed that the Bidder is acquainted sufficiently 
with the work to be performed.  He shall carefully and thoroughly examine the contract documents 
before submitting a bid. 
 
Note: Failure to attend the mandatory pre-bid conference will automatically result in your 

bid response not being considered and deemed nonresponsive. 
 

8. Document Interpretation 
The Contract Drawings governing the work proposed herein consist of the Drawings and all material 
made part of the contract document.  These Contract Documents are intended to be mutually 
cooperative and to provide all details reasonably required for the execution of the proposed work.  
Any person contemplating the submission of a bid shall have thoroughly examined all of the various 
parts of these documents, and should there be any doubt as to the meaning or intent of said 
Contract Documents, the Bidder should contact Althea Pemsel, MA, CPSM, Procurement 
Supervisor, at Email apemsel@coconutcreek.net.  The last day for receipt of questions will be in 
accordance with the Schedule of Events.  Any interpretation or change in said Contract Documents 
will be made only in writing, in the form of Addenda to the Documents which will be furnished to all 
Bidders receiving a set of the Documents.  Bidders shall submit with their bids, or indicate receipt 
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of, all Addenda.  The City will not be responsible for any other explanation or interpretations of said 
Documents not issued in writing by Addendum.  All Addenda shall become part of the Contract 
Documents. 

 
9. Bidder’s Understanding 

Each Bidder shall inform himself of the conditions relating to the execution of the work and it is 
assumed that he will inspect the site and make himself thoroughly familiar with all the Contract 
Documents.  Failure to do so will not relieve the Successful Bidder of his obligation to enter into a 
Contract and complete the contemplated work in strict accordance with the Contract Documents.  
It shall be the Bidder’s obligation to verify for himself and to his complete satisfaction all information 
concerning site and subsurface conditions. 
 
Information derived from inspection of Drawings showing location of utilities and structures will not 
in any way relieve the Contractor from any risk, or from properly examining the sites and making 
such additional investigations as he may elect, or from properly fulfilling all the terms of the Contract 
Documents. 
 
Each Bidder shall inform himself of, and the Bidder awarded a Contract shall comply with, federal, 
state and local laws, statutes, and ordinances relative to the execution of the work.  This 
requirement includes, but is not limited to, design and construction standards, applicable 
regulations concerning minimum wage rates, nondiscrimination in the employment of labor, 
protection of public and employee safety and health, environmental protection, the protection of 
natural resources, fire protection, burning and non-burning requirements, permits, fees, and similar 
subjects. 

 
10. Qualifications of Contractors 

Bids shall be considered only from firms normally engaged in performing the type of work specified 
within the contract documents.  Bidders shall have five (5) years or more experience and must not 
be listed in the System for Award Management (SAM) as an excluded party.  Bidder must have 
adequate organization, facilities, equipment, and personnel to ensure prompt and efficient service 
to the City.  The prospective Bidders must meet the statutorily prescribed requirements before 
Award of Contract. 
 
In determining a Bidder’s responsibility and ability to perform the contract, the City has the right to 
investigate and request information concerning the ability to perform the work under this contract, 
financial condition, experience record, personnel, equipment, facilities, principal business location, 
organization of the Bidder, the Bidder’s record with environmental regulations, and the 
claims/litigation history of the Bidder. 
 

11. Licenses 
To be eligible for award of this project, the Bidder must possess at time of bid opening the following 
State Certified license: 
 

 Florida State Licensed General Contractor 
 

All licenses required for Bidders whose businesses and professions are regulated by the Florida 
Department of Business and Professional Regulation must be active and current. A copy of the 
State of Florida Certificate of Status or Good Standing, a copy of General Contractors License, and 
a copy of the Business Tax Receipt (must be in effect as required by Florida Statute 205.065 or as 
amended) must be provided with bid response. 
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12. Legal Requirements 

The Bidder shall observe and comply with all federal, state, county laws and local ordinances, rules 
and regulations that apply to this Contract.  Failure to familiarize himself/herself with applicable 
laws will in no way relieve him/her from responsibility. 

 
13. Addendum 

Changes in specification requirements will be issued on official addendum via the eBid System 
(www.coconutcreek.net/fin/procurement).  The issuance of written addendum is the only official 
method whereby interpretation, clarification, changes or additional information can be given.  It is 
the Bidder’s responsibility to check the website prior to the proposal submittal deadline to ensure 
that the Bidder has a complete, up-to-date bid package. 

 
14. Drawings 

Drawings will be made available electronically via the eBid System only. 
 
15. Plans for Construction 

The Successful Bidder will be furnished four (4) sets of Contract Documents without charge.  Any 
additional copies required will be furnished to the Bidder at reproduction cost. 
 

16. Type of Bid 
When the bid for the work is to be submitted on a unit price basis, unit price bids will be accepted 
on all items of work set forth in the bid, except those designated to be paid for as a lump sum.  The 
estimate of quantities of work to be done is tabulated in the bid and, although stated with as much 
accuracy as possible, is approximate only and is assumed solely for the basis of calculation upon 
which the award of Contract shall be made.  Payment to the Contractor will be made on the 
measurement of the work actually performed by the Contractor as specified in the Contract 
Documents.  The City reserves the right to increase or decrease the amount of any class of work 
as may be deemed necessary, without any increase in the unit prices, unless otherwise specified 
in the Supplementary Conditions. 
 
When the bid for the work is to be submitted on a lump sum basis, the lump sum price shall include 
all labor, materials, and equipment to complete the work described in the bid item included in the 
bid schedule.  The bid items are intended to be general in nature and are not meant to be 
exhaustive in detail.  Payment for all portions of the work associated with and necessary for the 
completion of a bid item shall be included in the lump sum price for that item whether or not it is 
mentioned specifically in the bid item description.  All work described in the plans and specifications 
shall be accomplished and paid for as a part of one (1) or more bid items.  If the Contractor believes 
that a portion of the work as described in the plans and specifications has not been included in any 
bid item, he shall bring this fact to the attention of the Contract Administrator at least one (1) week 
before the bids are to be received.  Otherwise, it shall be assumed that the Contractor's bid includes 
reimbursement for all work described in the plans and specifications. 

 
17. Changes in Quantities  (See Article 36 of the General Conditions of the Contract attached as 

Exhibit “A” for additional terms) 
The City reserves the right to increase or decrease the amount of any class of unit price work that 
may be deemed necessary. Scope may be reduced dependent upon funding availability. 

 
18. Quantities in Bid Approximate Only 

If the bid form contains unit price items, the quantities stated therein are approximate only and are 
intended to serve as a basis for the comparison of bids and to fix the approximate amount of the 
cost of the project.  The City does not express or imply that the actual amount of the work done in 
the performance of the contract will correspond with the quantities in the bid form; the amount of 
work done may be more or less than the said quantities and may be increased or decreased by the 

http://www.coconutcreek.net/fin/procurement
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Contract Administrator as circumstances may require.  The increase or decrease of any quantity 
shall not be regarded as grounds for an increase in the unit price or in the time allowed for the 
completion of the work, except as provided in the Contract Document.  The Contractor will only be 
paid for the actual quantities of work performed and accepted by the Contract Administrator.  The 
Contractor shall not be entitled to any compensatory damages in the event the quantities to be built 
are less than what are shown in the Bid Schedule. 

 
19. State and Local Sales and Use Taxes 

Unless Supplementary Conditions contains a statement that the City is exempt from State sales 
tax on materials incorporated into the work due to the qualification of the work under this Contract, 
all State and local sales and use taxes, as required by the laws and statutes of the State and its 
political subdivisions, shall be paid by the Contractor.  Prices quoted in the bid shall include all 
nonexempt sales and use taxes, unless provision is made in the bid form to separately itemize the 
tax. 

 
20. Bids Firm for Acceptance 

Bidder warrants, by virtue of bidding that his bid and the prices quoted in his bid will be for 
acceptance by the City for a period of ninety (90) calendar days from the date of bid opening unless 
otherwise stated in the IFB. 

 
21. Bid Security 

Each Bidder shall include in their Bid Submittal a Bid Bond by the Due Date/Time (specified in the 
Schedule of Events stated herein) a certified check, cashier's check drawn on a local bank in good 
standing, or cash, or an acceptable Bid Bond issued by a Surety authorized to issue such bonds in 
the State of Florida in an amount equal to five percent (5%) of the amount of the bid payable to the 
City of Coconut Creek, Florida.  This bid security shall be given as guarantee that the Bidder will 
not withdraw or modify his bid for a period of ninety (90) days after bid opening.as a guarantee that 
if the bid is accepted the Bidder will execute the contract. 
 

The Attorney-in-Fact (Resident Agent) who executes this bond in behalf of the Surety must attach 
a notarized copy of his power-of-attorney as evidence of his authority to bind the Surety on the date 
of execution of the bond.  If the Bidder elects to furnish a Bid Bond, he shall use the Bid Bond form 
found bound herewith, or one conforming substantially thereto in form and content. 
 

22. Return of Bid Security 
Within thirty (30) calendar days after the award of the Contract, the City will return the bid securities 
to all Bidders whose bids are not to be further considered in awarding the Contract.  Retained bid 
securities will be held until the Contract has been finally executed, after which all bid securities, 
other than Bidders' bonds and any guarantees which have been forfeited, will be returned to the 
respective Bidders whose bids they accompanied. 

 
23. Performance and Payment Bonds/Qualification of Surety (See Articles 4 and 5 of the General 

Conditions of the Contract attached as Exhibit “A” for additional terms) 
 
23.1 Within ten (10) days after being notified of the award, Contractor shall furnish a Performance 

Bond and a Payment Bond containing all the provisions of the Performance Bond (Form 1) 
and Payment Bond (Form 2).  Each Bond shall be in the amount of one hundred percent 
(100%) of the Contract Price guaranteeing to City the completion and performance of the 
Work covered in such Contract as well as full payment of all suppliers, laborers, and 
Subcontractors employed pursuant to this Project.  Each Bond shall be with a surety 
company that is qualified per this section.  Each Bond must name “Broward County” as an 
additional obligee. 
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23.2. Each Bond shall continue in effect for one (1) year after Final Completion and acceptance 
of the Work with liability equal to one hundred percent (100%) of the Contract Price, or an 
additional bond provided to ensure that Contractor will, upon notification by City, correct any 
defective or faulty work or materials that appear within one (1) year after Final Completion 
of this Contract. 

 
23.3 Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure 

that the bond(s) referenced above shall be recorded in the Official Records of Broward 
County and provide City with evidence of such recording. 

 
23.4 In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate forms 

of security in the form of cash, money order, certified check, cashier’s check, or 
unconditional letter of credit.  Such alternate forms of security shall be subject to the 
approval of City and for same purpose, and shall be subject to the same conditions as those 
applicable above, and shall be held by City for one (1) year after completion and acceptance 
of the Work. 

 
23.5 For all Bid Bonds, Performance Bonds, and Payment Bonds over $500,000.00: 
 

23.5.1 Each bond must be executed by a surety company of recognized standing, 
authorized to do business in the State of Florida as surety, having a resident agent 
in the State of Florida, and having been in business with a record of successful 
continuous operation for at least five (5) years. 

 
23.5.2 The surety company shall hold a current Certificate of Authority as acceptable surety 

on federal bonds in accordance with United States Department of Treasury Circular 
570, Current Revisions. If the amount of the Bond exceeds the underwriting 
limitation set forth in the circular, in order to qualify as a proper surety herein, the 
net retention of the surety company shall not exceed the underwriting limitation in 
the circular, and the excess risks must be protected by coinsurance, reinsurance, or 
other methods in accordance with Treasury Circular 297, Revised (31 C.F.R. §§ 
223.10, 223.11).  Further, the surety company shall provide City with evidence 
satisfactory to City that such excess risk has been protected in an acceptable 
manner. 

 
23.5.3 A surety company that is rejected by City may be substituted by the Bidder or 

proposer with a surety company acceptable to City, but only if the bid amount does 
not increase. 

 
23.5.4 All bonds shall be written through surety insurers authorized to do business in the 

State of Florida as surety, with the following qualifications as to management and 
financial strength according to the latest (1986 or later) edition of Best’s Insurance 
Guide, published by A.M. Best Company, Oldwick, New Jersey: 

 

Amount of Bond Policy Holder’s Ratings 

500,001 to 1,500,000 A III 

1,500,001 to 2,500,000 A VI 

2,500,001 to 5,000,000 A VII 

5,000,001 to 10,000,000 A VIII 

Over 10,000,001 A IX 

 
23.6 For projects that do not exceed $500,000.00, City may accept a Bid Bond, Performance 

Bond, and Payment Bond from a surety company that has twice the minimum surplus and 
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capital required by the Florida Office of Insurance Regulation at the time the solicitation is 
issued, if the surety company is otherwise in compliance with the provisions of the Florida 
Insurance Code, and if the surety company holds a currently valid Certificate of Authority 
issued by the United States Department of the Treasury under Sections 9304 to 9308 of 
Title 31 of the United States Code.  The Certificate and Affidavit (Form 4) so certifying 
should be submitted with the Bid Bond, Performance Bond, and Payment Bond. 

 
23.7 More stringent requirements of any grantor agency may be set forth within the Supplemental 

Conditions.  If there are no more stringent requirements, the provisions of this article shall 
apply. 

 
24. Cancellation for Unappropriated Funds 

The obligation of the City for payment to a Contractor is limited to the availability of funds 
appropriated in a current fiscal period, and continuation of the contract into a subsequent fiscal 
period is subject to appropriation of funds, unless otherwise authorized by law. 

 
25. Project Records (See Article 17 of the General Conditions of the Contract attached as Exhibit 

“A” for additional terms) 
 
25.1 Audit Rights and Retention of Records.  Contractor shall preserve all Contract Records (as 

defined below) for a minimum period of five (5) years after expiration or termination of this 
Contract or until resolution of any audit findings, whichever is longer.  Contract Records 
shall, upon reasonable notice, be open to inspection and subject to audit and reproduction 
during normal business hours.  Audits and inspections pursuant to this article may be 
performed by any representative of City or Broward County (including any outside 
representative engaged by either entity). City and Broward County may conduct audits or 
inspections at any time during the term of this Contract and for a period of five (5) years 
after the expiration or termination of this Contract (or longer if required by law).  City and 
Broward County may, without limitation, verify information, payroll distribution, and amounts 
through interviews, written affirmations, and on-site inspection with Contractor’s employees, 
Subcontractors, vendors, or other labor. 

 
25.2 City and Broward County shall have the right to audit, review, examine, inspect, analyze, 

and make copies of all Contract Records at a location within Broward County.  City and 
Broward County may conduct such audit or review at Contractor’s place of business, if 
deemed appropriate by City or Broward County, with seventy-two (72) hours’ advance 
notice.  Contractor agrees to provide adequate and appropriate work space for such review.  
Contractor shall provide City and Broward County with reasonable access to Contractor’s 
facilities, and City and Broward County shall be allowed to interview all current or former 
employees to discuss matters pertinent to the performance of this Contract. 

 
25.3 Contract Records include any and all information, materials and data of every kind and 

character, including without limitation, records, books, papers, documents, subscriptions, 
recordings, agreements, purchase orders, leases, contracts, commitments, arrangements, 
notes, daily diaries, drawings, receipts, vouchers and memoranda, and any and all other 
documents that pertain to rights, duties, obligations, or performance under this Contract.  
Contract Records include hard copy and electronic records, written policies and procedures, 
time sheets, payroll records and registers, cancelled payroll checks, estimating work sheets, 
correspondence, invoices and related payment documentation, general ledgers, insurance 
rebates and dividends, and any other records pertaining to rights, duties, obligations or 
performance under this Contract, whether by Contractor or Subconsultants, or otherwise 
necessary to adequately permit evaluation and verification of any or all of the following: 
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a) Compliance with Contract  
b) Compliance with City’s code of ethics  
c) Compliance with Contract provisions regarding the pricing of Change Orders 
d) Accuracy of Contractor representations regarding the pricing of invoices 
e) Accuracy of Contractor representations related to claims submitted by Contractor 

including Subcontractors, or any of its other payees. 
 

In addition to the normal documentation Contractor typically furnishes to City, in order to 
facilitate efficient use of City resources when reviewing or auditing Contractor’s billings and 
related reimbursable cost records, Contractor agrees to furnish (upon request) the following 
types of information in the specified computer readable file format(s): 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

25.3 Contractor shall, by written contract, require its Subcontractors to agree to the requirements 
and obligations of this article. 

 
25.4 Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 

City’s disallowance and recovery of any payment reliant upon such entry. 
 
25.5 If an audit inspection or examination in accordance with this article discloses overpricing or 

overcharges to City of any nature by Contractor or its Subcontractors in excess of five 
percent (5%) of the total contract billings reviewed, the reasonable actual cost of the audit 
conducted by City, Broward County, or the Independent Transportation Surtax Oversight 
Board shall be reimbursed by Contractor to City or Broward County (as applicable), along 
with any required adjustments for the overpricing or overcharges.  Any adjustments or 
payments due as a result of any such audit or inspection shall be made within a reasonable 
amount of time (not to exceed thirty (30) days) from presentation of the audit findings to 
Contractor. 

 
26. Solid Waste Collection Services – City’s Franchise Agreement 

The City has contracted with Republic Services of Florida, Limited Partnership d/b/a All Service 
Refuse to furnish solid waste and recycling collection services.  The City grants to All Service 

Type of Record File format 

Monthly Job Cost Detail .pdf and Excel 

Detailed Job Cost History to Date .pdf and Excel 

Monthly Labor Distribution detail (if not already separately detailed in the 
Job Cost Detail) 

.pdf and Excel 

Total Job to Date Labor Distribution detail (if not already included in the 
detailed Job Cost History to date) 

.pdf and Excel 

Employee Timesheets documenting time worked by all individuals who 
charge reimbursable time to the project 

.pdf 

Daily Foreman Reports listing names and hours and tasks of personnel 
who worked on the project 

.pdf 

Daily Superintendent Reports .pdf 

Detailed Subcontract Status Reports (showing original subcontract 
value, approved subcontract change orders, subcontractor invoices, 
payment to Subcontractors, etc. 

.pdf and Excel 

Copies of Executed Subcontracts with all Subcontractors .pdf 

Copies of all executed Change Orders issued to Subcontractors .pdf 

Copies of all documentation supporting all reimbursable job costs 
(Subcontractor payment applications, vendor invoices, internal cost 
charges, etc.) 

.pdf 
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Refuse the sole and exclusive right, franchise, license and privilege to provide non-hazardous solid 
waste collection, removal and disposal services within the corporate limits of the City.  
 
The successful Contractor shall coordinate with All Service Refuse the level and type of service to 
be provided and the manner of collection of charges. 

 
 
27. Sworn Statement – Public Entity Crimes Statement  (See Section  7.4 of Contract attached 

as Exhibit “A” for additional terms) 
Pursuant to Paragraph 2(a) of Section 287.133, Florida Statutes, a person or affiliate who has been 
placed on the convicted vendor list following a conviction for a public entity crime may not submit 
a bid for a contract to provide any goods or services to a public entity.  

 
28. Drug-Free Workplace Programs 

Preference shall be given to businesses with Drug-Free Workplace programs.  Whenever two (2) 
or more bids which are equal with respect to price, quality and service are received by the City for 
the procurement of commodities or contractual services, a bid received from a business that 
completes the attached Drug-Free Workplace Form certifying that it is a Drug-Free Workplace shall 
be given preference in the award process. 

 
29. Debarred or Suspended Bidders 

The Contractor (Bidder) certifies, by submission of a response to this solicitation, that neither it nor 
its principals are presently debarred or suspended by any Federal department or agency. 

 
30. Time of Completion (SeeArticle 43 General Conditions of Contract attached as Exhibit “A” 

for additional terms) 
The time of completion of the work to be performed under this Contract is in the essence of the 
Contract.  Delays and extensions of time may be allowed only in accordance with the provisions 
stated in the appropriate section of the General Conditions.  The time allowed for the completion of 
the work shall be stated in the bid. 
 

31. Confidential and/or Proprietary Information  
In accordance with Section 119.07(1)(a), Florida Statutes as amended from time to time and except 
as may be provided by other applicable state and federal law, the Invitation for Bids and the 
responses thereto are in the public domain.  However, Bidders are requested to specifically identify 
in the submitted bid any financial information considered confidential and/or proprietary which may 
be considered exempt under Section119.071, Florida Statutes as amended from time to time. 
 

32. Trade Secret (See Article 55 of General Conditions of Contract attached as Exhibit “A” for 
additional terms) 
Any material submitted to City that Contractor or Consultant contends constitutes or contains trade 
secrets or is otherwise exempt from production under Florida public records laws (including Chapter 
119, Florida Statutes) (“Trade Secret Materials”) must be separately submitted and conspicuously 
labeled “EXEMPT FROM PUBLIC RECORD PRODUCTION – TRADE SECRET.”  In addition, 
Contractor, or Consultant, as applicable, must, simultaneous with the submission of any Trade 
Secret Materials, provide a sworn affidavit from a person with personal knowledge attesting that 
the Trade Secret Materials constitute trade secrets under Section 812.081, Florida Statutes, and 
stating the factual basis for same.  If a third party submits a request to City for records designated 
by Contractor, or Consultant as Trade Secret Materials, City shall refrain from disclosing the Trade 
Secret Materials, unless otherwise ordered by a court of competent jurisdiction or authorized in 
writing by Contractor, or Consultant, as applicable. Contractor or Consultant shall indemnify and 
defend, and shall require Contractor and Consultant to indemnify and defend, City and its 
employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, 
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judgments and liabilities of any kind, including attorneys’ fees, litigation expenses, and court costs, 
relating to the nondisclosure of any Trade Secret Materials in response to a public records request 
by a third party. 

 
33. Modification and Withdrawal of Bid 

 
34.1 All bids submitted shall be valid for a period of ninety (90) calendar days from the day of the 

bid opening.  Bids may be modified or withdrawn prior to the due date for submitting 
electronic bids.  Any bids not so withdrawn shall upon opening, constitute an irrevocable 
offer for goods and services until accepted by City Commission Award. 

 
34.2 Bids may be retracted from the eBid System prior to the due date and time.  Retracting a 

response allows the Bidder to change all or part of the response that was previously 
submitted.  Retracting a response does not delete the response currently entered; however, 
by retracting your response, it is no longer submitted.  You must click “Submit Response” 
on the Response Submission Tab for your retracted bid to be submitted again.   

 
34.3 Withdrawal of a bid will not prejudice the rights of a Contractor to submit a new bid prior to 

the bid opening date and time.  No bid may be withdrawn or modified after the date of bid 
opening has passed. 

 
34.4 If within twenty-four (24) hours after bids are opened, and Contractor files a duly signed, 

written notice with the Procurement Office, and within five (5) calendar days thereafter 
demonstrates to the reasonable satisfaction of City, by clear and convincing evidence, that 
there was a material and substantial mistake in the preparation of its bid, or that the mistake 
is clearly evident on the face of the bid, but the intended correct bid is not similarly evident, 
Contractor may withdraw its bid and any bid security will be returned, if applicable. 

 
34. Preparation of Bids 

 
34.1 Bidders shall submit their response via the eBid System 
(www.coconutcreek.net/fin/procurement).  Bidder shall upload the response as one (1) file to 
the eBid System.  The maximum file size is 100 MB, however, that maximum applies to each 
file, not the bid itself. You are allowed an unlimited number of attachments with the 100 MB 
being the maximum file size. 

 
34.2 Bidder’s response shall not contain any alteration to the document posted other than 
entering data in spaces provided or including attachments as necessary.  By submission of a 
response, Bidder affirms that a complete set of bid documents was obtained from the eBid 
System and no alteration of any kind has been made to the solicitation. 

 
34.3 The bid shall be signed by a representative who is authorized to contractually 
bind the Bidder.  The Bidder shall sign his bid in the blank space provided.  If the Bidder is a 
corporation, the legal name of the corporation shall be set forth above, together with the 
signature of the officer or officers authorized to sign Contracts on behalf of the corporation.  If 
Bidder is a partnership, the true name of the firm shall be set forth above, together with the 
signature of the partner or partners authorized to sign Contracts in behalf of the partnership.  If 
signature is by an agent, other than an officer of a corporation or a member of a partnership, a 
notarized power-of-attorney must be on file with the City prior to opening of bids or submitted 
with the bid. 

 
34.4 Any bid shall be deemed non-responsive which contains materials omissions, or 
irregularities, or in which any of the prices are obviously unbalanced, or which in any manner 

http://www.coconutcreek.net/fin/procurement
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shall fail to conform to the conditions of the published Invitation for Bids.  Only one (1) bid from 
any individual, firm, partnership, or corporation, under the same or different names, will be 
considered.  Should it appear to the City that any Bidder is interested in more than one (1) bid 
for work contemplated; all bids in which such a Bidder is interested will be rejected. 

 
35. Bid Submission 

Bidder shall use the electronic eBid System to submit a response. 
 
36. Basis of Award 
 

36.1 The Contract will be awarded to the responsive, responsible Bidder submitting the 
lowest acceptable bid.  Responsive Bidder shall be defined as any person, firm or corporation 
submitting a bid for the work contemplated whose bid form is complete and regular, free of 
exclusions or special conditions and has no alternative bids for any items unless requested in 
the technical specifications.  Responsible Bidder shall be defined as any person, firm, or 
corporation submitting a bid for the work contemplated who maintains a permanent place of 
business, has adequate equipment to do the work properly and within the time limit that is 
established, and has adequate status to meet his obligations contingent to the work.  The City 
reserves the right to award the Contract that best serves the interests of the City. 

 
36.2 If, at the time this Contract is to be awarded, the total of the lowest acceptable bid 
exceeds the funds estimated by the City as available, the City may reject all bids or take such 
other action, as best serves the City's interests. 

 

36.3 The City of Coconut Creek, Florida, reserves the right to:  waive informalities in any 
bid, delete or add any portion of the project, or extend or reduce the project within the limits of 
the work involved. 

 
36.4 The City reserves the right to reject any and all bids for any reason where the City 
deems rejection to be in its best interest, or to reject any bid not in compliance with the Contract 
Documents. 
 
36.5 A recommendation will be presented to the City Commission, based on lowest 
responsible and responsive bid which conforms to all requirements and whose evaluation by 
the City indicates to the City that the award will be in the best interest of the City.  The City is 
the sole judge in evaluation considerations. 
 
36.6 All Bidders will be notified in writing when the City Commission makes an award 
recommendation.  The Contract award, if any, shall be made to the Bidder whose bid shall be 
deemed by the City Commission to be in the best interest of the City.  The City Commission’s 
decision of whether to make the award is in the best interest of the City and shall be final. 

 
37. Award of Contract 

Within seventy (70) calendar days after the opening of bids, or before May 31, 2022 unless 
otherwise stated in the Invitation for Bids or Contract Documents, the City will accept one (1) of the 
bids or will act in accordance with Basis of Award, below.  The acceptance of the bid will be by 
written notice of award, mailed or delivered to the office designated in the bid.  In the event of failure 
of the lower responsible and responsive qualified Bidder to sign and return the Contract with 
acceptable Performance and Payment Bonds, as prescribed herein, the City may award the 
Contract to the next lowest responsible and responsive qualified Bidder.  Such award, if made, will 
be made within seventy (70) days after the opening of bids. 
 
The City reserves the right to reject any and all bids and is not bound to accept the lowest bid.  Bids 



 

 

B-14 

are awarded by the City and its decision shall be final.  No Notice of Award will be given until the 
City has concluded such investigations as it deems necessary to establish the responsibility, 
qualifications and financial ability of the Bidders to do the work in accordance with the Contract 
Documents to the satisfaction of the City within the time prescribed.  The City reserves the right to 
reject the bid of any Bidder who does not pass such investigation to the City's satisfaction.  In 
analyzing bids, the City may take into consideration alternates and unit prices, if requested by the 
bid forms.  If the Contract is awarded, the City will issue the Notice of Award and give the Successful 
Bidder a contract for execution and a purchase order within seventy (70) days after opening of bids. 

 
38. Execution of Contract 

The Successful Bidder shall, within ten (10) calendar days after receiving notice of award, sign and 
deliver to the City the Contract hereto attached together with the acceptable bonds as required in 
these Documents.  Within ten (10) calendar days after receiving the signed Contract with 
acceptable bonds from the Successful Bidder, the City's authorized agent will sign the Contract.  
Signature by both parties constitutes execution of the Contract. 

 
39. Failure to Execute Contract and Furnish Bond 

The Bidder who has a Contract awarded to him and who fails to promptly and properly execute the 
Contract and furnish the Performance and Payment Bond shall not only lose the contract but shall 
also forfeit the bid security that accompanied his bid, and the bid security shall be retained as 
liquidated damages by the City, and it is agreed that this sum is a fair estimate of the amount of 
damages the City will sustain in case the Bidder fails to enter into a Contract and furnish the bond 
as herein before provided.  Bid security deposited in the form of cash, a certified check, or cashier's 
check drawn on a local bank in good standing shall be subject to the same requirements as a Bid 
Bond. 

 
40. Bid Protest Process 

Any bidder, proposer, or offeror who is aggrieved in connection with the solicitation or award of a 
contract must contact the procurement officer listed in the solicitation in writing (email or fax are 
acceptable) within three (3) working days after the posting of the notice of intent to award on the 
City’s eBid System.  A formal written protest shall be filed within five (5) working days after filing 
the notice of protest. 
 
The notice of protest must be either, hand-delivered and date and time stamped by the Office of 
the City Clerk, or sent via Certified U.S. mail, return-receipt requested.  Failure to file a protest 
within the time-frame specified herein shall constitute a full waiver of all rights to protest the City’s 
decision regarding the award of bid. 
 
(a) Only a bidder whose bid is timely received and fully complies with all terms and conditions 

of the bid may protest an award. 
 
(b) The written protest shall state in detail the specific facts and law or ordinance upon which 

the protest of the proposed award is based and shall include all pertinent documents and 
evidence. 

 
(c) Upon receipt of a formal written protest, the City may stop award proceedings until 

resolution of the protest; however, the award proceedings shall not be stopped if the City 
Manager decides the award must continue without delay in order to avoid an immediate 
and serious danger to the public health, safety, or welfare. 

 
(d) Any and all costs incurred by a protesting party in connection with a protest pursuant to this 

section shall be the sole responsibility of the protesting party. 
 



 

 

B-15 

A protest shall be reviewed and evaluated administratively and a decision in writing shall be 
forwarded to the protesting firm within ten (10) working days.  If the protesting firm does not agree 
with the administrative decision, they may appeal the decision in writing to the City Manager or 
designee within five (5) working days.  The notice of appeal must be either, sent Certified U.S. mail 
return-receipt requested or hand-delivered and date and time stamped by the Office of the City 
Clerk.  The decision of the City Manager or designee will be final. 
 
Any person who files a formal written protest shall post with the Chief Procurement Officer, at the 
time of filing the formal written protest a cashier’s check made payable to the City of Coconut Creek 
in an amount equal to one percent (1%) of the City’s estimate of the total amount of the contract or 
$5,000.00, whichever is less. 
 
If the decision of the City Manager or designee upholds the action taken by the City, then the 
deposit becomes non-refundable and the City shall retain the deposit as payment for a portion of 
the cost and expense, including but not limited to, time spent by City staff in responding to the 
protest and in conducting the evaluation of the protest.  If the decision of the City Manager or 
designee does not uphold the action taken by the City, then the City shall return the amount of the 
cashier’s check to the person or entity filing the protest. 

 
41. Antitrust Violations; Denial or Revocation of the Right to 

Transact Business with Public Entities; Denial of Economic Benefits 
Pursuant to Section 287.137, Florida Statutes effective July 1, 2021, a person or an affiliate who 
has been placed on the antitrust violator vendor list (electronically published and updated quarterly 
by the State of Florida) following a conviction or being held civilly liable for an antitrust violation 
may not submit a bid, proposal, or reply for any new contract to provide any goods or services to a 
public entity; may not submit a bid, proposal, or reply for a new contract with a public entity for the 
construction or repair of a public building or public work; may not submit a bid, proposal, or reply 
on new leases of real  property to a public entity; may not be awarded or perform work as a 
contractor, supplier, subcontractor, or consultant under a new contract with a public entity; and may 
not transact new business with a public entity. A finding that a person or affiliate was on the antitrust 
violator vendor list prior to entering this Agreement will be cause to terminate this Agreement at the 
option of the City. 
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   SECTION C 

GENERAL TERMS AND CONDITIONS 

 

 

ARTICLE 1 PRELIMINARY MATTERS 

 
1.1 Contractor's Pre-Start Representative 

Contractor represents that he has familiarized himself with, and assumes full responsibility 
for having familiarized himself with the nature and extent of the Contract Documents, work, 
locality, and with all local conditions and federal, state, county, and local laws, ordinances, 
rules and regulations that may in any manner affect performance of the work, and 
represents that he has correlated his study and observations with the requirements of the 
Contract Documents.  Contractor also represents that he has studied all surveys and 
investigation reports of subsurface and latent physical conditions referred to in the 
specifications and made such additional surveys and investigations as he deems necessary 
for the performance of the work in the Contract Documents and that he has correlated the 
results of all such data with the requirements of the Contract Documents. 

 
1.2 Pre-construction Conference and Project Schedule 

After delivery of the executed Agreement by City to Contractor, but before starting the work 
at the site, a pre-construction conference will be held.  In that meeting, the Contractor shall 
present and submit a project schedule, identifying key milestones.  Contractor’s 
performance shall be monitored based upon this schedule. 

 
1.3 Rejection of Subcontractor (See Article 28 of General Conditions of Contract 

attached as Exhibit “A” for additional terms)  
If, prior to the Notice of Award, the City has reasonable objection to and refuses to accept 
any Subcontractor, person or organization listed, the apparent low Bidder may, prior to 
Notice of Award either (i) submit an acceptable substitute without an increase in his bid 
price or (ii) withdraw his bid without forfeiting his bid security. 

 
ARTICLE 2 CORRELATION, INTERPRETATION AND INTENT OF CONTRACT DOCUMENTS 
 

2.1 It is the intent of the specifications and drawings to describe a complete project to be 
constructed in accordance with the Contract Documents.  The Contract Documents 
comprise the entire Agreement between the City and the Contractor.  They may be altered 
only by a written modification by the City and Contractor.  The words “Contract” and 
“Agreement” shall have the same meaning and are used interchangeably. 

 
In the event of a discrepancy/conflict between the requirements of the drawings and the 
requirements of the specifications manual or between requirements within any of the 
contract documents, those requirements which best serve the City shall take precedent.  
Determination of which requirements best serve the City shall be solely at the discretion of 
the City.  Contractor shall not be entitled to any additional compensation related to City’s 
determination. 

 
2.2 The words "furnish" and "furnish and install", "install", and "provide" or words with similar 

meaning shall be interpreted, unless otherwise specifically stated, to mean "furnish and 
install complete in place and ready for service". 

 
2.3 The work of all trades under this Contract shall be coordinated by the Contractor in such a 

manner as to obtain the best workmanship possible for the entire project, and all 
components of the work shall be installed or erected in accordance with the best practices 
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of the particular trade.  All work shall meet the standards and codes of all regulatory 
agencies having jurisdiction over the Project whether or not mentioned in the Contract 
Documents.  In case of conflict the most stringent standard shall prevail unless approved in 
advance by the Contract Administrator. 

 
2.4 Manufacturer's literature, when referenced, shall be dated and numbered and is intended 

to establish the minimum requirements acceptable.  Whenever reference is given to codes, 
or standard specifications or other data published by regulating agencies or accepted 
organizations, including but not limited to the National Electrical Code, applicable State 
Building Code, Federal Specifications, ASTM Specifications, various institute specifications, 
and the like, it shall be understood that such reference is to the latest edition including 
addenda in effect on the date of the bid. 

 

2.5 Brand names where used in the technical specifications, are intended to denote the 
standard or quality required for the particular material or product.  The term "equal" or 
"equivalent", when used in connection with brand names, shall be interpreted to mean a 
material or product that is similar and equal in type, quality, size, capacity, composition, 
finish, color and other applicable characteristics to the material or product specified by trade 
name, and that is suitable for the same use and capable of performing the same function, 
in the opinion of the Contract Administrator, as the material or product so specified.  
Proposed equivalent items must be approved by the Contract Administrator before they are 
purchased or incorporated in the work.  (When a brand name, catalog number, model 
number, or other identification, is used without the phrase "or equal", the Contractor shall 
use the brand specified). 

 
ARTICLE 3 SUBSURFACE CONDITIONS, REFERENCE POINTS 

 
3.1 Subsurface Conditions (See Article 13 of General Conditions of Contract attached as 

Exhibit “A” for additional terms) 
The Contractor acknowledges that he has investigated prior to bidding and satisfied himself 
as to the conditions affecting the work, including but not restricted to those bearing upon 
construction, transportation, disposal, handling and storage of materials, availability of 
labor, water, electric power, roads and uncertainties of weather, river stages, tides, water 
tables or similar physical conditions at the site, the conformation and conditions of the 
ground, the character of equipment and facilities needed to and during prosecution of the 
work.  The Contractor further acknowledges that he has satisfied himself as to the character, 
quality and quantity of surface and subsurface materials or obstacles to be encountered 
insofar as this information is reasonably ascertainable from an inspection of the site, 
including all exploratory work on the site or any contiguous site, as well as from information 
presented by the Drawings and Specifications made part of this Contract, or any other 
information deemed appropriate by the Contractor for the successful completion the project.  
Any failure by the Contractor to acquaint himself with the site conditions will not relieve him 
from responsibility for estimating properly the difficulty or cost of successfully performing 
the work.  The City assumes no responsibility for any conclusions or interpretations made 
by the Contractor.  

 
3.2 Differing Site Conditions (See Article 20 of General Conditions of Contract attached 

as Exhibit “A” for additional terms) 
 
3.2.1 If during the course of the Work Contractor encounters (1) subsurface or concealed 

conditions at the Project site that differ materially from those shown in the Contract 
Documents and from those ordinarily encountered and generally recognized as 
inherent in work of the character called for in this Contract; or (2) unknown physical 
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conditions of the Project site, of an unusual nature, which differ materially from that 
ordinarily encountered and generally recognized as inherent in work of the character 
called for in this Contract, then Contractor, without disturbing the conditions and 
before performing any Work affected by such conditions, shall, within twenty-four 
(24) hours of their discovery, notify  Contract Administrator and Consultant in writing 
of the existence of the aforesaid conditions.  Consultant and Contract Administrator 
shall, within two (2) business days after receipt of Contractor’s written notice, 
investigate the site conditions identified by Contractor.  If, in the sole opinion of 
Contract Administrator, the conditions do materially so differ and cause an increase 
or decrease in Contractor’s cost of, or the time required for, the performance of any 
part of the Work, whether or not charged as a result of the conditions, Contract 
Administrator may recommend an equitable adjustment to the Contract Price, or the 
Contract Time, or both. If Contract Administrator and Contractor cannot agree on an 
adjustment in the Contract Price or Contract Time, the adjustment shall be referred 
to Consultant for determination in accordance with the provisions of Article 12.  No 
request by Contractor for an equitable adjustment to this Contract under this 
provision shall be allowed unless Contractor has given written notice to Contract 
Administrator in strict accordance with the provisions of this article.  No request for 
an equitable adjustment or change to the Contract Price or Contract Time for 
differing site conditions shall be allowed if made after the date certified by Contract 
Administrator as the date of Substantial Completion. 

 
3.3 Location and Damage to Existing Facilities, Equipment or Utilities 

 
3.3.1 Utility lines in the Project area have been shown on the Plans.  However, City does 

not represent or warrant that all lines are shown, or that the ones indicated are in 
their true location. Contractor must identify and locate all underground and overhead 
utility lines or equipment affecting or affected by the Project. Contractor will not be 
entitled to any additional payment or extension of time due to discrepancies between 
actual location of utilities and Plan location of utilities. 

 
3.3.2 Contractor shall notify each utility company with facilities in the Project site, at least 

thirty (30) days prior to the start of construction, to arrange for positive underground 
location, relocation, or support of its utility where that utility may be in conflict with 
or endangered by the Work. The cost of relocation of water mains or other utilities 
for the convenience of Contractor shall be paid by Contractor.  All charges by utility 
companies for temporary support of its utilities shall be paid for by City unless in a 
utility easement. All costs of permanent utility relocation to avoid conflict shall be the 
responsibility of the utility company involved. Contractor will not be entitled to any 
additional payment or extension of time for utility relocations, regardless of reason 
for relocation. 

 
3.3.3 Contractor shall schedule the Work in such a manner that the Work is not delayed 

by the utility providers relocating or supporting their utilities. Contractor shall 
coordinate its activities with any and all public and private utility providers occupying 
the right-of-way.  Contractor will not be entitled to any additional compensation or 
extension of time for any delay associated with utility relocation or support. 

 
3.3.4 Contractor shall protect all overhead, surface, or underground structures and utilities 

from damage or displacement.  Contractor will promptly and completely repair all 
damage to such structures within a reasonable time.  All damaged utilities must be 
replaced or fully repaired to the satisfaction of the utility owner.  All repairs are to be 
inspected by the utility owner prior to backfilling.  City reserves the right to remedy 
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such damage by making such repairs or causing such repairs to be made at the 
expense of Contractor.  City’s expense in causing such repairs shall be deducted 
from Contractor’s next Application for Payment. 

 
ARTICLE 4 INSURANCE REQUIREMENTS (See Article 7 of General Conditions of Contract 

attached as Exhibit “A” for additional terms) 
 
If the Contractor is required to go on to City of Coconut Creek property to perform work or 
services as a result of contract award, the Contractor shall assume full responsibility and 
expense to obtain all necessary insurance as required by City of Coconut Creek.  
Throughout the term of this Contract, Successful Bidder and/or any and all subcontractors 
or anyone directly or indirectly employed by either of them shall maintain in force insurance 
as follows: 

 
4.1 Workers’ Compensation 

Statutory Limits of coverage to apply for all employees in compliance with all applicable 
State of Florida and federal laws.  The policy must include Employers Liability with a limit of 
$100,000 each accident. 

 
4.2 General Liability 

Commercial General Liability insurance with limits not less than $1,000,000 each 
occurrence combined single limit for Bodily Injury and Property Damage including coverage 
for premises/operations, contractual liability, personal injury, explosion, collapse, 
underground hazard, products/completed operations, broad form property damage, cross 
liability and severability of interest clause.  This policy of insurance shall be written in an 
“occurrence” based format. 

 
4.3 Automobile Liability 

Comprehensive or Business Automobile Liability insurance with limits not less than 
$500,000 each occurrence combined single limit for Bodily Injury and Property Damage 
including coverage’s for owned, hired, and non-owned vehicles and/or equipment as 
applicable.  This policy of insurance shall be written in an “occurrence” based format. 

 
4.4 Builder’s Risk Insurance 

Builder’s Risk insurance is required in an amount not less than the replacement cost for the 
construction of the work.  Coverage shall be “ALL RISK’ coverage for one hundred percent 
(100%) of the completed value.  The City reserves the right to require higher limits 
depending upon the scope of work under this agreement. 
 
Neither Bidder nor any subcontractor shall commence work under this contract until they 
have obtained all insurance required under this section and have supplied the City with 
evidence of such coverage in the form of an insurance certificate and endorsement.  The 
Bidder will ensure that all subcontractors will comply with the above guidelines and will 
maintain the necessary coverage throughout the term of this Agreement.  Policies shall be 
“Occurrence” form.  Each carrier will give the City sixty (60) days’ notice prior to cancellation.  
 
The Bidder’s Worker’s Compensation carrier will provide a Waiver of Subrogation to the 
City.  The Bidder shall be responsible for the payment of all deductibles and self-insured 
retentions.  The City requires that the Bidder purchase a bond to cover the full amount of 
the deductible or self-insured retention. 

 
4.5 General 

Should any of the required insurance be provided under a form of coverage that includes a 
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general annual aggregate limit and provides that claims investigation or legal defense costs 
be included in such general annual aggregate limit, such general annual aggregate limit 
shall be double the occurrence limits specified above. 
 
Should any required insurance lapse during the Contract term, requests for payments 
originating after such lapse shall not be processed until the City receives satisfactory 
evidence of reinstated coverage as required by this Contract, effective as of the lapse date.  
If insurance is not reinstated, City may, at its sole option terminate this Agreement effective 
on the date of such lapse of insurance. 
 
Auto Liability and General Liability policies shall be endorsed to provide the following: 
 
(a) Name as Additional Insured the City of Coconut Creek, Broward County, and 

Consultants and their Officers, Agents, Employees and Commission Members, as 
applicable. 

 
(b) That such insurance is primary to any other insurance available to the additional 

insured with respect to claims covered under the policy and that insurance applies 
separately to each insured against whom claims are made or suit is brought, but the 
inclusion of more than one insured shall not operate to increase the insurer’s limit of 
liability. 

 
All policies shall be endorsed to provide sixty (60) days prior written notice of cancellation, 
non-renewal or reduction in coverage or limits to: 
 
City of Coconut Creek 
Procurement Division 
4800 West Copans Road 
Coconut Creek, Florida 33063 
 
The issuing agency shall include full name, address and telephone number in each 
insurance certificate issued. 
 
Certificates of Insurance, in form and evidencing all required insurance and endorsements, 
shall be submitted with the respondent’s bid.  If Bidder is Successful Bidder, then prior to 
commencement of Contract, Bidder must submit revised Certificate of Insurance naming 
the City of Coconut Creek as Additional Insured for all liability policies. 

 
4.6 Subcontractor Insurance Requirements 

Contractor shall require each Subcontractor to maintain insurance coverage that 
adequately covers the Services provided by that Subcontractor on substantially the same 
insurance terms and conditions required of Contractor under this article.  Contractor shall 
ensure that all such Subcontractors comply with these requirements and that “City of 
Coconut Creek, Florida,” “Broward County,” and Consultant are named as additional 
insureds under the Subcontractors’ applicable insurance policies.  In the event Contractor 
or any Subcontractor fails to maintain the insurance required by the Contract Documents, 
City may pay any costs of premiums necessary to maintain the required coverage and 
deduct such costs from any payment otherwise due to Contractor.  Contractor shall not 
permit any Subcontractor to provide services under the Contract unless and until the 
requirements of this section are satisfied.  If requested by City, Contractor shall provide, 
within one (1) business day, evidence of each Subcontractor’s compliance with this section. 
 

4.7 Insurance Company and Agent 
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All insurance policies herein required of the Successful Bidder shall be written by a company 
with a A.M. Best rating of A-VII or better that is duly authorized and licensed to do business 
in the State of Florida and shall be executed by agents, thereof that are duly licensed as 
agents in said state. 
 
Note: Include with your bid response a copy of any current Certificate of Insurance. 

 
4.8 Safety (See Article 47 of General Conditions of Contract attached as Exhibit “A” for 

additional terms) 
 
Job Site 
The Contractor shall be solely and completely responsible for conditions of the job site, 
including safety of all persons (including employees) and property during performance of 
the work.  This requirement shall apply continuously and not be limited to normal working 
hours.  Safety provisions shall conform to U.S. Department of Labor (OSHA), Florida 
Department of Labor (DOL), and all other applicable federal, state, county, and local laws, 
ordinances, codes, and regulations.  Where any of these are in conflict, the more stringent 
requirement shall be followed.  The Successful Bidder’s failure to thoroughly familiarize 
himself with the aforementioned safety provisions shall not relieve him from compliance with 
the obligations and penalties set forth therein. 

 
The City reserves the right, but is not obligated to make safety inspections at any time the 
Contractor is on public property and to ensure safety rules are not being violated.  If violation 
becomes evident, the City may initiate its own action in addition to other government 
agencies. 

 
4.9 Occupational Health and Safety 

In compliance with Title 29 CFR (Code of Federal Regulations), Section 1910.1200, any 
Hazardous Chemical items which are delivered from a Contract resulting from this Bid must 
be accompanied by a Material Safety Data Sheet (MSDS).  The MSDS sheets must be 
maintained by the user agency and must include the following information: 
 
4.9.1 The chemical name and the common name of the toxic substance. 
 
4.9.2 The hazards or other risks in the use of the toxic substance, including: 

(a) The potential for fire, explosion, corrosiveness, and reactivity; 
(b) The known acute and chronic health effects of risks from exposure, including 

the medical conditions which are generally recognized as being aggravated 
by exposure to the toxic substance; and  

(c) The primary routes of entry and symptoms of overexposure. 

 
4.9.3 The proper precautions, handling practices, necessary personal protective 

equipment, and other safety precautions in the use of or exposure to the toxic 
substances, including appropriate emergency treatment in case of overexposure. 

 
4.9.4 The emergency procedure for spill, fire, disposal, and first aid. 
 
4.9.5 A description in lay terms of the known specific potential health risks posed by the 

toxic substances intended to alert any person reading this information. 
 
4.9.6 The year and month, if available, that the information was compiled and the name, 

address, and the emergency telephone number of the manufacturer responsible for 
preparing the information. 
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ALL TOXIC SUBSTANCES MUST BE LABELED FOR IDENTIFICATION IN 
ACCORDANCE WITH OSHA STANDARDS. 
 

4.10 Domestic Partnership Requirement (See Article 53 of General Conditions of Contract 
attached as Exhibit “A” for additional terms) 

 
Unless this Contract is exempt under Section 16½-157(c), Broward County Code of 
Ordinances, Contractor certifies and represents that it will comply with the provisions of 
Section 16½-157, Broward County Code of Ordinances, for the duration of this Contract, 
and the contract language referenced in Section 16½-157 is deemed incorporated in this 
Contract as though fully set forth in this section. The failure of Contractor to comply shall be 
a material breach of this Contract, entitling City to pursue any and all remedies provided 
under applicable law including, but not limited to (1) retaining all monies due or to become 
due Contractor until Contractor complies; (2) termination of this Contract; and (3) 
suspension or debarment of Contractor from doing business with City. 

 
4.11 Equal Employment Opportunity and CBE/SBE Compliance (See Article 54 of General 
Conditions of Contract attached as Exhibit “A” for additional terms) 
 

4.11.1 No party to this Contract may discriminate on the basis of race, color, sex, religion, 
national origin, disability, age, marital status, political affiliation, sexual orientation, 
pregnancy, or gender identity and expression in the performance of this Contract, 
except that any project assisted by the U.S. Department of Transportation funds 
shall comply with the nondiscrimination requirements in 49 C.F.R. Parts 23 and 26.  
Contractor shall include the foregoing or similar language in its contracts with any 
Subcontractors. 

 
4.11.2 Contractor shall comply with all applicable requirements of Section 1-81, Broward 

County Code of Ordinances, in the award and administration of this Contract.  
Failure by Contractor to carry out any of the requirements of this article shall 
constitute a material breach of this Contract, which shall permit City to terminate this 
Contract or exercise any other remedy provided under this Contract, the Broward 
County Code of Ordinances, the Broward County Administrative Code, or under 
other applicable law, all such remedies being cumulative. 

 
4.11.3  Contractor will meet the required CBE or SBE goal by utilizing the CBE or SBE firms 

listed in Exhibit V (or a CBE/SBE firm substituted for a listed firm, if permitted) for 
thirty percent (30%) of total Services under this Contract (the “Commitment”).  

  
4.11.4 In performing the Services, Contractor shall utilize the CBE or SBE firms listed in 

Exhibit J for the scope of work and the percentage of work amounts identified on 
each Letter of Intent.  Promptly upon execution of this Contract by City, Contractor 
shall enter into formal contracts with the CBE or SBE firms listed in Exhibit J and, 
upon request, shall provide copies of the contracts to the Contract Administrator and 
OESBD. 

 
4.11.5 Each CBE or SBE firm utilized by Contractor to meet the CBE or SBE goal must be 

certified by OESBD.  Contractor shall inform City immediately when a CBE or SBE 
firm is not able to perform or if Contractor believes the CBE or SBE firm should be 
replaced for any other reason, so that OESBD can review and verify the good faith 
efforts of Contractor to substitute the CBE or SBE firm with another CBE or SBE 
firm.  Whenever a CBE or SBE firm is terminated for any reason, Contractor shall 
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provide written notice to OESBD and, upon written approval of the Director of 
OESBD, shall substitute another CBE or SBE firm in order to meet the CBE or SBE 
goal, unless otherwise provided in this Contract or agreed to in writing by the Parties.  
Such substitution shall not be required in the event the termination results from 
modification of the Scope of Services and no CBE or SBE firm is available to perform 
the modified Scope of Services; in which event, Contractor shall notify OESBD, and  
 
OESBD may adjust the CBE or SBE goal by written notice to Contractor.  Contractor 
shall not terminate a CBE or SBE firm for convenience without OESBD’s prior written 
consent, which consent shall not be unreasonably withheld. 

 
4.11.6 The Parties stipulate that if Contractor fails to meet the Commitment, the damages 

to City arising from such failure are not readily ascertainable at the time of 
contracting.  If Contractor fails to meet the Commitment and Broward County 
determines, in the sole discretion of the OESBD Program Director, that Contractor 
failed to make Good Faith Efforts (as defined in Section 1-81, Broward County Code 
of Ordinances) to meet the Commitment, Contractor shall pay City liquidated 
damages in an amount equal to fifty percent (50%) of the actual dollar amount by 
which Contractor failed to achieve the Commitment, up to a maximum amount of ten 
percent (10%) of the total contract amount excluding costs and reimbursable 
expenses.  An example of this calculation is stated in Section 1-81.7, Broward 
County Code of Ordinances.  As elected by City, such liquidated damages amount 
shall be either credited against any amounts due from City, or must be paid to City 
within thirty (30) days after written demand.  These liquidated damages shall be 
City’s sole contractual remedy for Contractor’s breach of the Commitment, but shall 
not affect the availability of administrative remedies under Section 1-81.  Any failure 
to meet the Commitment attributable solely to force majeure, changes to the scope 
of work by City, or inability to substitute a CBE or SBE Subcontractor where the 
OESBD Program Director has determined that such inability is due to no fault of 
Contractor, shall not be deemed a failure by Contractor to meet the Commitment. 

 
4.11.7 Contractor acknowledges that OESBD may make minor administrative 

modifications to Section 1-81, Broward County Code of Ordinances, which shall 
become applicable to this Contract if the administrative modifications are not 
unreasonable.  Written notice of any such modification shall be provided to 
Contractor and shall include a deadline for Contractor to notify City in writing if 
Contractor concludes that the modification exceeds the authority under this section.  
Failure of Contractor to timely notify City of its conclusion that the modification 
exceeds such authority shall be deemed acceptance of the modification by 
Contractor. 

 
4.11.8 OESBD may modify the Commitment in connection with any amendment, extension, 

modification, change order, or Work Authorization to this Contract that, by itself or 
aggregated with previous amendments, extensions, modifications, change orders, 
or Work Authorizations, increases the initial Contract price by ten percent (10%) or 
more.  Contractor shall make a good faith effort to include CBE or SBE firms in work 
resulting from any such amendment, extension, modification, change order, or Work 
Authorization, and shall report such efforts, along with evidence thereof, to OESBD. 

 
4.11.9 Contractor shall provide written monthly reports to the Contract Administrator and to 

the Director of OESBD attesting to Contractor’s compliance with the Commitment. 
In addition, Contractor shall allow City and OESBD to engage in onsite reviews to 
monitor Contractor’s progress in achieving and maintaining Contractor’s contractual 
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and CBE or SBE obligations.  The Contract Administrator or OESBD shall perform 
such review and monitoring. 

 
4.11.10The Contract Administrator may increase allowable retainage or withhold progress 

payments if Contractor fails to demonstrate timely payments of sums due to all 
Subcontractors and suppliers.  The presence of a “pay when paid” provision in a 
Contractor’s contract with a CBE or SBE firm shall not preclude City or its 
representatives from inquiring into allegations of nonpayment. 

 

ARTICLE 5 CONTRACTOR'S RESPONSIBILITIES (See  Article 14 of General Conditions of 
Contract attached as Exhibit “A” for additional terms) 

 
5.1 Supervision and Superintendence 

 
5.1.1 City’s instructions are to be given through Consultant, which instructions Contractor 

must strictly and promptly follow in every case.  Contractor shall keep on the Project 
a full-time, competent, English-speaking superintendent and any necessary 
assistants, all of whom must be satisfactory to Consultant. The superintendent shall 
not be changed except with the written consent of Consultant, unless the 
superintendent proves to be unsatisfactory to Contractor and ceases to be in its 
employ.  The superintendent shall represent Contractor; all instructions given to the 
superintendent shall be as binding as if given to Contractor, and will be confirmed in 
writing by Consultant upon the written request of Contractor.  Contractor shall 
provide efficient supervision of the Work, using its best skill and attention. 

 
5.1.2 On a daily basis, Contractor’s superintendent shall record, at a minimum, the 

following information in a bound log:  the day; date; weather conditions and how any 
weather condition affected progress of the Work; time of commencement of Work 
for the day; the Work being performed; materials, labor, personnel, equipment and 
Subcontractors at the Project site; visitors to the Project site, including 
representatives of City, Consultant, or regulatory representatives; any event that 
caused or contributed a delay to the critical path of the Project; any special or 
unusual conditions or occurrences encountered; and the time of termination of Work 
for the day.  All information shall be recorded in the daily log in ink, unless otherwise 
approved by Consultant. The daily log shall be kept on or accessible from the Project 
site and shall be available at all times for inspection and copying by City and 
Consultant. 

 
5.1.3 The Contract Administrator, Contractor, and Consultant shall meet at least every 

two (2) weeks (or as otherwise determined by the Contract Administrator) during the 
course of the Work to review and agree upon the Work performed to date and to 
establish the controlling items of Work for the next two (2) weeks. Consultant shall 
publish, keep, and distribute minutes and any comments thereto of each such 
meeting. 

 
5.1.4 If Contractor, in the course of performing the Work, finds any discrepancy between 

this Contract and the physical conditions of the locality, or any errors, omissions, or 
discrepancies in this Contract, it shall be Contractor’s duty to immediately inform 
Consultant, in writing, and Consultant will promptly review same.  Any Work done 
after such discovery, until authorized, will be done at Contractor’s sole risk, without 
entitlement to reimbursement or compensation. 

 
5.1.5 Contractor shall supervise and direct the Work competently and efficiently, devoting 
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such attention thereto and applying such skills and expertise as may be necessary 
to perform the Work in accordance with this Contract.  Contractor shall be solely 
responsible for the means, methods, techniques, sequences, and procedures of 
construction. 

 
 
5.2 Labor, Materials and Equipment (See Article 8 of General Conditions of Contract 

attached as Exhibit “A” for additional terms) 
The Contractor will provide competent, suitably qualified personnel to lay out the work and 
perform construction as required by the Contract Documents. He/She will at all times 
maintain good discipline and order at the site. 

 
5.3 Contractor Furnishes All Materials (See Article 8 of General Conditions of Contract 

attached as Exhibit “A” for additional terms) 
  

The Contractor shall furnish all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, local telephone, water 
and sanitary facilities and all other facilities and incidentals necessary for the execution, 
testing, initial operation and completion of the work. 
 

5.4 Installation Instructions 
All materials and equipment shall be applied, installed, connected, erected, used, cleaned 
and conditioned in accordance with the instructions of the applicable manufacturer, 
fabricator or processors, except as otherwise provided in the Contract Documents. 
 

5.5 Contractor Responsibilities (See Article 28 of General Conditions of Contract 
attached as Exhibit “A” for additional terms) 
The Contractor shall be fully responsible for all acts and omissions of his Subcontractors 
and of persons and organizations directly or indirectly employed by them and of persons 
and organizations for whose acts any of them may be liable to the same extent that he is 
responsible for the acts and omissions of persons directly employed by them.  Nothing in 
the Contract Documents shall create any contractual relationship between the City and any 
Subcontractor or other person or organization having a direct contract with Contractor, nor 
shall it create any obligation on the part of the City to pay or to see to the payment of any 
persons due any Subcontractor or other person or organization, except as may otherwise 
be required by law.  The City may furnish to any Subcontractor or other person or 
organization, to the extent practicable, evidence of amounts paid to Contractor on account 
of specific work done in accordance with the schedule of values. 
 

5.6 Subcontractors Terms 
The Contractor agrees to bind specifically every Subcontractor to the applicable terms and 
conditions of the Contract Documents for the benefit of the City. 
 

5.7 Permits (See Article 11 of General Conditions of Contract attached as Exhibit “A” for 
additional terms) 
The Contractor shall secure and pay for all maintenance of traffic (MOT), construction 
permits and licenses, etc. and shall pay for all governmental charges, inspection fees, and 
fines incurred by Contractor for his negligence, error or omission. 
 
When such charges are normally made by the City and when so stated in the Special 
Conditions, there will be no charges to the Contractor.  The City would assist the Contractor, 
if possible, in obtaining such permits and licenses.  However, the Contractor shall pay all 
public utility charges or fees to other government agencies, where applicable. 
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5.8 Electric Power and Lighting 

Electrical power required during construction shall be provided by the Contractor.  This 
service shall be installed by a qualified electrical contractor approved by the Contract 
Administrator.  Lighting shall be provided by the Contractor in all spaces at all times where 
necessary for good and proper workmanship, for inspection or for safety.  No temporary 
power shall be used off temporary lighting lines without specific approval of the Contractor. 
 

5.9 Taxes 
Cost of all sales and other taxes for which the Contractor is liable under the Contract shall 
be included in the Contract Price stated by the Contractor. 

5.10 Record Drawings (See Articles 21 and 45 of General Conditions of Contract 
attached as Exhibit “A” for additional terms)  

The Contractor will keep one record copy of all Specifications, Drawings, Addenda, 
Modifications and Shop Drawings at the site in good order and annotated to show 
all changes made during the construction process. The Contractor must provide 
complete set of Record Drawings, on a USB flash drive and one full set of white 
lines, signed and sealed by a Registered Engineer in the State of Florida for all 
improvements. Final payment shall not be made to the Contractor unless completed 
record drawings have been submitted, approved and accepted by the City. 

 
5.11 Cleaning Up Site (See Article 50 of General Conditions of Contract attached as 

Exhibit “A” for additional terms) 
 
The Contractor shall clean up behind the work as much as is reasonably possible as the 
work progresses.  Upon completion of the work, and before acceptance of final payment for 
the project by the City, the Contractor shall remove all his surplus and discarded materials, 
excavated material and rubbish from the roadways, sidewalks, parking areas, lawn and all 
adjacent properties; shall clean his portion of work involved in any building under this 
Contract, so that no further cleaning by the City is necessary prior to his occupancy; shall 
restore all property, both public and private, which has been disturbed or damaged during 
the prosecution of the work; and shall leave the entire project area in a neat and presentable 
condition. 
 

5.12 Cleaning Up General (See Article 50 of General Conditions of Contract attached as 
Exhibit “A” for additional terms) 

 
In case of dispute, the City may remove any debris and/or rubbish and charge the cost to 
the Contractor as the Contract Administrator shall determine to be just. 

 
5.13 Waste Removal Services 

Any Contractor or Subcontractor performing construction work within the City of Coconut 
Creek must use the City’s franchised hauler for garbage removal services including 
construction related debris.  The City’s current franchised hauler is All Service Refuse.  
Please contact them directly for dumpsters and/or roll offs at: 

 
All Service Refuse 

751 NW 31st Avenue 
Ft. Lauderdale, FL 33311 

(954) 583-1830 
 
5.14 Public Convenience and Safety (SeeArticle 32 of General Conditions of Contract 
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attached as Exhibit “A” for additional terms) 
 
The Contractor shall, at all times, conduct the work in such manner as to insure the least 
practicable obstruction to public travel.  The convenience of the general public and of the 
residents along and adjacent to the area of work shall be provided for in a satisfactory 
manner, consistent with the operation and local conditions.  "Street Closed" and other traffic 
control signs shall be placed immediately adjacent to the work, in a conspicuous position, 
at such locations as traffic demands and as required by MOT, approved by the City, County 
and/or State.  At any time that streets are required to be closed, the Contractor shall notify 
law enforcement agencies before the street is closed and again as soon as it is opened.  
Access to fire hydrants and other fire extinguishing equipment shall be provided and 
maintained at all times. 
 

5.15 Sanitary Provisions 
 
The Contractor shall provide on-site office if possible, and necessary toilet conveniences, 
secluded from public observation, for use of all personnel on the work, whether or not in 
his/her employ.  They shall be kept in a clean and sanitary condition and shall comply with 
the requirements and regulations of the Public Authorities having jurisdiction.  They shall 
commit no public nuisance.  Temporary field office and sanitary facilities shall be removed 
by the Contractor at his own expense upon completion of the work, and the premises shall 
be left clean. 

 
5.16 Work in Street, Highway and Other Rights-of-Way 

 
Excavation, grading, fill, storm drainage, paving and any other construction or installations 
in rights-of-way of streets, highways, public carrier lines, utility lines either aerial, surface or 
subsurface), etc., shall be done in accordance with requirements of the Contract Documents 
or, if not mentioned, shall be restored to their original condition or better.  Upon completion 
of the work, Contractor shall present to the City certificates, in triplicate, from the proper 
authorities stating that the work has been done in accordance with their requirements. 
 

5.17 Hurricane Precautions (See Article 51 of General Conditions of Contract attached as 
Exhibit “A” for additional terms) 
 
5.17.1 During such periods of time as are designated by the United States Weather Bureau 

as being a hurricane warning or alert, the Contractor, at no cost to the City, shall 
take all precautions necessary to secure the Project site in response to all 
threatened storm events, regardless of whether the notice has been given by the 
City. 

 
5.17.2 Compliance with any specific storm or hurricane watch/warning or alert precautions 

before or after such events will not constitute additional work for payment and will 
be part of Contractor’s insurance. 

 
5.17.3 Any additional time or work beyond the scope of this contract relating to hurricane 

warning or alert at the Project site will be addressed by a Change Order in 
accordance with Article 6 - Changes in the Work, if applicable. 

 
5.17.4 Suspension of the work caused by a threatened or actual hurricane event shall 

entitle the Contractor to additional contract time as noncompensable, excusable 
delay, and shall not give rise to a claim for compensable delay. 
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5.18 Value Engineering (See Article 34 of General Conditions of Contract attached as 
Exhibit “A” for additional terms) 
 
Should either party request a substitution that changes the contract such as requesting 
substitution of materials, articles, pieces of equipment or any changes that reduce the 
Contract Price shall make such a request to Contract Administrator in writing.  Contract 
Administrator in consultation with the Consultant will be the sole judge of acceptability and 
no substitute will be ordered, installed, used or initiated without Contract Administrator's 
prior written acceptance, which will be evidenced by a Change Order processed with all 
required approvals and an approved Shop Drawing.  However, any substitution accepted 
by Consultant shall not result in any increase in the Contract Price or Contract Time.  If City 
initiates change, the City will be responsible for any changes initiated on its behalf.  By 
making a request for substitution, Contractor agrees to pay directly to Consultant all 
Consultant’s fees and charges related to Consultant’s review of the request for substitution, 
whether or not the Consultant accepts the request for substitution.  Any substitution 
submitted by Contractor must meet the form, fit, function and life cycle criteria of the item 
proposed to be replaced and there must be a net dollar savings including Consultant review 
fees and charges.  If a substitution requested by the Contractor is approved, the net dollar 
savings shall be shared equally between Contractor and City and shall be processed as 
deductive Change Order.  City may require Contractor to furnish at Contractor’s expense a 
special performance guarantee or other surety with respect to any substitute approved after 
award of the Contract. 
 
 

5.19 Public Records (See Article 55 of General Conditions of Contract attached as 
Exhibit “A” for additional terms) 
 
Contractor shall keep such records and accounts and require any and all Contractors and 
subcontractors to keep records and accounts as may be necessary in order to record 
complete and correct entries as to personnel hours charged to the project and any 
expenses for which Contractor expects to be reimbursed.  Such books and records will be 
available at all reasonable times for examination and audit by City and shall be kept for a 
period of five (5) years after the completion of all work to be performed pursuant to this 
Agreement.  Incomplete or incorrect entries in such books and records will be grounds for 
City's disallowance of any fees or expenses based upon such entries. 
 

City is a public agency subject to Chapter 119, Florida Statutes.  To the extent Contractor 
is a Contractor acting on behalf of the City pursuant to Section 119.0701, Florida Statutes 
as amended from time to time, Contractor shall comply with all public records laws in 
accordance with Chapter 119, Florida Statute.  In accordance with state law, Contractor 
agrees to: 

5.19.1 Keep and maintain all records that ordinarily and necessarily would be required by 
the City in order to perform the services. 

5.19.2 Upon request from the City’s custodian of public records, provide the City with a 
copy of the requested records or allow the records to be inspected or copies within 
a reasonable time at a cost that does not exceed the costs provided in Chapter 119, 
Florida Statute, or as otherwise provided by law. 

5.19.3 Ensure that public records that are exempt or confidential and exempt from public 
records disclosure are not disclosed except as authorized by law for the duration of 
the Agreement term and following completion of the contract if the Contractor does 
not transfer the records to the City. 
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5.19.4 Upon completion of the services within this Agreement, at no cost, either transfer to 
the City all public records in possession of the Contractor or keep and maintain 
public records required by the City to perform the services.  If the Contractor 
transfers all public records to the City upon completion of the services, the 
Contractor shall destroy any duplicate public records that are exempt or confidential 
and exempt from public records disclosure requirements.  If the Contractor keeps 
and maintains public records upon completion of the services, the Contractor shall 
meet all applicable requirements for retaining public records.  All records stored 
electronically must be provided to the City, upon request from the City’s custodian 
of public records, in a format that is compatible with the information technology 
systems of the City. 

5.19.5 IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLA. STAT., TO THE 
VENDOR'S DUTY TO PROVIDE PUBLIC RECORDS 
RELATING TO THIS AGREEMENT, CONTACT THE CITY’S 
CUSTODIAN OF PUBLIC RECORDS AT 954-973-6774, 
PublicRecords@coconutcreek.net, 4800 West Copans Road, 
Coconut Creek, FL 33063. 

If Contractor does not comply with this Section, the City shall enforce the Agreement 
provisions in accordance herewith and may unilaterally cancel this Agreement in 
accordance with state law. 

 
ARTICLE 6 CHANGES IN THE WORK/CHANGE ORDERS 

 
6.1 Changes in the quantity or character of the Work within the scope of the Project that cannot 

be accomplished by means of Field Orders or Supplemental Instructions, including all 
changes resulting in changes to the Contract Price or the Contract Time, shall be authorized 
only by Change Orders approved in advance and issued in accordance with the provisions 
of the City’s Procurement Code, as amended from time to time. 

 
6.2 Contractor shall not start work on any changes requiring an increase in the Contract Price 

or the Contract Time until a Change Order setting forth the adjustments is approved by City. 
Upon receipt of a Change Order, Contractor shall promptly proceed with the Work set forth 
in the Change Order. 

 
6.3 In the event satisfactory adjustment cannot be reached for any item requiring a change in 

the Contract Price or Contract Time, and a Change Order has not been issued, City may, 
at its sole option, either terminate this Contract as it applies to the items in question and 
make such arrangements as City deems necessary to complete the work associated with 
the disputed item or submit the matter in dispute to Consultant as set forth in Section B: 
Instructions to Bidders, Item 41 – Bid Protest Process. 

 
6.4 Under circumstances determined necessary by City, Change Orders may be issued 

unilaterally by City. During the pendency of the dispute, and upon receipt of a Change Order 
from City, Contractor shall promptly proceed with the change in the Work involved and 
advise Consultant and Contract Administrator in writing within seven (7) days after receipt 
of the Change Order of Contractor’s agreement or disagreement with the method, if any, 
provided in the Change Order for determining the proposed adjustment in the Contract Price 
or Contract Time. 
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6.5 On approval of any Contract change increasing the Contract Price, Contractor shall 
promptly ensure that the performance bond and payment bond are increased so that each 
reflects the total Contract Price as increased. Contractor will promptly provide City such 
updated bonds. 

 
6.5 The value of any Work covered by a Change Order or of any claim for an increase or 

decrease in the Contract Price shall be determined in one of the following ways: 
 
6.5.1 If the Work involved is covered by unit prices contained in this Contract, by 

application of unit prices to the quantities of items involved, subject to the provisions 
of Section 6.12. 

6.5.2 By mutual acceptance of a lump sum, which sum Contractor and City acknowledge 
contains a component for overhead and profit. 

6.5.3 On the basis of the “cost of work,” determined as provided in Sections 6.6 and 6.8 , 
plus a Contractor’s fee for overhead and profit as determined in Section 6.9. 

6.6 The term “cost of work” means the sum of all direct costs necessarily incurred and paid by 
Contractor in the proper performance of the Work described in the Change Order.  Except 
as otherwise may be agreed to in writing by City, such costs shall be in amounts no higher 
than those prevailing in the locality of the Project; shall include only the following items; and 
shall not include any of the costs itemized in Section 6.8.  
 
6.6.1 Payroll costs for employees in the direct employ of Contractor in the performance of 

the Work described in the Change Order under schedules of job classifications 
agreed upon by City and Contractor. Payroll costs for employees not employed full 
time on the Work covered by the Change Order shall be apportioned on the basis 
of their time spent on the Work. Payroll costs shall include, but not be limited to, 
salaries and wages plus the cost of fringe benefits, which shall include social 
security contributions, unemployment, excise and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and 
holiday pay application thereto. Such employees shall include superintendents and 
foremen at the site. The expenses of performing the Work after regular working 
hours, on Sunday or legal holidays, shall be included in the above to the extent 
authorized in advance by City. 

6.6.2 Cost of all materials and equipment furnished and incorporated in the Work, 
including costs of transportation and storage thereof, and manufacturers’ field 
services required in connection therewith. All cash discounts shall accrue to 
Contractor unless City deposits funds with Contractor to make payments, in which 
case the cash discounts shall accrue to City.  All trade discounts, rebates and 
refunds, and all returns from sale of surplus materials and equipment shall accrue 
to City, and Contractor shall make provisions so that they may be obtained. Rentals 
of all construction equipment and machinery, and the parts thereof, whether rented 
by Contractor, in accordance with rental agreements approved by City with the 
advice of Consultant, and the costs of transportation, loading, unloading, installation, 
dismantling and removal thereof, all in accordance with the terms of said 
agreements.  City will not be responsible for the cost of the rental of any such 
equipment, machinery, or parts when the use thereof is no longer necessary for the 
Work. 

 
6.6.3 Payments made by Contractor to Subcontractors for work performed by 

Subcontractors. If required by City, Contractor shall obtain competitive bids from 
Subcontractors acceptable to Contractor, and shall deliver such bids to City who will 
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then determine, with the advice of Consultant, which bids will be accepted.  If the 
subcontract provides that the Subcontractor is to be paid on the basis of cost of the 
work plus a fee, the Subcontractor’s cost of the work shall be determined in the 
same manner as Contractor’s cost of the work. All Subcontractors shall be subject 
to the other provisions of this Contract insofar as applicable. 

 
6.6.4 Cost of special consultants, including, but not limited to, engineers, architects, 

testing laboratories, and surveyors employed for services specifically related to the 
performance of the work described in the Change Order. 

 
6.7     Supplemental costs including the following: 

 
6.7.1 All materials, supplies, equipment, machinery, appliances, office and temporary 

facilities, including transportation and maintenance thereof, at the site and hand 
tools not owned by the workers used in the performance of the Work, less market 
value of such items used but not consumed, and which items remain the property of 
Contractor. 

 
6.7.2 Sales, use, or similar taxes related to the Work, imposed by any governmental 

authority, for which Contractor is liable. 

 
6.7.3 The cost of utilities, fuel, and sanitary facilities at the site. 

 

6.7.4 Cost of premiums for additional bonds and insurance required because of changes 
in the Work. 

 
6.8     The term “cost of the work” shall not include any of the following: 

 
6.8.1 Payroll costs and other compensation of Contractor’s officers, executives, principals 

(of partnership and sole proprietorships), general managers, engineers, architects, 
estimators, schedulers, lawyers, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks and other personnel employed by 
Contractor whether at the site or in its principal or a branch office, for general 
administration of the Work that are not specifically included in the agreed-upon 
schedule of job classifications referred to in subsection 39.2.1, all of which payroll 
costs and other compensation are to be considered administrative costs covered by 
Contractor’s fee. 

 
6.8.2 Expenses of Contractor’s principal and branch offices other than Contractor’s field 

office at the Project site. 

 
6.8.3 Any part of Contractor’s capital expenses, including but not limited to interest on 

Contractor’s capital employed for the Work as well as charges against Contractor 
for delinquent payments. 

 
6.8.4 Cost of premiums for all bonds and for all insurance, whether Contractor is required 

by this Contract to purchase and maintain the same, except for additional bonds and 
insurance required because of changes in the Work. 
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6.8.5 Costs due to the negligence or neglect of Contractor, any Subcontractors, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of defective Work, disposal of 
materials or equipment wrongly supplied, and repairing or remedying any damage 
to property. 

 
6.8.6 Other overhead or general expense costs of any kind. 

 
6.9     Contractor’s fee for overhead and profit shall be determined as follows: 

 
6.9.1 A mutually acceptable fixed fee, or if no fixed fee can be agreed upon; 

 
6.9.2 A fee based on the following percentages of the various portions of the cost of the 

Work: 

 
(a) For costs incurred under subsections 6.6 (a) and 6.6 (b), Contractor’s fee shall 

not exceed ten percent (10%). 
 

(b) For costs incurred under subsection 6.6(c), Contractor’s fee shall not exceed 
seven and one-half percent (7.5%); and if a subcontract is on the basis of cost 
of the work plus a fee, the maximum allowable to the Subcontractor as a fee for 
overhead and profit shall not exceed ten percent (10%); and 
 

(c) No fee shall be payable on the basis of costs itemized under subsections 6.6(d) 
and 6.7(except subsection 6.7(c)) and Section 6.8. 
 

6.10 The amount of credit to City for any change that results in a net decrease in cost will be the 
amount of the actual net decrease.  When both additions and credits are involved in any 
one change, the combined overhead and profit shall be figured on the basis of the net 
increase, if any.  Contractor shall not be entitled to claim lost profits for any Work not 
performed. 

 
6.11 Whenever the cost of any Work is to be determined pursuant to Sections 6.6and 6.8, 

Contractor will submit in a form acceptable to Consultant an itemized cost breakdown 
together with the supporting data. 

 
6.12 If the quantity of any item of the Work covered by a unit price is increased or decreased by 

more than twenty percent (20%) from the quantity of such Work indicated in this Contract, 
an appropriate Change Order shall be issued to adjust the unit price, if warranted. 

 
6.13 Whenever a change in the Work is to be based on mutual acceptance of a lump sum, 

whether the amount is an addition, credit or no change-in-cost, Contractor shall submit an 
initial cost estimate acceptable to Consultant and Contract Administrator. 
 
6.13.1 Such cost estimate shall include a breakdown listing the quantities and unit prices 

for materials, labor, equipment and other items of cost. 
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6.13.2 Whenever a change involves Contractor and one or more Subcontractors and the 
change is an increase in the Contract Price, overhead and profit percentage for 
Contractor and each Subcontractor shall be itemized separately. 

 
6.14 Each Change Order must state within the body of the Change Order whether it is based 

upon unit price, negotiated lump sum, or “cost of the work.” 
 

6.15 Notification and Claim for Change of Contract Time or Contract Price 
 
6.15.1 Any claim for a change in the Contract Time or Contract Price shall be made by 
written notice by Contractor to the Contract Administrator and to Consultant within five (5) 
days of the commencement of the event giving rise to the claim or Contractor’s knowledge 
of the claim, and the notice shall state the general nature and cause of the claim. Thereafter, 
within twenty (20) days after the termination of the event giving rise to the claim or 
Contractor’s knowledge of the claim, Contractor shall submit written notice of the extent of 
the claim with supporting information and documentation to the Contract Administrator and 
Consultant (hereinafter “Claim Notice”). The Claim Notice shall include Contractor’s written 
notarized certification that the adjustment claimed is the entire adjustment to which 
Contractor has reason to believe it is entitled as a result of the occurrence the event giving 
rise to the claim.  If the Contract Administrator and Contractor cannot resolve a claim for 
changes in the Contract Time or Contract Price within twenty (20) days after receipt of the 
Claim Notice by the Contract Administrator and Consultant, then Contractor shall submit 
the claim to Consultant within five (5) days from the date of impasse in accordance with 
Section B: Instructions to Bidders, Item 41 – Bid Protest Process.  IT IS EXPRESSLY AND 
SPECIFICALLY AGREED THAT ANY AND ALL CLAIMS FOR CHANGES TO THE 
CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT SUBMITTED IN 
STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION. 

 

6.15.2 The Contract Time will be extended in an amount equal to time lost on critical Work 
items due to delays beyond the control of and through no fault or negligence of Contractor 
if a claim for an extension in accordance with Item 6.15(a). Such delays shall include, but 
not be limited to, acts, omissions, or neglect by any separate contractor employed by City, 
fires, floods, labor disputes, epidemics, abnormal weather conditions or acts of God. 

 
ARTICLE 7 TIME FOR COMPLETION, LIQUIDATED DAMAGES AND CHANGE OF CONTRACT 

TIME (See Article 3 of the Contract and Articles 40,41, and 42 of the General 
Conditions of the Contract attached as Exhibit “A” for additional terms) 

 
7.1 The time for completion of the work shall be two hundred and eighty (280) calendar days, 

which is an essential condition of the Contract Documents and the work embraced shall be 
commenced on a date specified in the Notice to Proceed. 

 
7.2 Contractor shall be instructed to commence the Work by written instruction in the form of a 

Purchase Order issued by City’s Director of Purchasing and two or more Notices to Proceed 
issued by the Contract Administrator. The first Notice to Proceed and Purchase Order will 
not be issued until Contractor’s submission to City of all required documents and after 
execution of this Contract by both Parties. Preliminary work, including submission of a 
project schedule, schedule of values, submittals, submittal schedule, and other documents 
required for permitting, and performance of work that does not require permits, shall 
commence within ten (10) days after the date of the first Notice to Proceed. Contractor shall 
have ten (10) days after receipt of signed and sealed contract Drawings from Consultant to 
apply for construction permits to the applicable permitting authority. Issuance of all permits 
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by the permitting authority shall be a condition precedent to the issuance of a second Notice 
to Proceed for all additional Work.  Except for the reimbursement of permit application fees 
as may be provided in the Contract Documents, Contractor shall not be entitled to 
compensation of any kind during the permitting process. The Work to be performed 
pursuant to the second Notice to Proceed shall commence within ten (10) days after the 
Project Initiation Date specified in the second Notice to Proceed. 

 
7.3 Time is of the essence throughout this Contract. Contractor must obtain Substantial 

Completion of the Work within 220 days from the Project Initiation Date specified in the 
Second Notice to Proceed, and Final Completion within 60 days from the date of Substantial 
Completion. 

 
7.4 After Substantial Completion as referenced in Section 7.3, should Contractor fail to 

complete the remaining Work within the deadline stated in Section 3.2, as extended by 
approved time extensions thereof, Contractor shall pay to City the sum of five hundred 
Dollars ($500.00) for each day after the deadline for Final Completion, as extended by any 
approved extensions, until Final Completion is obtained.  These amounts are not penalties 
but are liquidated damages to City for its inability to obtain full beneficial occupancy and/or 
use of the Project. Liquidated damages are hereby fixed and agreed upon between the 
Parties based on (1) a mutual recognition of the impossibility of precisely ascertaining the 
amount of damages that will be sustained by City as a consequence of Contractor’s failure 
to timely obtain Substantial Completion; and (2) both Parties’ desire to obviate any question 
of dispute concerning the amount of said damages and the cost and effect of the failure of 
Contractor to complete this Contract on time.  These liquidated damages shall apply 
separately to each portion of the Project for which a deadline for completion is given. 

 
7.5 City may deduct liquidated damages from monies due to Contractor for the Work under this 

Contract or as much thereof as City may, in its sole discretion, deem just and reasonable. 
 
7.6 Contractor shall reimburse City, in addition to liquidated damages, for all costs incurred by 

Consultant in administering the construction of the Project beyond the completion dates 
specified above, as extended by any approved time extensions. Consultant construction 
administration costs shall be in the amounts set forth in the contract between City and 
Consultant, a copy of which is available upon request of the Contract Administrator.  All 
such costs shall be deducted from the monies due Contractor for performance of Work 
under this Contract by means of unilateral credit Change Orders issued by City as costs are 
incurred by Consultant and agreed to by City 
 

7.7 No Damages for Delay 
 
No claim for damages or any claim, other than for an extension of time, shall be made or 
asserted against City by reason of any delays except as provided herein.  Contractor shall 
not be entitled to an increase in the Contract Price or payment or compensation of any kind 
from City for direct, indirect, consequential, impact or other costs, expenses or damages, 
including but not limited to costs of acceleration or inefficiency, arising from delay, 
disruption, interference or hindrance from any cause whatsoever, whether such delay, 
disruption, interference or hindrance be reasonable or unreasonable, foreseeable or 
unforeseeable, or avoidable or unavoidable.  Contractor shall be entitled only to extensions 
of the Contract Time as the sole and exclusive remedy for such resulting delay, in 
accordance with and to the extent specifically provided above; provided, however, that this 
provision shall not preclude recovery of damages by Contractor for actual delays due solely 
to fraud, bad faith, or active interference on the part of City or its Consultant. 
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7.8 Excusable Delay; Compensable; Non-Compensable 
 
7.8.1 Excusable Delay.  Delay that extends the completion of the Work and that is caused 

by circumstances beyond the control of Contractor or its Subcontractors, suppliers, 
or vendors are Excusable Delay.  Contractor is entitled to a time extension of the 
Contract Time for each day the Work is delayed due to Excusable Delay. Contractor 
shall document its claim for any time extension as provided in Section 6.15 hereof.  
Failure of Contractor to comply with Section 6.15 hereof as to any particular event 
of delay shall be deemed conclusively to constitute a waiver, abandonment, or 
relinquishment of any and all claims resulting from that particular event of delay.  
Excusable Delay may be compensable or non-compensable, as provided below. 

 
7.8.2 Compensable Excusable Delay. Excusable Delay is compensable when (i) the delay 

extends the Contract Time; (ii) is caused by circumstances beyond the control of 
Contractor or its Subcontractors, suppliers or vendor; and (iii) is caused solely by 
fraud, bad faith or active interference on the part of City or its agents. In no event 
shall Contractor be compensated for interim delays that do not extend the Contract 
Time.  

 
Contractor shall be entitled to direct and indirect costs for Compensable Excusable 
Delay. Direct costs recoverable by Contractor shall be limited to the actual additional 
costs allowed pursuant to Article 6 hereof. 

 
7.8.3 City and Contractor recognize and agree that the amount of Contractor’s precise 

actual indirect costs for delay in the performance and completion of the Work is 
impossible to determine as of the date of execution of this Contract, and that proof 
of the precise amount will be difficult.  Therefore, indirect costs recoverable by 
Contractor shall be liquidated on a daily basis for each day the Contract Time is 
delayed due to a Compensable Excusable Delay.  These liquidated indirect costs 
shall be paid to compensate Contractor for all indirect costs caused by a 
Compensable Excusable Delay, and shall include, but not be limited to, lost profits, 
all profit on indirect costs, home office overhead, acceleration, loss of earnings, loss 
of productivity, loss of bonding capacity, loss of opportunity and all other indirect 
costs incurred by Contractor. The amount of liquidated indirect costs recoverable 
shall be Five Hundred Dollars ($500.00) per day for each day this Contract is 
delayed due to a Compensable Excusable Delay. 

 
7.8.4 Non-Compensable Excusable Delay. When Excusable Delay is (i) caused by 

circumstances beyond the control of Contractor, its Subcontractors, suppliers and 
vendors; (ii) is caused by circumstances beyond the control of City or Consultant; or 
(iii) is caused jointly or concurrently by Contractor or its Subcontractors, suppliers or 
vendors and by City or Consultant, then Contractor shall be entitled only to a time 
extension and no further compensation for the delay. 

 
ARTICLE 8 WARRANTY/GAURANTEE PERIOD (See Articles 24 and 26 of General Conditions of 

Contract attached as Exhibit “A” for additional terms) 
 

8.1 The warranty and defective work shall also be governed by Contract Articles 24 and 26. 
Contractor shall guarantee all materials and equipment furnished and work performed for a 
period of two (2) years from the date of acceptance of the project and/or system.  The 
Contractor warrants and guarantees for a period of two (2) years from the date of 
acceptance that the completed project and/or system is free from all defects due to faulty 
materials or workmanship and the Contractor shall promptly make such corrections as may 
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be necessary by reason of such defects including the repairs of any damage to other parts 
of the system resulting from such defects.  The City will give notice of observed defects with 
reasonable promptness.  In the event that the Contractor should fail to make such repairs, 
adjustments, or the work that may be made necessary by such defects, the City may do so 
and charge the Contractor the cost thereby incurred.  The Performance Bond shall remain 
in full force and effect through the guarantee period.  This Article shall be governed by the 
City’s Code. 

 
ARTICLE 9 PAYMENTS AND COMPLETION 
 

9.1 Supplemental Wage Requirements 
  

9.1.1 This Project is not federally funded.  If the price of this Contract is in excess of Two 
Hundred Fifty Thousand Dollars ($250,000.00), the following sections shall apply. 

 
9.1.2 The rate of wages and fringe benefit payments for all laborers, mechanics, and 

apprentices shall not be less than those payments for similar skills in classifications 
of work in a like construction industry as determined by the Secretary of Labor and 
as the most recently published in the Federal Register. 

 
9.1.3 All mechanics, laborers, and apprentices, employed or working on the site of the 

Work shall be paid in accordance with the above referenced wage rates. Contractor 
shall post this section of the Contract (Supplemental Wage Requirements) at the site 
of the Work in a prominent place where it can be easily seen by the workers. 
 

9.1.4 If the Parties cannot agree on the proper classification of a particular class of laborers 
or mechanics or apprentices that will be used on the Work site, the Contract 
Administrator shall submit the question, together with its recommendation, to the City 
Manager for final determination, which shall be binding. 
 

9.1.5 In the event the Contract Administrator determines that any laborer or mechanic or 
apprentice employed by Contractor or any Subcontractor on the site of the Work has 
been or is being paid wages less than the rate of wages required by the Prevailing 
Wage Ordinance, Section 26-5 of the Broward County of Ordinances, as amended, 
the Contract Administrator may (1) by written notice to Contractor direct Contractor 
to terminate the Work or such part of Work for which there has been a failure to pay 
said required wages; and (2) contract with another party perform the Work or portion 
thereof to completion. Whereupon, Contractor and its Sureties shall be liable to City 
for any all costs incurred by City to complete such Work to the extent such costs 
exceed any amounts that Contractor would be due for performance of such Work. 
 

9.1.6 Contractor shall maintain payrolls and basic records relating thereto during the 
course of the Work and shall preserve such for a period of three (3) years thereafter 
for all laborers, mechanics, and apprentices working at the site of the Work.  Such 
records shall contain the name and address of each such employee; the employee’s 
current classification; rate of pay (including rates of contributions for, or costs 
assumed to provide, fringe benefits); daily and weekly number of hours worked; 
deductions made; and actual wages paid. 
 

9.1.7 Contractor shall submit, with each application for payment, a signed and sworn 
“Statement of Compliance” (007500-8) attesting to compliance with the Prevailing 
Wage Ordinance, Section 26-5 of the Broward County of Ordinances, as amended. 
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9.1.8 The Contract Administrator may withhold or cause to be withheld from Contractor 
so much of the payments requisitioned as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, and guards employed by 
Contractor or any Subcontractor on the work, the full amount of wages required by 
this Contract. 

 
9.1.9 If Contractor or any Subcontractor fails to pay any laborer, mechanic, or apprentice 

employed or working on the site of the Work all or part of the wages required by this 
Contract, the Contract Administrator may, after written notice to Contractor, take 
such action as may be necessary to cause suspension of any further payments or 
advances until such violations have ceased. 

 
9.2 Progress Payments 
 

9.2.1 Contractor may make an application for payment (“Application for Payment”), at 
intervals of not more than once a month, for Work completed during the Project. 
Contractor shall, where the Project involves CBE or SBE Subcontractors, make 
Application for Payment, at monthly intervals, for Work completed by such 
Subcontractors during the Project. Contractor’s applications shall show a complete 
breakdown of the Project components, the quantities completed, and the amount of 
payment sought, together with such supporting evidence as may be required by 
Consultant or Contract Administrator.  Contractor shall submit with each Application 
for Payment: an updated progress schedule acceptable to Consultant as required 
by the Contract Documents; a Certification of Payments to Subcontractors Form 
(Form 9); a statement indicating the cumulative amount of CBE or SBE participation 
to date; and a release of claims relative to the Work that was the subject of previous 
applications or consent of surety relative to the Work that is the subject of the 
Application for Payment.  If Contractor has not made payment to a Subcontractor, 
the Certification of Payments to Subcontractors Form shall be accompanied by a 
copy of the notification sent to each Subcontractor (listed in Item 2 of the Form) to 
whom payment has not been made, explaining the good cause why payment was 
not made. When applicable, an Application for Payment shall be accompanied by a 
completed Statement of Wage Compliance Form (Form 8A or 8B).  Each Application 
for Payment shall be submitted in triplicate to the Contract Administrator for approval 
as follows: 

  
Randall Blanchette, Engineering Manager 
City of Coconut Creek 
Utilities & Engineering Department 
5295 Johnson Road 
Coconut Creek, FL 33073 

 
All Applications for Payment shall be stamped as received on the date on which they 
are delivered in the manner specified above.  Payments of Applications for Payment 
shall be subject to approval as specified hereinbefore, and if approved shall be due 
twenty-five (25) business days after the date on which the Application for Payment 
is stamped received.  At the end of the twenty-five (25) business days, Contractor 
may send the Contract Administrator an overdue notice. If the Application for 
Payment is not rejected within four (4) business days after delivery of the overdue 
notice, the Application for Payment shall be deemed accepted, except for any 
portion of the Application for Payment that City determines to be fraudulent or 
misleading. If the Application for Payment does not meet the requirements of this 
Contract, City shall reject the Application for Payment within twenty (20) business 
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days after the date stamped received and said rejection shall specify the deficiency 
and the action necessary to cure that deficiency.  If Contractor submits a request 
that corrects the deficiency, the corrected Application for Payment must be paid or 
rejected within ten business days after the corrected Application for Payment is 
stamped as received. 

 
9.2.2  City may withhold retainage on each progress payment as set forth in Section 

255.078, Florida Statutes, as may be amended during this Contract. Any reduction 
in retainage below the maximum amount set forth in Section 255.078, Florida 
Statutes, shall be at the sole discretion of the Contract Administrator, as may be 
recommended by Consultant.  Any interest earned on retainage shall accrue to the 
benefit of City. 

 
9.2.3 City may withhold, in whole or in part, payment with respect to any Application for 

Payment to such extent as may be necessary to protect itself from loss on account 
of: 

 
(a) Defective work not remedied. 

 
(b) Claims filed or reasonable evidence indicating probable filing of claims by other 

parties against Contractor or City relating to Contractor’s performance. 
 

(b) Failure of Contractor to make payments properly to Subcontractors or for 
material or labor. 

 
(d) Damage to another contractor not remedied. 

 
(e) Liquidated damages and costs incurred by Consultant for extended construction 
administration. 

 
(f) Failure of Contractor to provide documents required by the Contract Documents. 

 
When the above grounds are removed or resolved to the satisfaction of the Contract 
Administrator, any withheld payment shall be made to the extent otherwise due. 

 
 
ARTICLE 10 PUBLIC OUTREACH 

 
10.1 Contractor shall provide at his/her own cost public outreach in areas where residents and 

public are impacted per the direction of the Project Manager. For example, where work is directly adjacent 
to driveways, Contractor must provide door hangers as well as electronic signage in the area and where 
work involves collector roads not adjacent to driveways, electronic signage would be sufficient.
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SECTION D 
 
 

SPECIAL CONDITIONS AND SUPPLEMENTARY CONDITIONS 
 
 
 

A. It is the City’s goal to minimize the inconvenience of this work on its residents.  Accordingly, the 
work hours for this project are restricted to Monday to Friday from 9:00 a.m. to 4:00 p.m.  Should 
the Contractor wish for the City to consider alternate hours due to extenuating circumstances, then 
a request must be made in writing/email to the City’s Project Manager for approval by the City. 

B. All work done by the Contractor or any Sub-Contractor shall be done with minimal disturbance to 
the building occupants of the City.  The noise level shall be kept at reasonable but at low levels. 

C. All bid prices shall remain in effect until the project is completed.  Under extreme circumstances 
and documented by acceptable proof, the City, at its sole discretion, may agree to price 
adjustments.  Otherwise, all bid prices shall remain firm. 

D. All CONTRACTOR personnel and subcontractors shall demonstrate and maintain a courteous and 
responsible demeanor toward all persons while conducting business within the CITY.  The CITY 
reserves the right to have CONTRACTOR permanently remove (from servicing the CITY) any of 
CONTRACTOR’S personnel that, in the opinion of the CITY, is not maintaining a professional, 
courteous and responsible demeanor at all times. 

E. CONTRACTOR understands that engineering inspections take place during normal business hours 
between 7:00 am and 6:00 pm Monday through Thursday. 

 
MUNICIPAL SURTAX PROJECT REQUIREMENTS 

 
CONTRACTOR must follow the instructions included in the Office of Economic and Small Business 
Development Requirements section and submit all required forms and information as instructed. 
 
A. On September 25, 2018 (Item No. 69), the Board of County Commissioners of Broward County, 

Florida, (County Commission) adopted a thirty percent (30%) County Business Enterprise Program 
(CBE) participation goal for projects funded with proceeds from the transportation surtax. The 
project that is the subject of this solicitation will be funded with proceeds from the transportation 
surtax. Therefore, the Broward County Business Opportunity Act of 2012, Section 1-81, Broward 
County Code of Ordinances, as amended (the “Business Opportunity Act” or “CBE Program”), is 
applicable to this solicitation and the contract that will result from this solicitation. All vendors/firms 
responding to this solicitation are required to utilize CBE firms to perform the assigned participation 
goal for this contract. 

 
B. The Broward County Office of Economic and Small Business Development (OESBD) has 

established the CBE participation goal for this project based upon the proposed scope of 
services/work for the project. Potential alternate/additional scopes of services/work, optional 
services and allowances were not considered by OESBD when the CBE participation goal for this 
project was established. If the Municipality subsequently chooses to authorize any 
alternate/additional scopes of services/work, optional services and/or allowances, that are 
determined by OESBD and the Contract Administrator to be funded with proceeds from the 
transportation surtax, OESBD may apply the established CBE participation goal to the 
alternate/additional services/work, optional services, and/or allowances. In such an instance, the 
Municipality will issue a written notice to the successful vendor/firm that the CBE participation goal 
will also apply to the alternate/additional services/work and/or allowances. The selected 
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Contractor/firm shall submit all required forms pertaining to its compliance with the CBE 
participation goal, as applicable. Failure by vendor/firm to submit the required forms regarding CBE 
participation may result in the rejection of vendor’s/firm’s solicitation submittal. 
 

C. CBE Program Requirements: Compliance with CBE participation goal requirements is a matter of 
responsibility (or the Municipality’s equivalent); Contractors/firms should submit all required forms 
and information with its solicitation submittal. If the required forms and information are not provided 
with the vendor’s/firm’s solicitation submittal, then Contractor/firm must supply the required forms 
and information no later than three (3) business days after receipt of a request from OESBD. 
Contractor/firm may be deemed non-responsible (or the Municipality’s equivalent) for failure to fully 
comply with CBE Program Requirements within these stated timeframes. 
 
1. Contractor/firm should include in its solicitation submittal a Letter of Intent Between 

Bidder/Offeror and County Business Enterprise (CBE) Subcontractor/Supplier for each CBE 
firm the Contractor intends to use to achieve the assigned CBE participation goal. The form 
is available at the following link: 
https://www.broward.org/EconDev/SmallBusiness/Documents/SurtaxProjectsServicesInte
nt.pdf 

 
2. If Contractor/firm is unable to attain the CBE participation goal, Contractor/firm should 

include in its solicitation submittal an Application for Evaluation of Good Faith Efforts and 
all required supporting information. The form is available at the following link: 
https://www.broward.org/EconDev/SmallBusiness/Documents/GoodFaithEffortsEvaluation
.pdf 

 
D. OESBD maintains an online directory of CBE firms. The online directory is available for use by 

Contractors/firms at 
https://www.broward.org/EconDev/DoingBusiness/Pages/CertifiedFirmDirectories.aspx 
Office of Economic and Small Business Development CBE Goals 

 
E. For detailed information regarding the CBE Program contact the OESBD at (954) 357-6400 or 

visit the website at: https://www.broward.org/EconDev/Pages/localcertificationprograms.aspx 
 
F. If awarded the contract, vendor/firm agrees to and shall comply with all applicable requirements of 

the Business Opportunity Act and the CBE Program in the award and administration of the contract 
including, but not limited to, the following: 

 
1. Contractor/firm may not discriminate on the basis of race, color, sex, religion, national origin, 

disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender 
identity and expression in the performance of this contract. 
 

2.    All entities that seek to conduct business with the Municipality, including Contractor/firm or 
any Prime Contractors, Subcontractors, and Bidders, shall conduct such business activities 
in a fair and reasonable manner, free from fraud, coercion, collusion, intimidation, or bad 
faith. Failure to do so may result in the cancellation of this solicitation, cessation of contract 
negotiations, revocation of CBE certification, and suspension or debarment from future 
contracts. 

 
3.    If Contractor/firm fails to meet or make Good Faith Efforts (as defined in the Business 

Opportunity Act) to meet the CBE participation commitment (the “Commitment), then 
Contractor shall pay the Municipality liquidated damages in an amount equal to fifty percent 
(50%) of the actual dollar amount by which Vendor failed to achieve the Commitment, up to 
a maximum amount of ten percent (10%) of the total contract amount, excluding costs and 

https://www.broward.org/EconDev/SmallBusiness/Documents/SurtaxProjectsServicesIntent.pdf
https://www.broward.org/EconDev/SmallBusiness/Documents/SurtaxProjectsServicesIntent.pdf
https://www.broward.org/EconDev/SmallBusiness/Documents/GoodFaithEffortsEvaluation.pdf
https://www.broward.org/EconDev/SmallBusiness/Documents/GoodFaithEffortsEvaluation.pdf
https://www.broward.org/EconDev/DoingBusiness/Pages/CertifiedFirmDirectories.aspx
https://www.broward.org/EconDev/Pages/localcertificationprograms.aspx
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reimbursable expenses. An example of this calculation is stated in Section 1-81.7, Broward 
County Code of Ordinances. 

 
4. Contractor/firm shall comply with all applicable requirements of the Business Opportunity 

Act in the award of the contract. Failure by vendor/firm to carry out any of these 
requirements shall constitute a material breach of the contract, which shall permit the 
Municipality to terminate the contract or to exercise any other remedy provided under the 
contract or other applicable laws, with all such remedies being cumulative. 

 
5. Contractor/firm shall pay its CBE subcontractors and suppliers, within fifteen (15) days 

following receipt of payment from the Municipality, for all completed subcontracted work 
and supplies. If Contractor/firm withholds an amount from CBE subcontractors or suppliers 
as retainage, such retainage shall be released and paid within fifteen (15) days following 
receipt of payment of retained amounts from the Municipality. 

 
6. Contractor/firm understands that the Municipality and County will monitor vendor’s/firm’s 

compliance with the CBE Program requirements. Contractor/firm must provide the 
Municipality with a Monthly Utilization Report (MUR) by the 10th of each month to confirm 
its compliance with the Commitment agreed to in the contract; MURs can be submitted to 
the Municipality at City of Coconut Creek, Attention: Randall Blanchette , Engineering 
Manager, Utilities & Engineering Department, 5295 Johnson Road, Coconut Creek, FL 
33073 and online through the Broward County’s Contracts Central application, at the 
following webpage: https://www.broward.org/Purchasing/Pages/icontractscentral.aspx. 
Timely submission of the MUR every month throughout the term of the contract, including 
amendment and extension terms, is a condition precedent to the Municipality’s payment of 
Contractor/firm under the contract. 

 
 

 



 

 

 

REQUIRED FORMS 
 

BIDDER SHALL UPLOAD COMPLETED 
FORMS TO THE EBID SYSTEM 

 
WWW.COCONUTCREEK.NET/PROCUREMENT 

 

http://www.coconutcreek.net/PROCUREMENT


 

 

 

SECTION IV 
REQUIRED FORMS 
 
BID REQUIREMENTS CHECKLIST 

Bidder has completed the required documents listed in the checklist below.  The required documents shall 
be executed, notarized (if applicable), and submitted as a condition to this Invitation for Bids.  Bidder shall 
electronically submit all required documents and any other pertinent information electronically through the 
eBid System. 

 

Required Documents Yes No 

Section E:  Bid Sheets and Bid Schedule   

Section F:  Bid Bond   

Section G:  Non-Collusive Affidavit    

Section H:  Sworn Statement on Public Entity Crimes   

Section I:  Drug-Free Workplace Form   

Section J:  Indemnification Clause   

Section K:  Bidder’s Qualification Statement   

Section L:  Certified Resolution   

Section M:  Florida (Non-Florida) Corporations   

Section N:  References   

Section O:  Acknowledgement of Conformance with O.S.H.A. Standards    

Section P:  Bidder’s Affidavit in Compliance with Florida Trench Safety Act   

Section Q:  Scrutinized Companies Certification   

Section R:  E-Verify Form   

Financials   

Certificate of Insurance   

Business Tax Receipt   

Copies of Valid Licenses   
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SECTION E 
 

BID SHEETS 
 
PROJECT NAME: Comprehensive Street Improvements Phase II 
PROJECT NO.: BID NO. 12-28-21-3 
 
THIS BID SUBMITTED BY:   

Company Name 
  
Authorized Company Representative 
  
Address 
  
City, State, Zip 

 
1. The undersigned Bidder proposes and agrees, if this bid is accepted, to enter into an agreement 

with City in the form included in the Contract Documents to perform and furnish all work as specified 
or indicated in the Contract Documents for the Contract Price and within the Contract Time 
indicated in this bid and in accordance with the other terms and conditions of the Contract 
Documents. 

 
2. Bidder accepts all of the terms and conditions of the Invitation for Bids and Instructions to Bidders, 

including without limitation those dealing with the disposition of bid security.  This bid will remain 
subject to acceptance for ninety (90) days after the day of bid opening.  Bidder will sign and submit 
the Agreement with the Bonds and other documents required by the Bidding Requirements within 
ten (10) days after the date of City's Notice of Award. 

 
3. In submitting this bid, Bidder represents, as more fully set forth in the Agreement, that: 
 

(a) Bidder has examined copies of all the Contract Documents and of the following Addenda 
(receipt of all which is hereby acknowledged.) 

 
Addendum No:  Dated:  
 
Addendum No:  Dated:  
 
Addendum No:  Dated:  
 
Addendum No:  Dated:  

 
(b) Bidder has familiarized himself with the nature and extent of the contract documents, work, 

site, locality, and all local conditions and law and regulations that in any manner may affect 
cost, progress, performance or furnishing of the work. 

 
(c) Bidder has obtained and carefully studied (or assumes responsibility for obtaining and 

carefully studying) all such examinations, investigations, explorations, tests and studies  
which pertain to the subsurface or physical conditions at the site or otherwise may affect 
the cost, progress performance or furnishing of the work at the Contract Price, within the 
Contract Time and in accordance with the other terms and conditions of the Contract 
Documents, and no additional examinations, investigations, explorations, tests, reports or 
similar information or data are or will be required by Bidder for such purposes. 
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(d) Bidder has reviewed and checked all information and data shown or indicated on the 
Contract Documents with respect to existing Underground Facilities at or contiguous to the 
site and assumes responsibility for the accurate location of said Underground Facilities.  No 
additional examinations, investigations, explorations, tests, reports or similar information or 
data in respect of said Underground Facilities are or will be required by Bidder in order to 
perform and furnish the work at the Contract Price, within the Contract Time and in 
accordance with the other terms and conditions of the Contract Documents. 

 
(e) Bidder has correlated the results of all such observations, examinations, investigations, 

explorations, tests, reports and studies with the terms and conditions of the Contract 
Documents. 

 
(f) Bidder has given Procurement Manager written notice of all conflicts, errors, discrepancies 

that it has discovered in the Contract Documents and the written resolution by the 
Procurement Manager is acceptable to Bidder. 

 
(g) This bid is genuine and not made in the interest of or on behalf of any undisclosed person, 

firm or corporation and is not submitted in conformity with any agreement or rules of any 
group, association, organization, or corporation; Bidder has not directly or indirectly induced 
or solicited any other Bidder to submit a false or sham bid; Bidder has not solicited or 
induced any person, firm or corporation to refrain from bidding; and Bidder has not sought 
by collusion to obtain for itself any advantage over any other Bidder or over the City. 

 
4.  Bidder will complete the work for the following price: 
 

Total Amount (Items 1 through 19) $  
 
  

Total Amount (Items 1 through 19) (Written) 
 
5. Bidder agrees that the work will be completed within 280 calendar days after the date stipulated in 

the Notice to Proceed. 
 
6. Communications concerning this bid shall be addressed to: 
 

Company Name:  

Bidder’s Name:  

Bidder’s Title:  

Address:  

City/State/Zip:  

Phone:  Fax:  

Email:  

Web Address:  

 
7. The terms used in this bid are the same as defined in the General Conditions, Specifications and 

other parts of the Contract Documents  
 
 
SUBMITTED on  , 20__ 
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If BIDDER is: 
 
 
 
An Individual 
 
 

By  
(SEAL) (Individual's Name) 
 
 
doing business as  
 
 
Business address:  
 
 
  
 
 
Phone No:  

 

 

 
A Partnership  
 
 

By  
(SEAL) (Firm's Name) 
 
 
  

(General Partner) 
 
 
Business address:  
 
 
  
 
 
Phone No:  
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A Corporation 
 
 

By  
(Corporation name) 

 
  

(State of Incorporation) 
 
By  

(Name of Person Authorized to Sign) 
 

  
(Title) 

 
 
(Corporate Seal) 

 
 
 

Attest    
(President) 

 
Business address:    
 
  

 
Phone No:    

 
 
 
A Joint Venture 
 
 

By    
(Name) 

 
  

(Address) 
 
By    

(Name) 
 
  

(Address) 
 
 
 
(Each joint venture must sign.  The manner of signing for each individual, partnership and corporation that 
is a party to the joint venture should be in the manner indicated above.) 
 



 

 

E-5 

SUBCONTRACTORS 
 
In the form below, the Bidder shall list all Subcontractors to be used on this project if the Bidder is awarded 
the Contract for this project. 
 
CLASSIFICATION NAME AND ADDRESS 
OF WORK OF SUBCONTRACTOR 
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CITY OF COCONUT CREEK 

COMPREHENSIVE STREET IMPROVEMENTS PHASE II 

BID NO. 12-28-21-3 

 
BID SCHEDULE 

 
NOTES: 
 
1. All bid prices shall be inclusive of all labor, equipment, material, all incidentals and testing costs 

including sales tax and all other applicable taxes and fees.  Contractor to be responsible for all 
permit fees except City's. 

2. The Bidder agrees to perform all the work described in the Contract Documents for a lump sum 
amount, or for the quantities listed for the applicable line item on the Bid Schedule. 

3. It is the intention of the City to award a contract to the lowest responsible and responsive Bidder 
based on the total amount of the bid. 

4. Any discrepancy between the written and electronic prices, the electronic prices shall prevail. 

5. Where the quantities in the Bid Schedule line items vary from the quantities shown on the plans, 
the quantities in the Bid Schedule shall apply.  The City reserves the right to increase/decrease the 
quantities as needed to serve the intent of the project without any claim for losses by the Contractor. 

BIDDER SHALL SUBMIT PRICES ELECTRONICALLY THROUGH THE EBID 
SYSTEM “LINE ITEMS” TAB 

WWW.COCONUTCREEK.NET/PROCUREMENT 
 

 

Item# Description Unit Quantity Unit Cost Cost 
1. Mobilization (5% Construction Cost) LS 1 $ $ 

2. Maintenance of Traffic (5% Construction Cost) LS 1 $ $ 

3. Clearing and Grubbing LS 1 $ $ 

4. Inlet Protection System EA 160 $ $ 

5. 1" Asphalt Surface SY 130,000 $ $ 

6. 2" Asphalt Surface SY 21,000 $ $ 

7. Milling 1" Asphalt Surface SY 150,000 $ $ 

8. 4" Lime rock Base SY 6,000 $ $ 

9. 4" Concrete Pavement SY 12,000 $ $ 

10. Root Barrier LF 2,500 $ $ 

11. Earthwork CY 400 $ $ 

12. Type 'D' Curb LF 650 $ $ 

13. Type 'F' Curb LF 2,100 $ $ 

14. ADA Single Ramp EA 10 $ $ 

15. ADA Detectable Warning SF 500 $ $ 

16. Sign Post & Sign EA 10 $ $ 

17. Pavement Marking LS 1 $ $ 

18. Structure Grate Adjustment EA 20 $ $ 

19. Concrete Flume EA 5 $ $ 

Total Amount $ 

 
 

http://www.coconutcreek.net/PROCUREMENT
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PAYMENT METHODS 
 
 
VISA PURCHASING CARD (reference informational flyer on following page): 
 
The City of Coconut Creek has implemented a Visa Procurement Card (P-Card) Program through SunTrust 
Bank.  The City’s preference is to pay for goods/services with the P-Card.  This program allows the City to 
expedite payment to our vendors.  Some of the benefits of the P-Card Program to the vendor are:  payment 
received within 72 hours of receipt and acceptance of goods, reduced paperwork, issue receipts instead 
of generating invoices, resulting in fewer invoice problems, and deal directly with the cardholder (in most 
cases).   
 
Vendors accepting payment by the P-Card may not require the City (Cardholder) to pay a separate or 
additional convenience fee, surcharge or any part of any contemporaneous finance charge in connection 
with a transaction.  Such charges are allowable, however must be included in the total cost of the bid.  
Vendors are not to add notations such as "+3% service fee” in their bid response.  All bid responses shall 
be inclusive of any and all fees associated with the acceptance of the P-Card. 
 
Vendors agreeing to accept payment by P-Card must presently have the capability to accept Visa or take 
whatever steps necessary to implement the ability before the start of the agreement term. 
 
 
EFT  
 
The City of Coconut Creek’s Electronic Funds Transfer (EFT) Program allows the City to process payments 
to vendors electronically, directly to their financial institution of choice.  With EFT payments, funds are 
deposited to vendor’s bank account and are available the date the bank receives them. There will be no 
more waiting to receive payments in the mail, and no trips to the bank to make deposits. EFT payments 
also reduced the risk of misrouting, theft, and forgery. Additionally, an automated e-mail of the remittance 
advice will be sent to the e-mail specified by the vendor. 
 
 
PAPER CHECK 
 
Paper checks can also be processed by the City for vendor payments. 
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Completion Time: 280 Calendar Days 
 
Work shall be commenced in accordance with the Agreement date and shall be completed within 280 
calendar days as stipulated in the Notice to Proceed. 
 
 
Bidder:  
 
Address:  
 
City/State/Zip  
 
By:  
 
Title:  
 
Signature:  
 
Attest:  
 
 

(CORPORATE SEAL) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

REMAINDER OF THIS PAGE LEFT INTENTIONALLY BLANK 
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EXCEPTION TO THE INVITATION FOR BIDS 
 
NOTE:  Bids that are exceptions to that which are specified and outlined below.  (Additional sheets may 

be attached.)  However, all alterations or omissions of required information or any change in bid 
requirements is done at the risk of the Bidder presenting the bid and may result in the rejection. 
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SECTION F 
 

BID BOND 
 
 
 
KNOW ALL MEN BY THESE PRESENTS, that we,   
 
as Principal and Contractor, and   
 
hereinafter called Surety, are held and firmly bound unto City of Coconut Creek, a political subdivision of 
the State of Florida, and represented by its City Manager, in the sum of five percent (5%) of the total 
amount bid of: 
 
  

(Written Dollar Amount) 
 
dollars ($                      ) lawful money of the United States of America, for the payment of which well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly 
and severally by these presents. 
 
WHEREAS, the Principal contemplates submitting or has submitted, a bid to the City of Coconut Creek for 
the furnishing of all labor, materials (except those to be specifically furnished by the City), equipment, 
machinery, tools, apparatus, means of transportation for, and the performance of the work covered in the 
bid and the detailed Drawings and Specifications, entitled: 
 

Comprehensive Street Improvements Phase II – Surtax Project 
BID NO. 12-28-21-3 

 
WHEREAS, it was a condition precedent to the submission of said bid that a cashier's check, certified 
check, or bid bond in the amount of five percent (5%) of the Base Bid be submitted with said bid as a 
guarantee that the Bidder would, if awarded the Contract, enter into a written Contract with the City for the 
performance of said Contract, within ten (10) consecutive calendar days after written notice having been 
given of the award of the Contract. 
 
NOW, THEREFORE, the conditions of this obligation are such that if the Principal within ten (10) 
consecutive calendar days after written notice of such acceptance, enters into a written Contract with the 
City of Coconut Creek and furnishes the Performance and Payment Bonds, each in an amount equal to 
one hundred percent (100%) of the awarded bid, satisfactory to the City, then this obligation shall be void; 
otherwise the sum herein stated shall be due and payable to the City of Coconut Creek and the Surety 
herein agrees to pay said sum immediately upon demand of the City in good and lawful money of the 
United States of America, as liquidated damages for failure thereof of said Principal. 
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IN WITNESS WHEREOF, the said   

as Principal herein, has caused these presents to be signed in its name by its     

          and attested by its    

        under its corporate seal, and the said  

         as Surety herein, has caused these presents 

to be signed in its name by its           

     and attested in its name by its       

     under its corporate seal, this                          day of                              A.D., 

20__. 

 
 
 
Signed, sealed and delivered  PRINCIPAL:  
in the presence of: 
 
  BY:  
 
 
  NAME:  
As to Principal 
 

  
Surety 

 
BY:  

Attorney-in-Fact 
(Power-of-Attorney to be attached) 

 
 
  BY:  

Resident Agent 
 
 
  
As to Surety 
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SECTION G 
 

NON-COLLUSIVE AFFIDAVIT 

 
 
 

State of  ) 
)ss 

County of ) 
 
 
  being first duly sworn, deposes and says that: 
 
 
(1) He/she is the   

(Owner, Partner, Officer, Representative or Agent) 
of   the Bidder that has submitted the attached 
bid; 
 
 

(2) He/she is fully informed respecting the preparation and contents of the attached bid and of all 
pertinent circumstances respecting such bid; 

 
 
(3) Such bid is genuine and is not a collusive or sham bid; 
 
 
(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees 

or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, 
directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham proposal 
in connection with the work for which the attached proposal has been submitted; or to refrain from 
bidding in connection with such work; or have in any manner, directly or indirectly, sought by 
agreement or collusion, or communication, or conference with any Bidder, firm or person to fix the 
price or prices in the attached bid of any other Bidder, or to fix an overhead, profit, or cost elements 
of the bid price or the bid price of any other Bidder, or to secure through any collusion, conspiracy, 
connivance, or unlawful agreement any advantage against (Recipient), or any person interested in 
the proposed work; 

 
 
(5) The price or prices quoted in the attached bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of 
its agents, representatives, owners, employees or parties in interest, including this affiant. 
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Signed, sealed and delivered 
in the presence of: 
 
 
  By:  
 
 
    

(Printed Name) 
 
 
  
(Title) 
 
 

 
ACKNOWLEDGEMENT 

 
 
State of   
 
County of   
 
 
 
The foregoing instrument was acknowledged before me this   day of  , 

20__, by  , who is personally known to me or who has produced 

  as identification and who did (did not) take an oath. 

 
 
 
WITNESS my hand and official seal 
 
 
 
 
 
  
NOTARY PUBLIC 
 
 
 
 
  
(Name of Notary Public:  Print, Stamp, or 
 Type as Commissioned.) 
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SECTION H 
 

SWORN STATEMENT  
ON PUBLIC ENTITY CRIMES 

UNDER FLORIDA STATUTES CHAPTER 287.133(3)(a). 
 
 
THIS FORM MUST BE SIGNED IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICER 
AUTHORIZED TO ADMINISTER OATHS. 
 
1. This sworn statement is submitted with BID NO. 12-28-21-3 for Comprehensive Street 

Improvements Phase II – Surtax Project. 
 
2. This sworn statement is submitted by                                              (name of entity submitting sworn 

statement) whose business address is                                                                            and (if 
applicable) its Federal Employer Identification Number (FEIN) is                                           . (If the 
entity has no FEIN, include the Social Security Number of the individual signing this sworn 
statement:                                                        .) 

 
3. My name is                                                                                                               and my 

(Please print name of individual signing)  
 

relationship to the entity named above is                                                                           . 
 
4. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, 

means a violation of any state or federal law by a person with respect to and directly related to the 
transaction of business with any public entity or with an agency or political subdivision of any other 
state or with the United States, including, but not limited to, any bid or contract for goods or services 
to be provided to any public entity or an agency or political subdivision of any other state or of the 
United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or 
material misrepresentation. 

 
5. I understand that a "convicted" or "conviction" as defined in Paragraph 287.133(1)(b), Florida 

Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an 
adjudication of guilt, in any federal or state trial court of record relating to charges brought by 
indictment or information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a 
plea of guilty or nolo contendere. 

 
6. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, includes 

but is not limited to: 
 

1. A predecessor or successor of a person convicted of a public entity crime: or 
 

2. An entity under the control of any natural person who is active in the management of the 
entity and who has been convicted of a public entity crime.  The term "affiliate" includes 
those officers, directors, executives, partners, shareholders, employees, members, and 
agents who are active in the management of an affiliate.  The Ownership by one person of 
shares constituting a controlling interest in another person, or a pooling of equipment or 
income among persons when not for fair market value under an arm's length agreement, 
shall be a prima facie case that one person controls another person.  A person who 
knowingly enters into a joint venture with a person who has been convicted of a public entity 
crime in Florida during the preceding thirty-six (36) months shall be considered an affiliate. 
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7. I understand that a "person" as defined in Section 287.133(1)(e), Florida Statutes as amended from 
time to time, means any natural person or entity organized under the laws of any state or of the 
United States with the legal power to enter into a binding contract and which bids or applies to bid 
on contracts for the provision of goods or services let by a public entity, or which otherwise transacts 
or applies to transact business with a public entity.  The term "person" includes those officers, who 
are active, or who have been active, directors, executives, partners, shareholders, employees, 
members, and agents who are active in management of an entity within the last five (5) years of 
this sworn statement. 

 
8. Based on information and belief, the statement which I have marked below is true in relation to the 

entity submitting this sworn statement.  Please check all statements that are applicable. 
 

☐  Neither the entity submitting this sworn statement, nor any officers, directors, executives, 

partners, shareholders, employees, members, or agents who are active in management of the 
entity, nor any affiliate of the entity have been charged with and convicted of a public entity 
crime subsequent to July 1, 1989. 

 

☐  The entity submitting this sworn statement, or one or more of the officers, directors, executives, 

partners, shareholders, employees, members, or agents who are active in management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989, AND (Please indicate which additional statement applies.) 

 

☐  There has been a proceeding concerning the conviction before a hearing officer of the State of 

Florida, Division of Administrative Hearings.  The final order entered by the hearing officer did 
not place the person or affiliate on the convicted vendor list.  (Please attach a copy of the final 
order.) 

 

☐  The person or affiliate was placed on the convicted vendor list.  There has been a subsequent 

proceeding before a hearing officer of the State of Florida, Division of Administrative Hearings. 
The final order entered by the hearing officer determined that it was in the public interest to 
remove the person or affiliate from the convicted vendor list.  (Please attach a copy of the final 
order.) 

 
9. Based on information and belief, the statement that I have marked below is true in relation to the 

entity submitting this sworn statement.  Please check if statement is applicable. 
 

☐  The person or affiliate has not been placed on the convicted vendor list. 

(If the box is not checked, please describe any action taken by or pending with the 
Department of General Services.) 

 
10. The herein sworn statement shall be subject to and incorporate all the terms and conditions 

contained in Section 287.133, Florida Statutes as amended from time to time. 
 
11. Conviction of a public entity crime shall be cause for disqualification. 
 
 
    
Bidder’s Name  Signature 
 
 

Date:     
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State of:    
 
 
 
County of :    
 
 
 
The foregoing instrument was acknowledged before me this    day of    , 

20__, by      , who is (who are) personally known to me or who has 

produced        as identification and who did (did not) take an oath. 

 
 
 
  
Notary Public Signature 
 
  
Notary Name, Printed, Typed or Stamped 
 
 
 
Commission Number:  
 
 
My Commission Expires:  
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SECTION I 
 

DRUG-FREE WORKPLACE FORM 
 
 
 
The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that (Name of 
Business) 
 
  does: 
 
 
1) Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the 
actions that will be taken against employees for violations of such prohibition. 

 
 
2) Inform employees about the dangers of drug abuse in the workplace, the business's policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 

 
 
3) Give each employee engaged in providing the commodities or contractual services that are under 

bid a copy of the statement specified in subsection (1). 
 
 
4) In the statement specified in subsection (1), notify the employees that, as a condition of working on 

the commodities or contractual services that are under bid, the employee will abide by the terms of 
the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere 
to, any violation of chapter 893 or of any controlled substance law of the United States or any state, 
for a violation occurring in the workplace no later than five (5) days after such conviction. 

 
 
5) Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 

rehabilitation program if such is available in the employee’s community, by any employee who is 
so convicted. 

 
 
6) Make a good faith effort to continue to maintain a drug-free workplace through implementation of 

this section. 
 
 
As the person authorized to sign the statement, I certify that this firm complies fully with the above 
requirements. 
 
 
 
      
Bidder’s Signature Company Name Date 
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SECTION J 
 

INDEMNIFICATION CLAUSE 
 

The parties agree that one percent (1%) of the total compensation paid to Contractor for the work 
of the Contract shall constitute specific consideration to Contractor for the indemnification to be 
provided under the Contract.  The Contractor shall indemnify and hold harmless the City Commission, 
the City of Coconut Creek, the City Commission as  well as its agents and employees and Broward County, 
the County Commission, and its agents and employees from and against all claims, damages, losses and 
expenses including attorney's fees arising out of or resulting from the performance of the work provided 
that any such claim, damage, loss or expense (1) is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the work itself) including the loss of use 
resulting therefrom, and (2) is caused in whole or in part by any negligent act or omission of the Contractor, 
any subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, regardless of whether or not it is caused in part by a party indemnified hereunder. 
 
In any and all claims against the City or County, or any of their Commissioners, agents or employees by 
any employee of the Contractor, any subcontractor, anyone directly or indirectly employed by any of them 
or anyone for whose acts any of them may be liable, the indemnification obligation under this Paragraph 
shall not be limited in any way by any limitation on this amount or type of damages compensation or 
benefits payable by or for the Contractor or any subcontractor under Workers’ Compensation Acts, 
Disability Benefit Acts or other Employee Benefit Acts.  Nothing in this section shall affect the immunities 
of the City pursuant to Section 768.28, Florida Statutes, as amended from time to time, nor shall it 
constitute an agreement by the City or County to indemnify Contractor, its officers, employers, 
subcontractors or agents against any claim or cause of action.  This section shall not be construed as 
consent to be sued by any third parties in any matter arising out of this Agreement. The foregoing 
indemnification and release shall survive the termination of this Agreement. 
 
 
      
Contractor’s Name Signature Date 
 
State of:_________________________ 
 
County of:_______________________ 
 
The foregoing instrument was acknowledge before me this ________ day of _______________________, 

20__, by ______________________________________, who is (who are) personally known to me or who 

has produced _____________________________ as identification and who did (did not) take an oath. 

 
 
_________________________________________ 
Notary Public Signature 
 
 
_________________________________________ 
Notary Name, Printed, Typed or Stamped 
 
Commission Number:_______________________ 
 
My Commission Expires:____________________ 
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SECTION K 
 

BIDDER’S QUALIFICATIONS 
 
 
 
NOTE: This statement of Bidder's Qualifications must be completely filled out, properly executed and 

returned as part of your bid. 
 
 
1. List the true, exact and proper names of the company, partnership, corporation, trade or fictitious 

name under which you do business and principals by name and titles: 
 
Name of Company:    
 
  
 
Address:    
 
City:    State:    Zip:    
 
Phone No.:    Fax No.:    
 
Federal Tax I.D.:    
 
Principals:  Titles:  
 

        
 

        
 

2. a. Are you licensed, as may be required, in the designated area(s) of Broward County, Florida? 
 

Yes    No  
 

b. List Principals Licensed: 
 
Name(s):  Title:  
 

    
 
Remarks:  
 
  
 

3. How long has your company been in business and so licensed?    
 
4. If Bidder is an individual or a partnership, answer the following:    
 

a. Date of organization:  
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BIDDER’S QUALIFICATIONS 
 
 
 

b. Name, address and Ownership percentage of all partners: 
 

  
 
  
 
  
 
  
 

 
c. State whether general or limited partnership:  

 
If Bidder is other than an individual, corporation or partnership, describe the organization and give 
the name and address of principals. 
 
  
 
  
 
  
 

5. If Bidder is operating under a fictitious name, submit evidence of compliance with the Florida 
Fictitious Name Statute. 

 
6. How many years has your organization been in business under its present business name? 
 

  
 
  
 
a. Under what other former names has your organization operated? 
 
  
 
  

 
7. a. Has your company ever failed to complete a bonded obligation or to complete a Contract? 
 

Yes    No  
 

b. If so, give particulars including circumstances, where and when, name of bonding company, 
name and address of City and disposition of matter: 
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BIDDER’S QUALIFICATIONS 
 
 

8. Litigation/Judgments/Settlements/Debarments/Suspensions: 
Submit information on any pending litigation and any judgments and settlements of court cases 
relative to providing the services requested herein that have occurred within the last five (5) years.  
Also indicate if your firm has been debarred or suspended from doing business with any 
government agency and/or professional board. 
 

  
 
  
 

9. a. List the pertinent experience of the key individuals of your organization (continue on insert 
sheet, if necessary). 

 
  
 
  
 
  
 
b. State the name of the individual(s) and titles who will personally supervise the work: 
 
  
 
  
 
  
 

10. List name and title of persons in your company who are authorized to enter into a Contract with the 
City of Coconut Creek, Florida for the proposed work should your company be the Successful 
Bidder. 
 
Name:      
 
Title:      
 

11. Have you ever failed to complete any work awarded to you?  If so, state when, where and why? 
  
 
  
 

12. Will you subcontract any part of this work?  If so, give details including a list of each subcontractor(s) 
that will perform work in excess of ten percent (10%) of the contract amount, the approximate 
percentage, and the work that will be performed by each such subcontractor(s).  Include the name 
of the subcontractor(s) and the approximate percentage of work. 
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13. Under what conditions does the Bidder request Change Orders. 
 
  
 
  
 

14. Bank References: 

Bank Address/City/State/Zip Telephone 

   

   

   

   

 

15. Attach a financial statement including Bidder’s latest balance sheet and income statement showing 
the following items: 
 
a) Current Assets (e.g. cash, joint venture accounts, accounts receivable, notes, receivable, 

accrued income, deposits, materials, real estate, stocks and bonds, equipment, furniture 
and fixtures, inventory and prepaid expenses) 

b) Net Fixed Assets 

c) Other Assets 

d) Current Liabilities (e.g. accounts payable, notes payable, accrued expenses, provision for 
income taxes, advances, accrued salaries, real estate encumbrances and accrued payroll 
taxes) 

e) Other Liabilities (e.g. capital, capital stock, authorized and outstanding shares par values, 
earned surplus, and retained earnings) 

 
16. State the name of the firm preparing the financial statement and date thereof: 

  

 
17. Is this financial statement for the identical organization named on page one?  Yes  No  
 

18. If not, explain the relationship and financial responsibility of the organization whose financial 
statement is provided (e.g. parent-subsidiary). 

  

  

 
19. Have you personally inspected the site of the proposed work? 
 

Yes  No  
 
20. Do you have a complete set of documents, including drawings and addenda, if applicable? 
 

Yes  No  
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21. Did you attend the pre-bid conference if any such conference was held? 
 
Yes  No  No Conference Held   

 
 
The undersigned guarantees the authenticity of the foregoing statements and does hereby authorize and 
request any person, firm or corporation to furnish any information requested by the City of Coconut Creek, 
Florida to verification of the recitals comprising this statement of the Bidder’s qualifications.  DISCOVERY 
OF ANY OMISSION OR MISSTATEMENT THAT MATERIALLY AFFECTS THE BIDDER’S 
QUALIFICATIONS TO PERFORM UNDER THE CONTRACT SHALL CAUSE THE CITY TO REJECT 
THE BID, AND IF AFTER THE AWARD TO CANCEL AND TERMINATE THE AWARD AND/OR 
CONTRACT. 
 
 
Date:  
 
 
    
Signature  Print Name 
 
 
    
Company  Title 
 
 
If Corporation (Seal) If Individual or Partnership, two Witnesses are required: 
 
    
Witness  Witness 
 
 
Respectfully submitted 
 
(CORPORATE SEAL) 
 
   

Company – Contractor 
 
 
 
 
 
 
 
 

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK 
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BIDDER’S QUALIFICATIONS 
 
 

 
 
ATTEST: 
 
 
 
_______________________________________ By_________________________(Seal) 
Secretary       President 
 
 
_______________________________________ 
Witness 
 
 
_______________________________________ 
Witness 
 
 
 
   
 Contractor Signature 
 
 
 
Construction Industry Licensing Board 
 
 
Registration No.:  
 
 
Certification No.:  
 
 
Qualifying Individual:  
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SECTION L 
 

CERTIFIED RESOLUTION 
 

 
I,  (Name), the duty elected Secretary of __________________________________________ 
(Corporate Title), a corporation organized and existing under the laws of the State of_________________________, 
do hereby certify that the following Resolution was unanimously adopted and passed by a quorum of the Board of 
Directors of the Said corporation at a meeting held in accordance with law and the by-laws of the said corporation. 
 
 
“IT IS HEREBY RESOLVED THAT__________________________________(Name)”  The duly elected 
_____________ (Title of Officer) of ______________________________(Corporate title) be and is hereby 
authorized to execute and submit a Bid and Bid Bond, if such bond is required, to the City of Coconut Creek and such 
other instruments in writing as may be necessary on behalf of the said corporation; and that the Bid, Bid Bond, and 
other such instruments signed by him/her shall be binding upon the said corporation as its own acts and deeds. The 
secretary shall certify the names and signatures of those authorized to act by the foregoing resolution. 
 
 
The City of Coconut Creek shall be fully protected in relying upon such certification of the secretary and shall be 
indemnified and saved harmless from any and all claims, demands, expenses, loss or damage resulting from or 
growing out of honoring, the signature of any person so certified or for refusing to honor any signature not so certified. 
 
 
I further certify that the above resolution is in force and effect and has not been revised, revoked or rescinded. 
 
 
I further certify that the following are the names, titles and official signatures of those persons authorized to act by 
the foregoing resolution. 
 
 
Name  Title  Signature 
     

     

     

 
 

Given under my hand and the Seal of the said corporation this ___________day of _________________________, 

20__. 

 

(SEAL) By:   

Secretary 

 

  

Corporate 

 

NOTE: The above is a suggested form of the type of Corporate Resolution desired. Such form need not be followed explicitly, but the Certified 

Resolution submitted must clearly show to the satisfaction of the City of Coconut Creek that the person signing the Bid and Bid Bond 
for the corporation has been properly empowered by the corporation to do so in its behalf.
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SECTION M 
 

FOREIGN (NON-FLORIDA) CORPORATIONS MUST COMPLETE THIS FORM 
 
 

DEPARTMENT OF STATE CORPORATE CHARTER NO.    
 
If your corporation is exempt from the requirements of Section 607.1501, Florida Statutes as amended from time to time, YOU 
MUST CHECK BELOW the reason(s) for the exemption. Please contact the Department of State, Division of Corporations at (850) 

245-6051 for assistance with corporate registration or exemptions. 
 
607.1501 Authority of foreign corporation to transact business required. 
 
(1) A foreign corporation may not transact business in this state until it obtains a certificate of authority from the Department of State. 

 
(2) The following activities, among others, do not constitute transacting business within meaning of subsection (1):  

 
_____(a) Maintaining, defending, or settling any proceeding. 

_____(b) Holding meetings of the board of directors or shareholders or carrying on other activities concerning internal corporate affairs. 

_____(c) Maintaining bank accounts. 

_____(d) Maintaining officers or agencies for the transfer, exchange, and registration of the corporation’s own securities or maintaining 
trustees or depositaries with respect to those securities. 

_____(e) Selling through independent contractors. 

_____(f) Soliciting or obtaining orders, whether by mail or through employees, agents, or otherwise, if the orders require acceptance 
outside this state before they become contracts. 

_____(g) Creating or acquiring indebtedness, mortgages, and security interests in real or personal property. 

_____(h) Securing or collecting debts or enforcing mortgages and security interests in property securing the debts. 

_____(i) Transacting business in interstate commerce. 

_____(j) Conducting an isolated transaction that is completed within 30 days and that is not one in the course of repeated transactions 
of a like nature. 

_____(k) Owning and controlling a subsidiary corporation incorporated in or transacting business within this state or voting the stock of 
any corporation which it has lawfully acquired. 

_____(l) Owning a limited partnership interest in a limited partnership that is doing business within this state, unless such limited partner 
manages or controls the partnership or exercises the powers and duties of a general partner. 

_____(m) Owning, without more, real or personal property. 

 
(3) The list of activities in subsection (2) is not exhaustive. 

 
(4) This section has no application to the question of whether any foreign corporation is subject to service of process and suit in this state under 

any law of this state. 
 

Please check one of the following if your firm is NOT a corporation: 
 

(I)_____ Partnership, Joint Venture, Estate or Trust 

(II)_____ Sole Proprietorship or Self- Employed 

 
 

NOTE: This sheet MUST be enclosed with your bid if you claim an exemption or have checked I or II above. If you do not check I or II 
above, your firm will be considered a corporation and subject to all requirements listed herein. 

 

___________________________________________  

BIDDER’S CORRECT LEGAL NAME 

 

___________________________________________ 

SIGNATURE OF AUTHORIZED AGENT OF BIDDER 
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SECTION N 
 

REFERENCES 
 
 

The following is a list of at least four (4) references that Contractor has provided similar service in the past five (5) 
years.  Government agency references are preferred. 
 
1. Name of Firm, City, County or Agency:  

Address:  

City/State/Zip:  

Contact:  Title:  

Email Address:    

Telephone:  Fax:  

Scope of Work:  

  

 

2. Name of Firm, City, County or Agency:  

Address:  

City/State/Zip:  

Contact:  Title:  

Email Address:    

Telephone:  Fax:  

Scope of Work:  

  

 

3. Name of Firm, City, County or Agency:  

Address:  

City/State/Zip:  

Contact:  Title:  

Email Address:    

Telephone:  Fax:  

Scope of Work:  

  

 

4. Name of Firm, City, County or Agency:  

Address:  

City/State/Zip:  

Contact:  Title:  

Email Address:    

Telephone:  Fax:  

Scope of Work:  

  

 

 

NOTE:  Additional references may be attached and provided. 
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SECTION O 
 

ACKNOWLEDGEMENT OF CONFORMANCE 
WITH O.S.H.A. STANDARDS 

 
 
 
TO:  CITY OF COCONUT CREEK 
 
 
We, , hereby acknowledge and 

(Prime Contractor) 
agree that as Contractors for Comprehensive Street Improvements Phase II, BID NO. 12-28-21-3, as 
specified have the sole responsibility for compliance with all the requirements of the Federal Occupational 
Safety and Health Act of 1970, and all state and local safety and health regulations, and agree to indemnify 
and hold harmless the City of Coconut Creek against any and all liability, claims, damages, losses and 
expenses they may incur due to the failure of 
 
  

(Subcontractors Names) 
 
  
 
to comply with such act or regulation. 
 
 

  
CONTRACTOR 

 
 
  BY  
ATTEST 
 
 
 
    
ATTEST  DATE 
 



 

 

P-1 

SECTION P 
 

BIDDER'S AFFIDAVIT IN COMPLIANCE WITH 
FLORIDA TRENCH SAFETY ACT (SECTION 553.60-553.64, FLORIDA STATUTES) 

 
 
 
STATE OF FLORIDA ) 

)  SS 
CITY OF COCONUT CREEK ) 
 
 
 

BEFORE ME, the undersigned authority, personally appeared                                            , 
who being duly sworn deposes and says as follows: 
 

That he/she is duly authorized representative of                                                             and 
such (City) (Partner) (President or other Corporate Officer) 
 
has full authority to execute this Bidder's Affidavit. 
 
1. The full legal name and business address of the person or entity submitting this bid: 
 

  
 
  
 
  
 

2. By submission of this bid and subsequent execution of this Contract, the undersigned Bidder 
certifies that as Successful Bidder (Contractor) all trench excavation done within his control (by his 
own forces or by his Subcontractors) shall be accomplished in strict adherence with OSHA trench 
safety standards contained in 29 C.F.R., s. 1926.650, Subpart P, including all subsequent revisions 
or updates to these standards as adopted by the Department of Labor and Employment Security. 

 
3. The undersigned Bidder certifies that as Successful Bidder (Contractor) he has obtained or will 

obtain identical certification from his proposed Subcontractors that will perform trench excavation 
prior to award of the subcontracts and that he will retain such certifications in his files for a period 
of not less than three years following final acceptance. 

 
4. The Bidder acknowledges that included in the various items listed in the Schedule of Prices Bid 

and in the Total Amount Bid are costs for complying with the Florida Trench Safety Act (Sections 
553.60-553.64, Florida Statutes as amended from time to time).  The Bidder further identifies the 
costs to be summarized on the following page*: 
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Trench 

Safety Measure  
Units of 
Measure  

Unit 
Quantity  

Extended 
Unit Cost  Cost 

A.          

B.          

C.          

D.          

 
 

TOTAL:
  

 
Method of Compliance (Specify)  
 
 
Date: , 20___. 
 
  
Name of Affiant 
 
 
SWORN to and subscribed before me this         day of                   , 20___. 
 
  
NOTARY PUBLIC, State of Florida at Large 
 
 
(Notary Seal) 
 
 
My Commission expires: 
 
  
 
 
*Bidders:  Add extra sheet(s), if needed. 
 
 
If Bidder fails to complete and execute this sworn statement/affidavit, his bid may be declared non-
responsive and rejected by City of Coconut Creek. 
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SECTION Q 

 
SCRUTINIZED COMPANIES CERTIFICATION 

PURSUANT TO FLORIDA STATUTE § 215.4725 AND § 215.473 
 
 
 
I,  , on behalf of  ,  

Print Name Company Name 
 
certifies that   does not: 

Company Name 
 
 
1. Participate in a boycott of Israel; and  
 
2. Is not on the Scrutinized Companies that Boycott Israel list; and  
 
3. Is not on the Scrutinized Companies with Activities in Sudan List; and  
 
4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector 

List; and  
 
5. Has not engaged in business operations in Cuba or Syria. 
 
 
 
  
Signature 
 
  
Title 
 
    
Phone  Date 
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SECTION R 

 
E-VERIFY FORM 

 
 

Project Name: Comprehensive Street Improvements Phase II – Surtax Project 

Project No.: BID NO. 12-28-21-3 

 
 

Definitions: 

“Contractor” means a person or entity that has entered or is attempting to enter into a contract with a public 
employer to provide labor, supplies, or services to such employer in exchange for salary, wages, or other 
remuneration. 

“Subcontractor” means a person or entity that provides labor, supplies, or services to or for a contractor or 
another subcontractor in exchange for salary, wages, or other remuneration. 

Effective January 1, 2021, public and private employers, contractors and subcontractors will begin required 
registration with, and use of the E-verify system in order to verify the work authorization status of all newly hired 
employees. Vendor/Consultant/Contractor acknowledges and agrees to utilize the U.S. Department of 
Homeland Security’s E-Verify System to verify the employment eligibility of: 

(a)     All persons employed by Vendor/Consultant/Contractor to perform employment duties within Florida 
during the term of the contract; and  

(b) All persons (including subvendors/subconsultants/subcontractors) assigned by 
Vendor/Consultant/Contractor to perform work pursuant to the contract with the Department. The 
Vendor/Consultant/Contractor acknowledges and agrees that use of the U.S. Department of Homeland 
Security’s E-Verify System during the term of the contract is a condition of the contract with the City of 
Coconut Creek; and 

Should vendor become successful Contractor awarded for the above-named project, by entering into this 
Contract, the Contractor becomes obligated to comply with the provisions of Section 448.095, Fla. Stat., 
"Employment Eligibility," as amended from time to time. This includes but is not limited to utilization of the 
E-Verify System to verify the work authorization status of all newly hired employees, and requiring all 
subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract with, or 
subcontract with, an unauthorized alien. The contractor shall maintain a copy of such affidavit for the 
duration of the contract.  Failure to comply will lead to termination of this Contract, or if a subcontractor 
knowingly violates the statute, the subcontract must be terminated immediately. Any challenge to 
termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the 
date of termination. If this contract is terminated for a violation of the statute by the Contractor, the 
Contractor may not be awarded a public contract for a period of 1 year after the date of termination. 

 

Company Name:  

Authorized Signature:  

Print Name:  

Title  

Date:  

Phone:  

Email:  

Website:  
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SECTION S 
 

LETTER OF INTENT (CBE/SBE)  
To Utilize a County Business Enterprise (CBE) or Small Business Enterprise (SBE) 

Subcontractor/Subconsultant 
 

Project Name: Comprehensive Street Improvements Phase II- Surtax Project 
Project Number:Bid No. 12-28-21-3 

 
From (Name of Proposer/Bidder):   

Firm Address:   

Project Description:   

In response to the City of Coconut Creek_’s RLI/Bid No. ___12-28-21-3_______________________, the undersigned 
hereby agree to utilize the CBE or SBE firm listed below, if awarded the contract.  The undersigned further certify 
that the firm has been contacted and properly apprised of the projected work assignment(s) upon execution of the 
contract with the City of Coconut Creek_________.   

Name of CBE/SBE Firm: ___________________________________________________________ 

Address of CBE/SBE Firm:  ______________________________________________________ 

Expiration of CBE/SBE Certification:__________ Projected CBE/SBE Work Assignment (description of work 
assignment):              

Projected Percentage of Prime’s Contract Fees to be Awarded to CBE/SBE (Percentage %):________ 

 
 _______________________________         
(Signature of Owner or Authorized Rep. Prime)     (Date) 

 
Print Name (owner or authorized Rep. Prime):______________________________________ 

 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ online 
notarization, ______ day of ______________, ________, by _________________________ who is personally 

known to me or who has produced ___________________________as identification and who ☐ did ☐ did not take 
an oath. 
Notary’s Signature____________________________  
Notary Seal: ___________________________ 

- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - -  
(ACKNOWLEDGEMENT BY THE PROPOSED CBE/SBE FIRM) 

The undersigned intends to perform work in connection with the above Contract as (check one)  __ an 
individual ___ a partnership ___ a corporation ___ a joint venture.  The undersigned agrees with the prime 
contractor’s/consultant’s proposal and further certifies that all information provided herein is true and correct.   
___________________________________________        ______________________________    (Signature of 
Owner or Authorized Rep. CBE/SBE)             (Date) 
Print Name (owner or authorized Rep. CBE/SBE):_________________________________________ 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ online notarization, 
______ day of ______________, ________, by _________________________ who is personally known to me or who has 

produced ___________________________as identification and who ☐ did ☐ did not take an oath. 
Notary’s Signature: ___________________________   Notary Seal: ___________________________ 
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SECTION T 
 

STATEMENT OF CBE/SBE ASSURANCE 

 
(Company Letterhead) 

 
 

CONTRACTOR ASSURANCE STATEMEN 

COMPREHENSIVE STREET IMPROVEMENTS PHASE II – SURTAX PROJECT 

I, ________________________________________ (Authorized Official/Agent), on behalf of the  
_______________________________  (Contractor), hereby agree to comply with the County Business 
Enterprise (CBE) or Small Business Enterprise (SBE) requirements of the RFP between the City of Coconut 
Creek and (your company) for  Comprehensive Street Improvements Phase II-Surtax Project, and to 
comply with the following requirements. 

1.  Compliance with the City’s non-discrimination policy by providing a non-discrimination Statement; 

2. Acknowledgment of the CBE/SBE percentage goal established on the project; and 

3. Contract to engage in good faith effort solicitation of approved Broward County Small Business 
Development Program firms to achieve the project goals as indicated in the RFP document. 

_____________________________________________ 
Authorized Agent of Contractor 

_____________________________________________ 
Printed Name & Title 

_____________________________________________ 
Telephone Number/Fax Number 

Date: _______________  

 

 



 

 

 

EXHIBITS 
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EXHIBIT “A” 
 

CONTRACT BETWEEN THE MUNICIPALITY CITY OF COCONUT CREEK AND 
_____________________ FOR COMPREHENSIVE STREET IMPROVEMENTS PHASE II- SURTAX 

PROJECT_ 
BID/CONTRACT NO.: 12-28-21-3 
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CONTRACT BETWEEN THE MUNICIPALITY CITY OF COCONUT CREEK AND 
_____________________ 

 FOR  
COMPREHENSIVE STREET IMPROVEMENTS PHASE II- SURTAX PROJECT- SURTAX PROJECT 

BID/CONTRACT NO.: 12-28-21-3  
 
 

 

 

Project Title: COMPREHENSIVE STREET IMPROVEMENTS PHASE II- SURTAX PROJECT  

Location:                                                              

RLI Number:                                       

Contract Number:  12-28-21-3   

Project Number:                                                              

 

SUMMARY OF TERMS AND CONDITIONS 

General Contractor:                                                                   

Contractor Address:                                                               
                                                              
                                                                 

Federal Identification No.:                                                                   

  

Contract Administrator:    Randall Blanchette                                                

Contract Administrator Address:    5295 Johnson Road 

    Coconut Creek, FL 33073                                                         

                                                             

                                                             

                                                                 

  

Consultant:  

Consultant Address:  

 

Article  Description  Unit 

3.2 Substantial Completion  220  Days after the Project 
Initiation Date in NTP 

3.2 Final Completion _280__  Days after Substantial 
Completion  

3.3 [If applicable] Liquidated Damages for each 
calendar day after time specified in Notice to 
Proceed 

$_0_______   per day 

3.3 Liquidated Damages for each calendar day after 
time specified for Substantial Completion 

$_0_______   per day 

3.3 Liquidated Damages for each calendar day after 
time specified for Final Completion 

$_500______   per day 

3.3 [If applicable] Liquidated Damages for each Interim Milestone #1  
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Article  Description  Unit 

calendar day after time specified for interim 
Milestones (or phase): 
 
[Milestones 1, 2, 3, etc.:  Division 1, Section  
_____] 

$__0_______   per day 

Interim Milestone #2  
$_0________   per day 

Interim Milestone #3  
$__500_______   per day 

8.4 The Parties designate the following as the 
respective places for giving of notice: 

For Municipality: 

Osama Elshami,  
Director,  
Utilities and Engineering 
City of Coconut Creek  
5295 Johnson Road 
Coconut Creek, FL 33073  

For Contractor:  

 

42 
(General 
Conditions) 

Compensable Excusable Delay for each calendar 
day beyond the Contract Time. 

$_500______   per day 
 

54 
(General 
Conditions) 

X County Business Enterprise (CBE) or Small 
Business Enterprise (SBE) commitment 

As awarded 
______ % 

  



 

AA-3 

 

 

 

CONTRACT 

This is a construction contract (“Contract”) made and entered by and between the CITY OF COCONUT 

CREEK, a municipality of the State of Florida (“Municipality”), and [INSERT NAME OF 

CONTRACTOR], a __________ [corporation/limited liability company] (“Contractor”) (each a “Party” 

and collectively referred to as the “Parties”).   

RECITALS 

A. In November 2018, Broward County voters approved a 30-year sales surtax (also known as 

“Penny for Transportation”) to fund statutorily-permissible transportation expenditures; and  

B. All projects, County State, and municipal, funded by the transportation surtax are evaluated 

for eligibility under Section 212.055(1), Florida Statutes, by the independent Transportation 

Surtax Oversight Board before the Broward County Board of County Commissioners makes 

the  final decisions regarding project funding; and 

C. This Construction Contract for Comprehensive Street Improvements Phase II- Surtax 

Project is a restoration and maintenance project being funded by County Surtax dollars. 

Now, therefore, for good and valuable consideration, the receipt and sufficiency of which are hereby 

acknowledged, the Parties agree as follows: 

ARTICLE 1  DEFINITIONS 

Whenever the following terms appear in the Contract Documents, the intent and meaning shall be 
interpreted as follows: 

1.1. Applicable Law means all applicable laws, codes, advisory circulars, rules, regulations, 

or ordinances of any federal, state, county, municipal, or other governmental entity, including as may be 

amended from time to time. 

1.2. Bidder means an entity or individual submitting a bid for this Project, acting directly or through a 
duly authorized representative. 

1.3. Board means the governing body of Municipality, its successors and assigns. 

1.4. Change Order means a written document ordering a change in the Contract Price or Contract Time 
or a material change in the Work. 

1.5. Consultant means the architect or engineer who has contracted with Municipality or who is an 
employee of Municipality, and provides professional services for this Project. 

1.6. Contract Administrator means Randall Blanchette, Engineering  Manager,  or such other person 

designated by the City Manager in writing. 

1.7. Contract Documents means the official documents setting forth bidding information, 
requirements, and contractual obligations for the Project and includes Articles 1 through 8 of this 
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Contract, the Contract Supplement, the General Conditions, the Supplemental General Conditions, the 
Scope of Work, Invitation to Bid, Addenda, Standard Instructions for Vendors, Special Instructions for 
Vendors, Plans, Drawings, Exhibits, General Requirements, Technical Specifications, Bid Forms, Record of 
Award by Board, Bonds, Notice of Award, Notice(s) to Proceed, Supplements, Representations and 
Certifications, Certificates, Project Forms, Closeout Forms, Purchase Order(s), Change Order(s), Field 
Order(s), Special Provisions, BIM and Electronic Media Submittal Requirements, and any additional 
documents the submission of which is required by this Project. 

1.8. Contract Price means the amount established in the bid submittal and award by the Board, as may 
be amended by Change Order. 

1.9. Contract Time means the time between commencement and completion of the Work, including 
any milestone dates thereof, established in Article 3 of this Contract, as may be amended by Change 
Order. 

1.10. Contractor means the person, firm, or corporation with whom Municipality has contracted and 
who is responsible for the acceptable performance of the Work and for the payment of all legal debts or 
other obligations pertaining to the Work.  All references in the Contract Documents to third parties under 
contract or control of Contractor shall be deemed to be a reference to Contractor. 

1.11. County means Broward County, a political subdivision of the State of Florida and representatives 
authorized by the Board of County Commissioners or the Broward County Charter to act on behalf of 
County.  

1.12. County Business Enterprise or CBE means a small business certified as meeting the applicable 
requirements of the Broward County Business Opportunity Act of 2012, Section 1-81, Broward County 
Code of Ordinances.   

1.13. Field Order means a written order that orders minor changes in the Work but which does not 
involve a change in the Contract Price or Contract Time. 

1.14. Final Completion means the date certified by Consultant in the Final Certificate of Payment upon 
which all conditions and requirements of any permits and regulatory agencies have been satisfied; any 
documents required by the Contract Documents have been received by Consultant; any other documents 
required to be provided by Contractor have been received by Consultant; and to the best of Consultant’s 
knowledge, information and belief, the Work defined herein has been fully completed in accordance with 
the terms and conditions of the Contract Documents. 

1.15. Materials means materials incorporated in this Project or used or consumed in the performance 
of the Work. 

1.16. Municipality Manager means the official appointed by the Municipality who directs the 
administration of the Municipality.  

1.17. Notice(s) to Proceed means a written notice to Contractor authorizing the commencement of the 
activities identified in the notice or as described in the Contract Documents. 

1.18. OESBD means Broward County’s Office of Economic and Small Business Development.  
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1.19. Plans or Drawings means the official graphic representations of this Project that are a part of the 
Contract Documents. 

1.20. Purchasing Director means Municipality’s Procurement Official or designee authorized to execute 

Work Authorizations.  

1.21. Project means the construction project described in the Contract Documents, including the Work 
described therein. 

1.22. Project Initiation Date means the date upon which the Contract Time commences. 

1.23. Small Business Enterprise or SBE means an entity certified as meeting the applicable requirements 
of the Broward County Business Opportunity Act of 2012, Section 1-81, Broward County Code of 
Ordinances.   

1.24. Subcontractor means a person, firm or corporation having a direct contract with Contractor, 
including one who furnishes material worked to a special design according to the Contract Documents, 
but does not include one who merely furnishes Materials not so worked. 

1.25. Substantial Completion means that date, as certified in writing by Consultant and as finally 
determined by Contract Administrator in its sole discretion, on which the Work, or a portion thereof, is at 
a level of completion in substantial compliance with the Contract Documents such that all conditions of 
permits and regulatory agencies have been satisfied and Municipality or its designee can enjoy use or 
occupancy and can use or operate it in all respects for its intended purpose.  A Certificate of Occupancy 
(or a Temporary Certificate of Occupancy (TCO) or other alternate municipal/county authorization for 
limited or conditional occupancy acceptable to the Contract Administrator) must be issued for Substantial 
Completion to be achieved; however, the issuance of a Certificate of Occupancy will not, by itself, 
constitute the achievement or date of Substantial Completion. 

1.26. Surety means the surety company or individual that is bound by the performance bond and 
payment bond with and for Contractor who is primarily liable for satisfactory performance of the Work, 
and which surety company or individual is responsible for Contractor’s satisfactory performance of the 
Work under this Contract and for the payment of all debts and other obligations pertaining thereto in 
accordance with Section 255.05, Florida Statutes. 

1.27. Work means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all labor, materials, equipment, and services provided or 
to be provided by Contractor to fulfill Contractor’s obligations.  The Work may constitute the whole or a 
part of the Project. 

ARTICLE 2  SCOPE OF WORK 

Contractor hereby agrees to furnish all of the labor, materials, equipment, services, and incidentals 
necessary to perform all of the Work described in the Contract Documents for the Project. 
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ARTICLE 3  CONTRACT TIME 

3.1 Contractor shall be instructed to commence the Work by written instruction in the form of a Purchase 

Order issued by Municipality’s Purchasing Director and two or more Notices to Proceed issued by the 

Contract Administrator.  The first Notice to Proceed and Purchase Order will not be issued until 

Contractor’s submission to Municipality of all required documents and after execution of this Contract by 

both Parties.  Preliminary Work, including submission of a project schedule, schedule of values, submittals, 

submittal schedule, and other documents required for permitting, and performance of Work that does not 

require permits, shall commence within ten (10) days after the date of the first Notice to Proceed.  Contractor 

shall have ten (10) days after receipt of signed and sealed contract Drawings from Consultant to apply for 

construction permits to the applicable permitting authority.  Issuance of all permits by the permitting 

authority shall be a condition precedent to the issuance of a second Notice to Proceed for all additional 

Work.  Except for the reimbursement of permit application fees, impact fees, and performance and payment 

bond premiums as may be provided in the Contract Documents, Contractor shall not be entitled to 

compensation of any kind during the permitting process.  The Work to be performed pursuant to the second 

Notice to Proceed shall commence within ten (10) days after the Project Initiation Date specified in the 

second Notice to Proceed. 

3.2 Time is of the essence throughout this Contract.  Contractor must obtain Substantial Completion of 

the Work within _two hundred and twenty  (220)  days after the Project Initiation Date specified in the 

Second Notice to Proceed, and Final Completion within _sixty (60)  days after the date of Substantial 

Completion. 

3.3. Upon failure of Contractor to obtain Substantial Completion within the deadline stated in Section 

3.2, as extended by any approved time extensions, Contractor shall pay to Municipality the sum Five 

Hundred Dollars ($0.00) for each day after the deadline for Substantial Completion, as extended by any 

approved time extensions, until Substantial Completion is obtained.  After Substantial Completion, should 

Contractor fail to complete the remaining Work within the deadline stated in Section 3.2, as extended by 

approved time extensions thereof, Contractor shall pay to Municipality the sum of Five Hundred Dollars 

($500.00) for each day after the deadline for Final Completion, as extended by  any approved extensions, 

until Final Completion is obtained.  These amounts are not penalties but are liquidated damages to 

Municipality for its inability to obtain full beneficial occupancy and/or use of the Project.  Liquidated 

damages are hereby fixed and agreed upon between the Parties based on (1) a mutual recognition of the 

impossibility of precisely ascertaining the amount of damages that will be sustained by Municipality as a 

consequence of Contractor’s failure to timely obtain Substantial Completion; and (2) both Parties’ desire to 

obviate any question of dispute concerning the amount of said damages and the cost and effect of the failure 

of Contractor to complete this Contract on time.  These liquidated damages shall apply separately to each 

portion of the Project for which a deadline for completion is given. 

3.3. Municipality may deduct liquidated damages from monies due to Contractor for the Work under 
this Contract or as much thereof as Municipality may, in its sole discretion, deem just and reasonable. 

3.4 Contractor shall reimburse Municipality, in addition to liquidated damages, for all costs incurred 
by Consultant in administering the construction of the Project beyond the completion dates specified 
above, as extended by any approved time extensions.  Consultant construction administration costs shall 
be in the amounts set forth in the contract between Municipality and Consultant, a copy of which is 
available upon request of the Contract Administrator.  All such costs shall be deducted from the monies 



 

AA-7 

due Contractor for performance of Work under this Contract by means of unilateral credit Change Orders 
issued by Municipality as costs are incurred by Consultant and agreed to by Municipality. 

ARTICLE 4  CONTRACT SUM 

4.1.   This is a Unit Price Contract:* 

4.1.1. Municipality shall pay to Contractor the amounts determined for the total number of each 
of the units of Work completed at the unit price stated in the Contract Price.  The number of units 
contained in this schedule is an estimate only, and final payment shall be made for the actual 
number of units incorporated in or made necessary by the Work covered by the Contract 
Documents. 

4.1.2. Payment shall be made at the unit prices applicable to each integral part of the Work.  
These prices shall be full compensation for all costs, including overhead and profit, associated with 
completion of all the Work in full conformity with the requirements as stated or shown, or both, 
in the Contract Documents.  The cost of any item of Work not covered by a specific Contract unit 
price shall be included in the Contract unit price or lump sum price to which the item is most 
applicable. 

4.2.  XX This is a Lump Sum Contract:* 

4.2.1. Municipality shall pay Contractor the Contract Price for the performance of the Work 
described in the Contract Documents. 

4.2.2. Payment shall be at the lump sum price stated in this Contract.  This price shall be full 
compensation for all costs, including overhead and profit, associated with completion of all the 
Work in full conformity with the requirements as stated or shown, or both, in the Contract 
Documents.  The cost of any item of Work not covered by a specific Contract lump sum should be 
included in the lump sum price to which the item is most applicable. 

*Note:  Only the subsections corresponding to any checked box in this Article 4 will apply to this Contract.  
Some Projects include both unit prices and lump sums, in which case both subsections shall apply as 
appropriate depending upon the type of Work being performed by Contractor and approved by 
Municipality. 

ARTICLE 5  PROGRESS PAYMENTS  

5.1. Contractor may make an application for payment (“Application for Payment”), at intervals of not 
more than once a month, for Work completed during the Project.  Contractor shall, where the Project 
involves CBE or SBE Subcontractors, make Application for Payment, at monthly intervals, for Work 
completed by such Subcontractors during the Project.  Contractor’s applications shall show a complete 
breakdown of the Project components, the quantities completed, and the amount of payment sought, 
together with such supporting evidence as may be required by Consultant or Contract Administrator.  
Contractor shall submit with each Application for Payment: an updated progress schedule acceptable to 
Consultant as required by the Contract Documents; a Certification of Payments to Subcontractors Form 
(Form 9); a statement indicating the cumulative amount of CBE or SBE participation to date; and a release 
of claims relative to the Work that was the subject of previous applications or consent of surety relative 
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to the Work that is the subject of the Application for Payment.  If Contractor has not made payment to a 
Subcontractor, the Certification of Payments to Subcontractors Form shall be accompanied by a copy of 
the notification sent to each Subcontractor (listed in Item 2 of the Form) to whom payment has not been 
made, explaining the good cause why payment was not made.  When applicable, an Application for 
Payment shall be accompanied by a completed Statement of Wage Compliance Form (Form 8A or 8B).  
Each Application for Payment shall be submitted in triplicate to Consultant for approval as follows:  

[INSERT NAME AND ADDRESS OF INDIVIDUAL TO RECEIVE THE PAY APPLICATION] 
Randall Blanchette, Engineering Manager, 
  5295 Johnson Road 
Coconut Creek, Florida 33073 

All Applications for Payment shall be stamped as received on the date on which they are delivered in the 
manner specified above.  Payments of Applications for Payment shall be subject to approval as specified 
hereinbefore, and if approved shall be due twenty-five (25) business days after the date on which the 
Application for Payment is stamped received.  At the end of the twenty-five (25) business days, Contractor 
may send the Contract Administrator an overdue notice.  If the Application for Payment is not rejected 
within four (4) business days after delivery of the overdue notice, the Application for Payment shall be 
deemed accepted, except for any portion of the Application for Payment that Municipality determines to 
be fraudulent or misleading.  If the Application for Payment does not meet the requirements of this 
Contract, Municipality shall reject the Application for Payment within twenty (20) business days after the 
date stamped received and said rejection shall specify the deficiency and the action necessary to cure that 
deficiency.  If Contractor submits a request that corrects the deficiency, the corrected Application for 
Payment must be paid or rejected within ten (10) business days after the corrected Application for 
Payment is stamped as received.  Any dispute between Municipality and Contractor shall be resolved 
pursuant to the dispute resolution procedure set forth in Article 12 of the General Conditions. 

5.2. Municipality may withhold retainage on each progress payment as set forth in Section 255.078, 
Florida Statutes, as may be amended during this Contract.  Any reduction in retainage below the maximum 
amount set forth in Section 255.078, Florida Statutes, shall be at the sole discretion of the Contract 
Administrator, as may be recommended by Consultant.  Any interest earned on retainage shall accrue to 
the benefit of Municipality. 

As payment for Materials and equipment stored at the Project site, Contractor shall receive payment equal 
to ninety percent (90%) of the invoiced amount of the Materials and equipment in the manner set forth 
in this paragraph.  The invoiced amount shall be based on the value of all acceptable Materials and 
equipment not yet incorporated in the Work but delivered and suitably stored at the Project site and 
scheduled for installation on-site within thirty (30) days after the date of the Application for Payment.  
Copies of the supplier’s invoices for the Materials and equipment shall be included with the Application 
for Payment. 

5.3. Notwithstanding any provision of this Contract to the contrary, Municipality may withhold 
payment, in whole or in part, in accordance with Applicable Law, or to such extent as may be necessary 
to protect itself from loss on account of: 

5.3.1 Inadequate or defective Work not remedied. 
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5.3.2 Claims filed or reasonable evidence indicating probable filing of claims by other parties 
against Contractor or Municipality relating to Contractor’s performance. 

5.3.3 Failure of Contractor to make payments properly to Subcontractors or for material or 
labor. 

5.3.4 Damage to another contractor not remedied. 

5.3.5 Liquidated damages and costs incurred by Consultant for extended construction 
administration. 

5.3.6 Failure of Contractor to provide documents required by the Contract Documents. 

When the above grounds are removed or resolved to the satisfaction of the Contract Administrator, any 
withheld payment shall be made to the extent otherwise due. 

ARTICLE 6  ACCEPTANCE AND FINAL PAYMENT 

6.1. Upon receipt of written notice from Contractor that the Work is ready for final inspection and 
acceptance, Consultant shall conduct an inspection within ten (10) days.  If Consultant and Contract 
Administrator find that the Work is acceptable; that the requisite documents have been submitted; that 
the requirements of the Contract Documents are fully satisfied; and that all conditions of the permits and 
regulatory agencies have been met, a Final Certificate of Payment (Form 11) shall be issued by Consultant, 
under its signature, stating that the requirements of the Contract Documents have been performed and 
that the Work is ready for acceptance under the terms and conditions of the Contract Documents. 

6.2. Before issuance of the Final Certificate for Payment, Contractor shall deliver to Consultant the 
following Final Payment Package: a complete release of all claims arising out of this Contract, or receipts 
in full in lieu thereof; an affidavit certifying that all suppliers and Subcontractors have been paid in full and 
that all other indebtedness and financial obligations connected with the Work have been paid, or, in the 
alternative, a consent of the Surety to final payment on Contractor’s behalf; the final corrected as-built 
Drawings; and the final bill of Materials, if required, and the final Application for Payment.  This Final 
payment package must include the certification document titled Final List of Non-Certified Subcontractors 
and Suppliers (Form 13), which must be signed and notarized by Contractor.  A list of all noncertified 
Subcontractors and suppliers used must be attached to this certified document. 

6.3. If, after Substantial Completion, Final Completion is materially delayed through no fault of 
Contractor, and Consultant so certifies, Municipality shall, upon certification of Consultant, and without 
terminating this Contract, make payment of the balance due for any portion of the Work fully completed 
and accepted.  Such payment shall be made under the terms and conditions governing final payment, but 
it shall not constitute a waiver of claims.   

6.4. Final payment shall be made only after the Board or Municipality’s Purchasing Director, as 
applicable, has reviewed a written evaluation of the performance of Contractor prepared by the Contract 
Administrator and has approved the final payment.  The acceptance of final payment shall constitute a 
waiver of all claims by Contractor, except those previously made in strict accordance with the provisions 
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of the General Conditions and identified by Contractor as unsettled at the time of the application for final 
payment. 

ARTICLE 7  REPRESENTATIONS AND WARRANTIES 

7.1. Representation of Authority.  Contractor represents and warrants that this Contract constitutes 
the legal, valid, binding, and enforceable obligation of Contractor, and that neither the execution nor 
performance of this Contract constitutes a breach of any agreement that Contractor has with any third 
party or violates Applicable Law.  Contractor further represents and warrants that execution of this 
Contract is within Contractor’s legal powers, and each individual executing this Contract on behalf of 
Contractor is duly authorized by all necessary and appropriate action to do so on behalf of Contractor and 
does so with full legal authority. 

7.2. Solicitation Representations.  Contractor represents and warrants that all statements and 
representations made in Contractor’s proposal, bid, or other supporting documents submitted to 
Municipality in connection with the solicitation, negotiation, or award of this Contract, including during 
the procurement or evaluation process, were true and correct when made and are true and correct as of 
the date Contractor executes this Contract, unless otherwise expressly disclosed in writing by Contractor. 

7.3. Contingency Fee.  Contractor represents that it has not paid or agreed to pay any person or entity, 
other than a bona fide employee working solely for Contractor, any fee, commission, percentage, gift, or 
other consideration contingent upon or resulting from the award or making of this Contract.   

7.4. Public Entity Crimes.  Contractor represents that it is familiar with the requirements and 
prohibitions of the Public Entity Crime Act, Section 287.133, Florida Statutes, and represents that its entry 
into this Contract will not violate that Act.  In addition to the foregoing, Contractor further represents that 
there has been no determination that it committed a “public entity crime” as defined by Section 287.133, 
Florida Statutes, and that it has not been formally charged with committing an act defined as a “public 
entity crime,” regardless of the amount of money involved or whether Contractor has been placed on the 
convicted vendor list.   

7.5. Discriminatory Vendor and Scrutinized Companies List; Countries of Concern.  Contractor 
represents that it has not been placed on the discriminatory vendor list as provided in Section 287.134, 
Florida Statutes, and that it is not a “scrutinized company” pursuant to Sections 215.473 or 215.4725, 
Florida Statutes.  Contractor further represents that it is not, and for the duration of the Contract will not 
be, ineligible to contract with Municipality on any of the grounds stated in Section 287.135, Florida 
Statutes.  Contractor represents that it is, and for the duration of this Contract will remain, in compliance 

with Section 286.101, Florida Statutes. 

7.6. Claims Against Contractor.  Contractor represents and warrants that there is no action or 
proceeding, at law or in equity, before any court, mediator, arbitrator, governmental or other board or 
official, pending or, to the knowledge of Contractor, threatened against or affecting Contractor, the 
outcome of which may (a) affect the validity or enforceability of this Contract, (b) materially and adversely 
affect the authority or ability of Contractor to perform its obligations under this Contract, or (c) have a 
material and adverse effect on the consolidated financial condition or results of operations of Contractor 



 

AA-11 

or on the ability of Contractor to conduct its business as presently conducted or as proposed or 
contemplated to be conducted. 

7.7. Verification of Employment Eligibility.  Contractor represents that Contractor and each 
Subcontractor have registered with and use the E-Verify system maintained by the United States 
Department of Homeland Security to verify the work authorization status of all newly hired employees in 
compliance with the requirements of Section 448.095, Florida Statutes, and that entry into this Contract 
will not violate that statute.  If Contractor violates this section, Municipality may immediately terminate 
this Contract for cause and Contractor shall be liable for all costs incurred by Municipality due to the 
termination. 

7.8. Warranty of Performance.  Contractor represents and warrants that it possesses the knowledge, 
skill, experience, and financial capability required to perform and provide all Work and that each person 
and entity that will perform or provide Work is duly qualified to perform such Work by all appropriate 
governmental authorities, where required, and is sufficiently experienced and skilled in the area(s) for 
which such person or entity will render such Work.  Contractor represents and warrants that the Work 
shall be performed in a skillful and respectful manner, and that the quality of all such Work shall equal or 
exceed prevailing industry standards for such Work.   

7.9. Truth-In-Negotiation Representation.  Contractor’s compensation under this Contract is based 
upon its representations to Municipality, and Contractor certifies that the wage rates, factual unit costs, 
and other information supplied to substantiate Contractor’s compensation, including without limitation 
those made by Contractor during the negotiation of this Contract, are accurate, complete, and current as 
of the date Contractor executes this Contract.  Contractor’s compensation will be reduced to exclude any 
significant sums by which the contract price was increased due to inaccurate, incomplete, or noncurrent 
wage rates and other factual unit costs. 

7.10. Prohibited Telecommunications Equipment.  Contractor represents and certifies that it and its 

Subcontractors do not use any equipment, system, or service that uses covered telecommunications 

equipment or services as a substantial or essential component of any system, or as critical technology as 

part of any system, as such terms are used in 48 CFR §§ 52.204-24 through 52.204-26.  Contractor 

represents and certifies that Contractor and its Subcontractors shall not provide or use such covered 

telecommunications equipment, system, or services at any time during the term of this Contract.   

7.11. Breach of Representations.  Contractor acknowledges that Municipality is materially relying on the 
representations, warranties, and certifications of Contractor stated in this article.  Municipality shall be 
entitled to exercise any or all of the following remedies if any such representation, warranty, or 
certification is untrue: (a) recovery of damages incurred; (b) termination of this Contract without any 
further liability to Contractor; (c) set off from any amounts due Contractor the full amount of any damage 
incurred; and (d) debarment of Contractor. 

ARTICLE 8  MISCELLANEOUS 

8.1. Contract Documents and Priority of Provisions.  In the event of any conflict between the terms 
contained in this Contract and those contained in a Contract Supplement, the terms of such Contract 
Supplement shall prevail.  Furthermore, in the event of any conflict between the terms of the General 
Conditions included in this Contract and those contained in any General Supplemental Provisions, the 
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terms of such General Supplemental Provisions shall prevail.  In addition, anything shown on the drawings 
and not mentioned in the specifications or mentioned in the specifications and not shown on the 
drawings, shall have the same effect as if shown or mentioned respectively in both.  In the event of a 
conflict among the Contract Documents, Contractor shall provide the latest, most stringent, and more 
technical requirement(s), including, but not limited to, the requirements setting forth the better quality 
or greater quantity.   

8.2. Independent Contractor.  Contractor is an independent contractor under this Contract.  Work 
provided by Contractor pursuant to this Contract shall be subject to the supervision of Contractor.  In 
providing such services, neither Contractor nor its agents shall act as officers, employees, or agents of 
Municipality. This Contract shall not constitute or make the Parties a partnership or joint venture.   

8.3. Third-Party Beneficiaries.  Except for Broward County to the extent expressly identified herein, 

neither Contractor nor Municipality intends to directly or substantially benefit a third party by entering 
into this Contract.  Therefore, the Parties agree that, other than Broward County, there are no third-party 
beneficiaries to this Contract (other than Consultant to the extent this Contract expressly provides 
Consultant with specific rights or remedies).   

8.4. Notices.  In order for a notice to a Party to be effective under this Contract, notice must be sent via 

U.S. first-class mail, hand delivery, or commercial overnight delivery, each with a contemporaneous copy 

via email, to the addresses listed below and shall be effective upon mailing or hand delivery (provided the 

contemporaneous email is also sent).  Addresses may be changed by the applicable Party giving notice of 

such change in accordance with this section. 

For Municipality: 
Osama Elshami, 
Director of Utilities and Engineering  
City of Coconut Creek 
5295 Johnson Road 
Coconut Creek, FL 33073 
 

 E-mail: oelshami@coconutcreek.net 
 
 
 
 
 
For Contractor: 
[Insert address]  
 
E-mail:   
 

8.5. Assignment and Performance.  Neither this Contract nor any interest herein or proceeds hereof 
shall be assigned, transferred, or encumbered without the written consent of the other party, and 
Contractor shall not subcontract any portion of the Work required by this Contract except as authorized 
by Article 28 of the General Conditions.  Any attempted assignment, transfer, encumbrance, or 
subcontract in violation of this section shall be void and ineffective, and shall constitute a breach of this 
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Contract. Municipality reserves the right to condition its approval of any assignment, transfer, 
encumbrance, or subcontract upon further due diligence and an additional fee paid to Municipality to 

reasonably compensate it for the performance of any such due diligence. 

8.6. Materiality and Waiver of Breach.  Each requirement, duty, and obligation set forth in this Contract 
was bargained for at arm’s-length and is agreed to by the Parties.  Each requirement, duty, and obligation 
set forth herein is substantial and important to the formation of this Contract and is, therefore, a material 
term. 

8.7. No Waiver.  Municipality’s failure to enforce any provision of this Contract shall not be deemed a 
waiver of its right or power to enforce such provision or a modification of this Contract.  The failure to 
assert a breach of a provision of this Contract shall not be deemed a waiver of such breach or of any 
subsequent breach, nor shall it be construed to be a modification of the terms of this Contract. 

8.8. Severability.  If any part of this Contract is found to be unenforceable by a court of competent 
jurisdiction, that part shall be deemed severed from this Contract and the balance of this Contract shall 
remain in full force and effect. 

8.9. Law, Jurisdiction, Venue, Waiver of Jury Trial.  This Contract shall be interpreted and construed in 
accordance with and governed by the laws of the State of Florida.  Jurisdiction of any controversies or 
legal problems arising out of this Contract, and any action involving the enforcement or interpretation of 
any rights hereunder, shall be exclusively in the state courts of the Seventeenth Judicial Circuit in Broward 
County, Florida, and venue for litigation arising out of this Contract shall be exclusively in such state courts, 
forsaking any other jurisdiction which either party may claim by virtue of its residency or other 
jurisdictional device.  EACH PARTY HEREBY EACH EXPRESSLY WAIVES ANY RIGHTS IT MAY HAVE TO A 
TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO THIS CONTRACT.  IF A PARTY FAILS TO WITHDRAW 
A DEMAND FOR A JURY TRIAL AFTER WRITTEN NOTICE BY THE OTHER PARTY, THE PARTY MAKING THE 
DEMAND FOR JURY TRIAL SHALL BE LIABLE FOR REASONABLE ATTORNEYS’ FEES AND COSTS OF THE 
OTHER PARTY TO CONTEST THE DEMAND FOR JURY TRIAL, AND SUCH AMOUNTS SHALL BE AWARDED 
BY THE COURT IN ADJUDICATING THE MOTION.  CONTRACTOR, PURSUANT TO ARTICLE 28 OF THE 
GENERAL CONDITIONS, SHALL SPECIFICALLY BIND ALL SUBCONTRACTORS TO THE PROVISIONS OF THIS 
SECTION. 

8.10. Amendments.  Unless otherwise expressly authorized herein, no modification, amendment, or 
alteration of any portion of this Contract shall be effective unless contained in a written document 
executed with the same or similar formality as this Contract by duly authorized representatives of 
Municipality and Contractor. 

8.11. Prior Agreements.  The Contract is the final and complete understanding of the Parties regarding 
the subject matter of this Contract and supersedes all prior and contemporaneous negotiations and 
discussions regarding same.  All commitments, agreements, and understandings of the Parties concerning 

the subject matter of this Contract or the Contract Documents are contained herein. 

8.12. Compliance with Laws.  Contractor and the Work must comply with all Applicable Law, including, 
but not limited to, the Americans with Disabilities Act, 42 U.S.C. § 12101, Section 504 of the Rehabilitation 
Act of 1973, and the requirements of any applicable grant agreements. 
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8.13. Living Wage Requirement.  To the extent Contractor is a “covered employer” within the meaning 

of the Broward County Living Wage Ordinance, Sections 26-100 through 26-105, Broward County Code 

of Ordinances, Contractor agrees to and shall pay to all of its employees providing “covered services,” as 

defined in the ordinance, a living wage as required by such ordinance, and shall fully comply with the 

requirements of such ordinance, and that Contractor shall ensure all of its Subcontractors that qualify as 

“covered employers” fully comply with the requirements of such ordinance.  

8.14. Workforce Investment Program.  This Contract constitutes a “Covered Contract” under the 
Broward Workforce Investment Program, Broward County Administrative Code Section 19.211 
(“Workforce Investment Program”).  Contractor affirms it is aware of the requirements of the Workforce 
Investment Program and agrees to use good faith efforts to meet the First Source Referral Goal and the 
Qualifying New Hires Goal as set forth therein, including by (a) publicly advertising any vacancies that are 
the direct result of this Contract (whether those vacancies are with Contractor or its Subcontractors) 
exclusively with CareerSource Broward for at least five (5) business days and using good faith efforts to 
interview any qualified candidates referred under the Workforce Investment Program, and (b) using good 
faith efforts to hire Qualifying New Hires, as defined by the Workforce Investment Program, for at least 
fifty percent (50%) of the vacancies that are the direct result of this Contract.  Until at least one year after 
the conclusion of this Contract, Contractor shall maintain and make available to Municipality upon request 
all records documenting Contractor’s compliance with the requirements of the Workforce Investment 
Program, and shall submit the required Workforce Investment Reports to the Contract Administrator 
annually by January 31 and within thirty (30) days after the expiration or termination of this Contract.  
Failure to demonstrate good faith efforts to meet the First Source Referral Goal and the Qualifying New 
Hires Goal shall constitute a material breach of this Contract.   

8.15. Interpretation.  The titles and headings in the Contract Documents are for reference purposes only 
and shall not in any way affect the meaning or interpretation of this Contract.  All personal pronouns shall 
include the other gender, and the singular shall include the plural, and vice versa, unless the context 
otherwise requires.  Terms such as “herein” refer to the Contract as a whole and not to any particular 
sentence, paragraph, or section where they appear, unless the context otherwise requires.  Whenever 
reference is made to a section or article, such reference is to the section or article as a whole, including 
the subsections thereof, unless the reference is made to a particular subsection or subparagraph of such 
section or article.  Any reference to “days” means calendar days, unless otherwise expressly stated.   

8.16. Sovereign Immunity.  Except to the extent sovereign immunity may be deemed to be waived by 
entering into this Contract, nothing herein is intended to serve as a waiver of sovereign immunity by 
Municipality nor shall anything included herein be construed as consent by Municipality to be sued by 
third parties in any matter arising out of this Contract.  Municipality is a political subdivision as defined in 
Section 768.28, Florida Statutes, and shall be responsible for the negligent or wrongful acts or omissions 
of its employees pursuant to Section 768.28, Florida Statutes. 

(The remainder of this page is intentionally left blank.) 
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 IN WITNESS WHEREOF, the Parties hereto have made and executed this Agreement:  
MUNICIPALITY, [CITYOF COCONUT CREEK through its Board, signing by and through its Mayor or 
Vice-Mayor authorized to execute same by Board action on the ______ day of ____________, 20____, 
and CONTRACTOR, signing by and through its _____________________, duly authorized to execute 
same. 

 

MUNICIPALITY 

 

 

ATTEST: 

 

_______________________________ 

Marianne Bowers, City Clerk                                                   

By:        

Rebecca A. Tooley,  MAYOR  

 

       

                            Print Name  

 

_____ day of __________, 20___ 

 

 
 I HEREBY CERTIFY that I have approved 

this Agreement as to form and legal 
sufficiency subject to execution by the parties: 
 

 

       
Terrill C. Pyburn, City Attorney 
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CONTRACT BETWEEN THE CITY OF COCONUT CREEK AND 
_____________________ FOR COMPREHENSIVE STREET IMPROVEMENTS PHASE II- SURTAX PROJECT 

BID/CONTRACT NO.: 12-28-21-3 
 
 
FOR INDIVIDUAL: 

 

CONTRACTORWITNESSES: 

 

__________________________  By_____________________________ 

Signature 

 

__________________________  _______________________________ 

Print/Type Name   (Please Type Name) 

 

__________________________  ___ day of ________________, 20___. 

Signature 

 

__________________________ 

Print/Type Name 

 

 

FOR CORPORATION: 

 

CONTRACTOR 

 

 

________________________________ 

ATTEST: (Typed Name of Contractor/Firm) 

 

 

__________________________  By______________________________ 

Secretary   President/Vice President 

 

__________________________  ________________________________  

(Typed Name of Secretary)  (Typed Name and Title) 

 

CORPORATE SEAL  ___ day of ________________, 20___. 
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CONTRACT SUPPLEMENT 

PLANS AND SPECIFICATIONS 
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GENERAL CONDITIONS 

ARTICLE 1  CONTRACT DOCUMENTS 

1.1 The Contract Documents shall be followed in strict accordance as to Work, performance, 
material(s), and dimensions except when Consultant may authorize, in writing, an exception. 

1.2 Dimensions given in figures shall predominate over scaled measurements from the Drawings; 
however, any discrepancies regarding figures shall be resolved by Consultant.  Contractor shall not 
proceed when in doubt as to any dimension or measurement, but shall seek clarification from Consultant.   

1.3 Contractor shall be furnished ten (10) copies of this Contract, free of charge, two (2) of which shall 
be preserved and always made accessible to Consultant and Consultant’s authorized representatives.  
Additional copies of this Contract may be obtained from Municipality at the cost of reproduction. 

ARTICLE 2  INTENTION OF MUNICIPALITY 

Municipality intends to describe in this Contract a functionally complete Project (or part thereof) to be 
constructed in accordance with this Contract and in accordance with all codes and regulations governing 
construction of the Project.  The Work is a description of Contractor’s obligations and responsibilities and 

is deemed to include preliminary considerations and prerequisites, as well as all labor, materials, equipment, 

and tasks, that are such an inseparable part of the Work described that exclusion of them from the Work 

would render performance by Contractor impractical, illogical, or unconscionable, and shall be supplied by 
Contractor whether or not specifically called for.  When words that have a well-known technical or trade 
meaning are used to describe Work, materials, or equipment, such words shall be interpreted in 
accordance with that meaning, unless specified otherwise herein.  Reference to standard specifications, 
manuals, or codes of any technical society, organization, or association, or to the laws or regulations of 
any governmental authority, whether such reference be specific or by implication, shall mean the latest 
standard specification, manual, code, laws, or regulations in effect at the time of opening of bids for the 
Project.  Contractor shall comply with such specifications, manuals, codes, laws, or regulations.  
Municipality will have no duties other than those duties and obligations expressly set forth within this 
Contract. 

ARTICLE 3  PRELIMINARY MATTERS 

3.1. At least five (5) days prior to the pre-construction meeting described in Section 3.2, Contractor 
shall submit to Consultant for Consultant’s review and acceptance: 

3.1.1. A progress schedule in the indicated form: 

  Bar Chart 

  Modified Critical Path Method (“CPM”) 

XX  CPM 

XX  Computerized CPM 

(CPM is interpreted to be generally as outlined in the Association of General Contractors (“AGC”) 
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publication, “The Use of CPM in Construction.”) 

The progress schedule shall indicate the start and completion dates of the various stages of the 
Work, and shall show an activity network for the planning and execution of the Work.  Included 
with the progress schedule shall be a narrative description of the progress schedule.  The progress 
schedule must be updated monthly by Contractor, submitted as part of each Application for 
Payment, and must be acceptable to Consultant. 

3.1.2. A preliminary schedule of Shop Drawing submissions; and 

3.1.3. In a lump sum contract or in a contract that includes lump sum bid items of Work, a 
preliminary schedule of values for all of the Work that includes quantities and prices of items 
aggregating the Contract Price and that subdivides the Work into component parts in sufficient 
detail to serve as the basis for progress payments during construction.   

In addition, after award but prior to the submission of the progress schedule, Consultant, Contract 
Administrator, and Contractor shall meet with all utility owners and secure from them a schedule of utility 
relocation; provided, however, that neither Consultant nor Municipality shall be responsible for the 
nonperformance by the utility owners. 

3.2. At a time specified by Consultant, but before Contractor starts the Work at the Project site, a 
conference attended by Contractor, Consultant, and others as deemed appropriate by Contract 
Administrator, will be held to discuss the schedules referred to in Section 3.1; to discuss procedures for 
handling Shop Drawings and other submittals and for processing Applications for Payment; and to 
establish a working understanding among the Parties as to the Work. 

3.3. Within thirty-five (35) days after the Project Initiation Date set forth in the applicable Notice to 
Proceed, a conference attended by Contractor, Consultant, and others, as appropriate, will be held to 
finalize the schedules submitted in accordance with Section 3.1.  Within forty-five (45) days after the 
Project Initiation Date set forth in the applicable Notice to Proceed, Contractor shall revise the original 
schedule submittal to address all review comments from the progress schedule review conference and 
resubmit a revised progress schedule to Consultant for review.  Consultant’s acceptance of the finalized 
progress schedule shall only be with respect to the orderly progression of the Work to completion within 
the Contract Time, but such acceptance shall not constitute acceptance by Municipality or Consultant of 
the means or methods of construction or of the sequencing or scheduling of the Work.  Such acceptance 
will neither impose on Consultant or Municipality responsibility for the progress or scheduling of the 
Work, nor relieve Contractor from full responsibility therefor.  The finalized schedule of Shop Drawing 
submissions must be acceptable to Consultant as providing a workable arrangement for processing such 
submissions.  The finalized schedule of values must be acceptable to Consultant as to form and substance. 

ARTICLE 4  PERFORMANCE BOND AND PAYMENT BOND 

4.1. Within ten (10) days after being notified of the award, Contractor shall furnish a Performance Bond 
and a Payment Bond containing all the provisions of the Performance Bond (Form 1) and Payment Bond 
(Form 2).  Each Bond shall be in the amount of one hundred percent (100%) of the Contract Price 
guaranteeing to Municipality the completion and performance of the Work covered in such Contract as 
well as full payment of all suppliers, laborers, and Subcontractors employed pursuant to this Project.  Each 
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Bond shall be with a surety company that is qualified pursuant to Article 5.  Each Bond must name 
“Broward County” as an additional obligee. 

1.1. Each Bond shall continue in effect for one (1) year after Final Completion and acceptance of the 
Work with liability equal to one hundred percent (100%) of the Contract Price, or an additional bond 
provided to ensure that Contractor will, upon notification by Municipality, correct any defective or faulty 
Work or Materials that appear within one (1) year after Final Completion of this Contract. 

4.2. Pursuant to the requirements of Section 255.05, Florida Statutes, Contractor shall ensure that the 
bond(s) referenced above shall be recorded in the Official Records of Broward County and provide 
Municipality with evidence of such recording. 

4.3. In lieu of a Performance Bond and a Payment Bond, Contractor may furnish alternate forms of 
security in the form of cash, money order, certified check, cashier’s check, or unconditional letter of credit.  
Such alternate forms of security shall be subject to the approval of Municipality and for same purpose, 
and shall be subject to the same conditions as those applicable above, and shall be held by Municipality 
for one (1) year after completion and acceptance of the Work. 

ARTICLE 5  QUALIFICATION OF SURETY 

5.1 For all Bid Bonds, Performance Bonds, and Payment Bonds over Five Hundred Thousand Dollars 
($500,000.00): 

5.1.1. Each bond must be executed by a surety company of recognized standing, authorized to do 
business in the State of Florida as surety, having a resident agent in the State of Florida, and having 
been in business with a record of successful continuous operation for at least five (5) years. 

5.1.2. The surety company shall hold a current Certificate of Authority as acceptable surety on 
federal bonds in accordance with United States Department of Treasury Circular 570, Current 
Revisions.  If the amount of the Bond exceeds the underwriting limitation set forth in the circular, 
in order to qualify as a proper surety herein, the net retention of the surety company shall not 
exceed the underwriting limitation in the circular, and the excess risks must be protected by 
coinsurance, reinsurance, or other methods in accordance with Treasury Circular 297, Revised (31 
C.F.R. §§ 223.10, 223.11).  Further, the surety company shall provide Municipality with evidence 
satisfactory to Municipality that such excess risk has been protected in an acceptable manner. 

5.1.3. A surety company that is rejected by Municipality may be substituted by the Bidder or 
proposer with a surety company acceptable to Municipality, but only if the bid amount does not 
increase. 

5.1.4. All bonds shall be written through surety insurers authorized to do business in the State of 
Florida as surety, with the following qualifications as to management and financial strength 
according to the latest (1986 or later) edition of Best’s Insurance Guide, published by AM Best 
Company, Oldwick, New Jersey: 
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Amount of Bond Policy Holder’s Ratings 

500,001 to 1,500,000   A- III 

1,500,001 to 2,500,000   A, VI 

2,500,001 to 5,000,000 A VII 

5,000,001 to 10,000,000 A VIII 

Over 10,000,001 A IX 

 
5.2. For projects that do not exceed Five Hundred Thousand Dollars ($500,000.00), Municipality may 
accept a Bid Bond, Performance Bond, and Payment Bond from a surety company that has twice the 
minimum surplus and capital required by the Florida Office of Insurance Regulation at the time the 
solicitation is issued, if the surety company is otherwise in compliance with the provisions of the Florida 
Insurance Code, and if the surety company holds a currently valid Certificate of Authority issued by the 
United States Department of the Treasury under Sections 9304 to 9308 of Title 31 of the United States 
Code.  The Certificate and Affidavit (Form 4) so certifying should be submitted with the Bid Bond, 
Performance Bond, and Payment Bond. 

5.3. More stringent requirements of any grantor agency may be set forth within the Supplemental 
Conditions.  If there are no more stringent requirements, the provisions of this article shall apply. 

ARTICLE 6  INDEMNIFICATION 

Contractor shall indemnify and hold harmless Municipality and its current, past, and future officers and 
employees (collectively, “Indemnified Party”), from liabilities, damages, losses, and costs, including, but 
not limited to, reasonable attorneys’ fees (collectively, a “Claim”), to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of Contractor or persons employed or utilized by 
Contractor in the performance of this Contract.  To the extent considered necessary by Contract 
Administrator and Municipality Attorney, any sums due Contractor under this Contract may be retained 
by Municipality until all of Municipality’s claims for indemnification pursuant to this Contract have been 
settled or otherwise resolved, and any amount withheld shall not be subject to payment of interest by 
Municipality.  These indemnifications shall survive the term of this Contract. 

ARTICLE 7  INSURANCE REQUIREMENTS 

1.1. The specific insurance coverage requirements for this project are identified in the Minimum 
Insurance Requirements Exhibit W, which is a part of the Contract Documents.  For purposes of this article, 

the term “Municipality” shall include Municipality and its members, officials, officers, and employees. 

1.2. For the duration of the Contract, Contractor shall, at its sole expense, maintain at least the minimum 

limits of insurance coverage designated in the Contract Documents (inclusive of any amount provided by 

an umbrella or excess policy) in accordance with the terms and conditions stated in this article.  If Contractor 

maintains broader coverage or higher limits than the insurance requirements stated in ExhibitW, 

Municipality shall be entitled to all such broader coverages and higher limits. Municipality reserves the 

right at any time to review and adjust the limits and types of coverage required under this article.   

1.3. Contractor shall maintain insurance coverage against claims relating to any act or omission by 

Contractor, its agents, representatives, employees, or Subcontractors in connection with the Contract.  All 

required insurance under this article shall provide primary coverage, list Municipality as an additional 

insured, and shall not require contribution from any Municipality insurance, self-insurance or otherwise.  
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All insurance held by Municipality, as well as Municipality’s self-insurance, shall be in excess of and shall 

not contribute to the required insurance provided by Contractor.  Unless prohibited by the applicable policy, 

Contractor waives any right to subrogation that any of Contractor’s insurers may acquire against 

Municipality, and agrees to obtain same in an endorsement on all lines of insurance required of Contractor 

under this article including any excess or umbrella policies. 

1.4. All required insurance policies must be issued by insurers: (1) assigned an AM Best rating of at least 

“A-” with a Financial Size Category of at least Class VII; (2) authorized to transact insurance in the State 

of Florida; or (3) a qualified eligible surplus lines insurer pursuant to Section 626.917 or 626.918, Florida 

Statutes, with approval by Municipality’s Risk Management Division. 

1.5. Contractor shall declare in writing any self-insured retentions or deductibles over the limit(s) 

prescribed in Exhibit W, and shall submit same to Municipality, at least fifteen (15) days prior to the 

effective date of the Contract or commencement of the Work for Municipality’s written approval of such 

retentions or deductibles.  Contractor shall be solely responsible for and shall pay any deductible or self-

insured retention applicable to any claim against Municipality. Municipality may, at any time, require 

Contractor to purchase coverage with a lower retention or provide proof of ability to pay losses and related 

investigations, claim administration, and defense expenses within the retention.  Contractor agrees that any 

deductible or self-insured retention may be satisfied by either the named insured or Municipality, if so 

elected by Municipality, and Contractor agrees to obtain same in endorsements to the required policies. 

1.6. To the extent insurance requirements are designated in the Minimum Insurance Requirements, the 

applicable policies shall comply with the following: 

1.6.1. Commercial General Liability Insurance.  Policy shall be no more restrictive than that 

provided by the latest edition of the standard Commercial General Liability Form (Form CG 00 01) 

as filed for use in the State of Florida by the Insurance Services Office (ISO), with the exception of  

endorsements specifically required by ISO or the State of Florida, and liability arising out of: Mold, 

fungus, or bacteria; Terrorism; Silica, asbestos or lead; Sexual molestation; and Architects and 

engineers professional liability, unless coverage for professional liability is specifically required by 

this Contract.  Municipality, Consultant, and Broward County shall be included on the policy (and 

any excess or umbrella policy) as “Additional Insureds” on a form no more restrictive than ISO 

form CG 20 10 (Additional Insured – Owners, Lessees, or Contractor). 

1.6.2. Contractor shall maintain products or completed work coverage for a minimum of three (3) 

years from the date of the final completion of the Work, unless otherwise stated in the Insurance 

Requirements Exhibit.  In that case, the term specified in the Insurance Requirements shall govern 

the duration of the coverage required by this paragraph. 

1.6.3. Business Automobile Liability Insurance.  Policy shall be no more restrictive than that 

provided by Section II (Liability Coverage) of the most recent version of the standard Business Auto 

Policy (ISO Form CA 00 01) without any restrictive endorsements, including coverage for liability 

contractually assumed, and shall cover all owned, non-owned, and hired autos used in connection 

with the performance of Work under this Contract.  Municipality and Consultant shall be included 

on the policy (and any excess or umbrella policy) as “Additional Insureds.” 

1.6.4. Workers’ Compensation/Employer’s Liability Insurance.  Such insurance shall be no more 

restrictive than that provided by the latest edition of the standard Workers’ Compensation Policy, 

as filed for use in Florida by the National Council on Compensation Insurance (NCCI), with the 
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exception of endorsements required by NCCI or the State of Florida.  The policy must be endorsed 

to waive the insurer’s right to subrogate against Municipality in the manner which would result from 

the attachment of the NCCI form “Waiver of our Right to Recover from Others Endorsement” 

(Advisory Form WC 00 03 13) with Municipality scheduled thereon.  Where appropriate, coverage 

shall be included to the extent required by Applicable Law, including, but not limited to, the Federal 

Employer’s Liability Act, the Jones Act, and the Longshoreman and Harbor Workers’ 

Compensation Act. 

If Contractor provides all or a portion of the Workers’ Compensation/Employer’s Liability insurance 
required herein via a professional employer organization (“PEO”) or employee leasing company, 
any such Workers’ Compensation/Employer’s Liability insurance provided will only be deemed 
acceptable solely for the purposes of insuring Contractor’s enrolled employees.  In addition, and 
notwithstanding the foregoing, in order to adequately protect Municipality against injuries to 
uninsured employees of Subcontractors and non-enrolled employees of Contractor, Contractor 
must still procure, maintain, and furnish Municipality with evidence of a stand-alone separate 
Workers’ Compensation/Employer’s Liability insurance policy issued with Contractor as an 
additional insured, and complying with all requirements for Contractor provided Workers’ 
Compensation contained in the Contract Documents.  It is permissible for Contractor to exclude 
payroll of leased employees from such separate Workers’ Compensation/Employer’s Liability 
insurance policy. 

1.6.5. Professional Liability Insurance.  Such insurance shall cover Contractor for those sources of 

liability arising out of the rendering or failure to render professional services in the performance of 

the services required in this Contract. 

1.6.6. Cyber Liability, or Technology Errors and Omissions Insurance.  Coverage is required for 

any system connected to, and, or accessible from the internet.  Coverage may be included as part of 

the required Professional Liability Insurance.  Such policy shall cover, at a minimum, the following: 

Data Loss and System Damage Liability; Security Liability; Privacy Liability; Privacy/Security 

Breach Response coverage, including Notification Expenses. 

1.6.7. Environmental Pollution Liability.  Such insurance shall include clean-up costs and provide 

coverage to Contractor for liability resulting from pollution or other environmental impairment 
arising out of, or in connection with, Work performed under this Contract, or which arises out of, 
or in connection with this Contract, including coverage for clean-up of pollution conditions and 
third-party bodily injury and property damage arising from pollution conditions.  Such insurance 
shall also include Transportation Coverage and Non-Owned Disposal Sites coverage.  Should policy 

provide coverage on a claims-made basis, the coverage shall be in force and effect to respond to all 

claims reported within at least three (3) years following the period for which coverage is required, 

unless a longer period is indicated in the Minimum Insurance Requirements, and which claims 

would have been covered had the coverage been provided on an occurrence basis.   

1.6.8. Property Insurance, Builder’s Risk, or Installation Floater.  Such insurance shall be in force 

and evidenced to Municipality as a condition precedent to the Notice to Proceed for construction.  

Coverage shall be “All Risks,” Completed Value form with a deductible not to exceed Ten Thousand 

Dollars ($10,000) for each claim for all perils except wind and flood.  For the perils of wind and 

flood, Contractor shall maintain a deductible that is commercially feasible but which does not 
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exceed five percent (5%) of the “values at risk at the time of loss” unless otherwise approved by 

Municipality. 

Sublimits: With respect to coverage for the peril of wind, the policy shall not be subject to any 

sublimit less than Fifty Million Dollars ($50,000,000) per occurrence.  With respect to the peril of 

Flood, the policy shall not be subject to any sublimit less than Ten Million Dollars ($10,000,000) 

per occurrence.  Any sublimit for wind or flood lower than those identified in the foregoing must be 

approved by Municipality. 

Waiver of Occupancy Clause or Warranty-Policy must be specifically endorsed to eliminate any 

“Occupancy Clause” or similar warranty or representation that the building(s), addition(s) or 

structure(s) in the course of construction shall not be occupied without specific endorsement of the 

policy.  The policy must be endorsed to provide that the Builder’s Risk coverage will continue to 

apply until final acceptance of the building(s), addition(s) or structure(s) by Municipality. 

Municipality reserves the right to purchase or provide property insurance covering the materials, 

equipment and supplies that are intended for specific installation in the Project while such materials, 

equipment and supplies are located at the Project site (this coverage will be specifically to cover 

property under construction or similar coverage), in transit, and while temporarily located away 

from the Project site for the purpose of repair, adjustment or storage at the risk of one (1) of the 

insured parties. This coverage will not cover any of Contractor’s or Subcontractors’ tools, 

equipment, machinery or provide any business interruption or time element coverage to the 

contractors.  If Municipality elects to purchase property insurance or provide for coverage under its 

existing insurance for this Project, then in that case, the insurance required to be carried by 

Contractor may be modified to account for the insurance being provided by Municipality, at 

Municipality’s discretion.  Such modification may also include execution of Waiver of Subrogation 

documentation.  If a claim with respect to this Project is made upon Municipality’s insurance policy, 

Contractor shall be responsible for up to the first Fifty Thousand Dollars ($50,000) of the deductible 

amount for such claim. 

1.7. On or before the effective date of the Contract, or at least fifteen (15) days prior to commencement 

of the Work, Contractor shall provide Municipality with a copy of all Certificates of Insurance or other 

documentation sufficient to demonstrate the insurance coverage required in this article. 

1.8. Contractor shall ensure that all insurance coverages required by this article shall remain in full force 

and effect without any lapse in coverage for the duration of this Contract and until all performance required 

by Contractor has been completed, as determined by Contract Administrator.  Contractor shall provide 

notice to Municipality of any cancellation or modification of any required policy at least thirty (30) days 

prior to the effective date of cancellation or modification, and at least ten (10) days prior to the effective 

date of any cancellation due to nonpayment, and shall concurrently provide Municipality with a copy of its 

updated Certificates of Insurance evidencing continuation of the required coverage(s).   

1.9. If and to the extent requested by Municipality, Contractor shall provide to Municipality complete, 

certified copies of all required insurance policies and all required endorsements within thirty (30) days after 

Municipality’s request. 

1.10. Contractor shall ensure that City of Coconut Creek, 4800 West Copans Road, Coconut Creek, FL 

33063”, “Broward County, 115 S. Andrews Avenue, Fort Lauderdale, Florida 33301” and Consultant are 
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listed and endorsed as additional insureds on all policies required under this article.  Municipality shall be 

listed as Certificate Holder. 

1.11. Contractor shall require each Subcontractor to maintain insurance coverage that adequately covers 

the Work provided by that Subcontractor on substantially the same insurance terms and conditions required 

of Contractor under this article.  Contractor shall ensure that all such Subcontractors comply with these 

requirements and that Municipality, “Broward County,” and Consultant are named as additional insureds 

under the Subcontractors’ applicable insurance policies.  If Contractor or any Subcontractor fails to maintain 

the insurance required by the Contract Documents, Municipality may pay any costs of premiums necessary 

to maintain the required coverage and deduct such costs from any payment otherwise due to Contractor.  

Contractor shall not permit any Subcontractor to provide Work or any other services under the Contract unless 

and until the requirements of this section are satisfied.  If requested by Municipality, Contractor shall provide, 

within one (1) business day, evidence of each Subcontractor’s compliance with this section. 

1.12. If any of the policies required under this article provide claims-made coverage: (1) any retroactive 

date must be prior to the effective date of the Contract; (2) the required coverage must be maintained after 
termination or expiration of the Contract for at least the duration stated in Exhibit A_; and (3) if coverage 
is canceled or nonrenewed and is not replaced with another claims-made policy form with a retroactive 
date prior to the effective date of the Contract, Contractor must obtain and maintain “extended reporting” 

coverage that applies after termination or expiration of the Contract for at least the duration stated in Exhibit 

_A_. 

ARTICLE 8  LABOR AND MATERIALS 

8.1 Unless otherwise provided herein, Contractor shall provide and pay for all Materials, labor, water, 
tools, equipment, light, power, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work, whether temporary or permanent, and whether or not 
incorporated or to be incorporated in the Work. 

8.2 Contractor shall at all times enforce strict discipline and good order among its employees and 
Subcontractors at the Project site, and shall not employ on the Project any unfit person or anyone not 
skilled in the Work to which they are assigned. 

ARTICLE 9  ROYALTIES AND PATENTS 

All fees, royalties, and claims for any invention, or pretended inventions, or patent of any article, material, 
arrangement, appliance, or method that may be used upon or in any manner be connected with the 
construction of the Work or appurtenances, are hereby included in the prices stipulated in this Contract 
for said Work. 

ARTICLE 10  WEATHER 

Extensions to the Contract Time for delays caused by the effects of inclement weather shall be submitted 
as a request for a change in the Contract Time pursuant to Article 40.  Time extensions are justified only 
when rain, other inclement weather conditions, or related adverse soil conditions result in Contractor 
being unable to work at least fifty percent (50%) of the normal workday on controlling items of Work 
identified on the accepted schedule or updates to that schedule. 
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ARTICLE 11  PERMITS, LICENSES, AND IMPACT FEES 

11.1. Except as otherwise provided within the Special Instructions for Vendors, Contractor shall secure 
and pay for all necessary permits and licenses required for the Work pursuant to by Applicable Law.  
Contractor shall be reimbursed for only the actual amount of the permit fees levied by the permitting 

authority and paid by the Contractor as evidenced by an invoice or other acceptable documentation issued 

by the permitting authority.  Reimbursement to Contractor shall be on a pass-through basis and shall not 

include profit or overhead of Contractor.  Contractor shall have and maintain appropriate Certificate(s) of 
Competency, valid for the Work to be performed and valid for the jurisdiction in which the Work is to be 
performed, for all persons working on the Project for whom a Certificate of Competency is required. 

11.2. Municipality shall directly pay for all impact fees levied by any governmental entity with 
jurisdiction.   

ARTICLE 12  RESOLUTION OF DISPUTES 

12.1. To prevent all disputes and litigation, the Parties agree that Consultant shall decide all questions, 
claims, difficulties, and disputes of whatever nature that may arise relative to the technical interpretation 
of the Contract Documents or fulfillment of the Contract as to the character, quality, amount, and value 
of any Work done or materials furnished, or proposed to be done or furnished, under or by reason of the 
Contract Documents, and Consultant’s decisions of all claims, questions, difficulties, and disputes shall be 
final and binding to the extent provided in Section 12.2.  Any claim, question, difficulty, or dispute that 
cannot be resolved by agreement of the Contract Administrator and Contractor shall be submitted to 
Consultant in writing within five (5) days after the date of impasse.  Unless a different period of time is set 
forth in this Contract, Consultant shall notify the Contract Administrator and Contractor in writing of 
Consultant’s decision within fourteen (14) days after the date of the receipt of the claim, question, 
difficulty, or dispute, unless Consultant requires additional time to gather information or allow the Parties 
to provide additional information.  Except for disputes directly related to the promptness of payment as 
set forth in Section 5.1 of the Contract, all nontechnical administrative disputes shall be determined by 
the Contract Administrator pursuant to the time periods provided herein.  During the pendency of any 
dispute and after a determination thereof, Contractor, Consultant, and Contract Administrator shall act in 
good faith to mitigate any potential damages, including utilization of construction schedule changes and 
alternative means of construction. 

12.2. If the determination of a dispute under this article is unacceptable to either party, the party 
objecting to the determination must notify the other party in writing within ten (10) days of receipt of the 
written determination.  The notice must state the basis of the objection and must be accompanied by a 
statement that any Contract Time or Contract Price adjustment claimed is the entire adjustment to which 
the objecting party has reason to believe it is entitled to as a result of the determination.  Within sixty (60) 
days after Final Completion of the Work, the Parties shall participate in mediation to address all objections 
to any determinations and to attempt to prevent litigation.  Neither party shall commence litigation prior 
to the expiration of the sixty (60) day mediation period.  The mediator shall be mutually agreed upon by 
the Parties.  Should any objection not be resolved in mediation, the Parties retain all their legal rights and 
remedies provided under State law.  A PARTY SPECIFICALLY WAIVES ALL OF ITS RIGHTS, INCLUDING, BUT 
NOT LIMITED TO, CLAIMS FOR CONTRACT TIME AND CONTRACT PRICE ADJUSTMENTS PROVIDED IN THE 
CONTRACT, INCLUDING ITS RIGHTS AND REMEDIES UNDER STATE LAW, IF SAID PARTY FAILS TO COMPLY 
IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS ARTICLE. 
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ARTICLE 13  INSPECTION OF WORK 

13.1. Consultant and Municipality shall at all times have access to the Work, and Contractor shall provide 
proper facilities for such access and for inspecting, measuring, and testing. 

13.1.1. Should the Contract Documents, Consultant’s instructions, or Applicable Law require any 
of the Work to be specially tested or approved, Contractor shall give Consultant timely notice of 
readiness of the Work for testing.  If the testing or approval is to be made by an authority other 
than Municipality, timely notice shall be given of the date fixed for such testing.  Testing shall be 
performed promptly, and, where practicable, at the source of supply.  If any of the Work is covered 
up without approval or consent of Consultant, it must, if required by Consultant, be uncovered for 
examination and properly restored at Contractor’s expense. 

13.1.2. Reexamination of any of the Work may be ordered by Consultant with prior written 
approval by the Contract Administrator, and if so ordered, the Work must be uncovered by 
Contractor.  If such Work is found to be in accordance with this Contract, Municipality shall pay 
the cost of reexamination and replacement by means of a Change Order.  If such Work is not in 
accordance with this Contract, Contractor shall pay such cost. 

13.2. Inspectors shall have no authority to permit deviations from, or to relax or waive, any of the 
provisions of the Contract Documents, or to delay the Project by failure to inspect the materials and Work 
with reasonable promptness, without the written permission or instruction of Consultant. 

13.3. The payment of any compensation, the giving of any gratuity, or the granting of any favor, of any 
character or form, by Contractor to any inspector, directly or indirectly, is strictly prohibited, and any such 
act on the part of Contractor will constitute a breach of this Contract. 

ARTICLE 14  SUPERINTENDENCE AND SUPERVISION 

14.1. Municipality’s instructions are to be given through Consultant, which instructions Contractor must 
strictly and promptly follow in every case.  Contractor shall keep on the Project a full-time, competent, 
English-speaking superintendent and any necessary assistants, all of whom must be satisfactory to 
Consultant.  The superintendent shall not be changed except with the written consent of Consultant, 
unless the superintendent proves to be unsatisfactory to Contractor and ceases to be in its employ.  The 
superintendent shall represent Contractor; all instructions given to the superintendent shall be as binding 
as if given to Contractor, and will be confirmed in writing by Consultant upon the written request of 
Contractor.  Contractor shall provide efficient supervision of the Work, using its best skill and attention. 

14.2. On a daily basis, Contractor’s superintendent shall record, at a minimum, the following information 
in a bound log:  the day; date; weather conditions and how any weather condition affected progress of 
the Work; time of commencement of Work for the day; the Work being performed; materials, labor, 
personnel, equipment and Subcontractors at the Project site; visitors to the Project site, including 
representatives of Municipality, Consultant, or regulatory representatives; any event that caused or 
contributed a delay to the critical path of the Project; any special or unusual conditions or occurrences 
encountered; and the time of termination of Work for the day.  All information shall be recorded in the 
daily log in ink, unless otherwise approved by Consultant.  The daily log shall be kept on or accessible from 
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the Project site and shall be available at all times for inspection and copying by Municipality and 
Consultant. 

14.3. The Contract Administrator, Contractor, and Consultant shall meet at least every two (2) weeks (or 
as otherwise determined by the Contract Administrator) during the course of the Work to review and 
agree upon the Work performed to date and to establish the controlling items of Work for the next two 
(2) weeks.  Consultant shall publish, keep, and distribute minutes and any comments thereto of each such 
meeting. 

14.4. If Contractor, in the course of performing the Work, finds any discrepancy between this Contract 
and the physical conditions of the locality, or any errors, omissions, or discrepancies in this Contract, it 
shall be Contractor’s duty to immediately inform Consultant, in writing, and Consultant will promptly 
review same.  Any Work done after such discovery, until authorized, will be done at Contractor’s sole risk, 
without entitlement to reimbursement or compensation. 

14.5. Contractor shall supervise and direct the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as may be necessary to perform the Work in 
accordance with this Contract.  Contractor shall be solely responsible for the means, methods, techniques, 
sequences, and procedures of construction. 

ARTICLE 15  MUNICIPALITY’S RIGHT TO TERMINATE CONTRACT 

15.1. The Contract Administrator may give notice in writing to Contractor and its Surety of delay, neglect, 
or default, specifying the same with a notice to cure, upon the occurrence of any of the following: 

15.1.1. Contractor fails to begin the Work within fifteen (15) days after the Project Initiation Date; 

15.1.2.  Contractor fails to perform the Work with sufficient workers, equipment, or materials to 
ensure the prompt completion of the Work; 

15.1.3. Contractor performs the Work unsuitably or causes it to be rejected as defective and 
unsuitable; 

15.1.4. Contractor discontinues performance of the Work in contravention of the accepted 
schedule; 

15.1.5. Contractor fails to perform any material term set forth in this Contract; 

15.1.6. Contractor becomes insolvent or declared bankrupt, commits any act of bankruptcy or 
insolvency, or makes an assignment for the benefit of creditors; or 

15.1.7. From any other cause whatsoever, Contractor fails to carry on the Work in an acceptable 
manner. 

15.2. If Contractor, within a period of ten (10) days after such notice, does not proceed to cure in 
accordance therewith, then Municipality’s awarding authority for this Contract may, upon written 
certification from Consultant of the fact of such delay, neglect, or default and Contractor’s failure to 
comply with such notice, terminate the services of Contractor, exclude Contractor from the Project site 
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and take the performance of the Work out of the hands of Contractor, and appropriate or use any or all 
materials and equipment on the Project site as may be suitable and acceptable.  In such case, Contractor 
shall not be entitled to receive any further payment until the Project is completed.  In addition, 
Municipality may enter into an agreement for the completion of the Project according to the terms and 
provisions of this Contract, use such other methods as in the Contract Administrator’s sole opinion shall 
be required for the completion of the Project according to the terms and provisions of this Contract, or 
use such other methods as in the Contract Administrator’s sole opinion shall be required for the 
completion of the Project in an acceptable manner.  All damages, costs, and charges incurred by 
Municipality, together with the costs of completing the Project, shall be deducted from any monies due 
or which may become due to Contractor.  If the damages and expenses so incurred by Municipality shall 
exceed the unpaid balance, Contractor shall be liable and shall pay to Municipality the amount of said 
excess.   

15.3. If Municipality erroneously, improperly, or unjustifiably terminates for cause, such termination shall 

be deemed a termination for convenience and the rights and obligations of Municipality and Contractor 
shall be the same as if the termination had been exercised pursuant to the Termination for Convenience 
clause as set forth in Section 15.4 below. 

15.4. This Contract may be terminated for convenience, for any reason or no reason, in writing by 
Municipality upon ten (10) days written notice to Contractor (delivered by certified mail, return receipt 
requested) of intent to terminate and the date on which such termination becomes effective.  In such 
case, Contractor shall be paid for all Work executed and actual expenses incurred prior to termination in 
addition to termination settlement costs reasonably incurred by Contractor relating to commitments that 
had become firm prior to the termination.  Payment shall include reasonable profit for Work and services 
performed as limited by Article 39 hereof.  All actual expenses incurred shall have sufficient back-up 
documentation to verify that such expenses were actually incurred by Contractor.  No payment shall be 
made for profit for Work and services that Contractor has not performed.  Contractor acknowledges that 
it has received good, valuable, and sufficient consideration for Municipality’s right to terminate this 
Contract for convenience in the form of Municipality’s obligation to provide advance notice to Contractor 
of such termination in accordance with this Section 15.4. 

15.5. Upon receipt of a notice of termination pursuant to Sections 15.2, 15.4, or 15.6, Contractor shall 
promptly discontinue all affected Work unless the notice of termination directs otherwise, and shall 
deliver or otherwise make available to Municipality all data, drawings, specifications, reports, estimates, 
summaries, and such other information as may have been required by this Contract whether completed 
or in process. 

15.6. This Contract may also be terminated by the Board: 

15.6.1. Upon the disqualification of Contractor as a CBE or SBE firm by County’s Director of the 
Office of Economic and Small Business Development (“OESBD”) if Contractor’s status as a CBE or 
SBE firm was a factor in the award of this Contract and such status was misrepresented by 
Contractor; 

15.6.2. Upon the disqualification of Contractor by County’s OESBD Director due to fraud, 
misrepresentation, or material misstatement by Contractor in the course of obtaining this Contract 
or attempting to meet the CBE or SBE contractual obligations; 
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15.6.3. Upon the disqualification of one or more of Contractor’s CBE or SBE participants by 
County’s OESBD Director if any such participant’s status as a CBE or SBE firm was a factor in the 
award of this Contract and such status was misrepresented by Contractor or such participant; 

15.6.4. Upon the disqualification of one or more of Contractor’s CBE or SBE participants by 
County’s OESBD Director if such CBE or SBE participant attempted to meet its CBE or SBE 
contractual obligations through fraud, misrepresentation, or material misstatement; 

15.6.5. If Contractor is determined by County’s OESBD Director to have been knowingly involved 
in any fraud, misrepresentation, or material misstatement concerning the CBE or SBE status of its 
disqualified CBE or SBE participant; or 

15.6.6. If Contractor is a “scrutinized company” pursuant to Sections 215.473 or 215.4725, Florida 
Statutes, if Contractor is placed on a “discriminatory vendor list” pursuant to Section 287.134, 
Florida Statutes, or if Contractor is otherwise ineligible to transact business with County or 
Municipality under Applicable Law or provides a false certification submitted pursuant to Section 
287.135, Florida Statutes. 

ARTICLE 16  SUSPENSION OF WORK 

Contractor shall carry on the Work and adhere to the progress schedule during all disputes or 
disagreements with Municipality. No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements except as Contractor and Municipality may otherwise agree in writing.  
Suspension of Work by Contractor during any dispute or disagreement with Municipality shall entitle 
Municipality to terminate this Contract for cause. 

ARTICLE 17  PROJECT RECORDS AND RIGHT TO AUDIT 

17.1 Audit Rights and Retention of Records.  Contractor shall preserve all Contract Records (as defined 

below) for a minimum period of three (3) years after expiration or termination of this Contract or until 

resolution of any audit findings, whichever is longer.  Contract Records shall, upon reasonable notice, be 

open to inspection and subject to audit and reproduction during normal business hours.  Audits and 

inspections pursuant to this article may be performed by any representative of Municipality and/or County 

(including any outside representative engaged by either entity). Municipality and County may conduct 

audits or inspections at any time during the term of this Contract and for a period of three (3) years after the 

expiration or termination of this Contract (or longer if required by Applicable Law, Municipality and/or 

County).  County may, without limitation, verify information, payroll distribution, and amounts through 

interviews, written affirmations, and on-site inspection with Contractor’s employees, Subcontractors, 

vendors, or other labor. 

17.2 Municipality and County shall have the right to audit, review, examine, inspect, analyze, and make 

copies of all Contract Records at a location within Broward County, Florida.  Contractor hereby grants 

Municipality and County the right to conduct such audit or review at Contractor’s place of business, if 

deemed appropriate by Municipality or County, with seventy-two (72) hours’ advance notice.  Contractor 

agrees to provide adequate and appropriate workspace for such review.  Contractor shall provide 

Municipality and County with reasonable access to Contractor’s facilities, and Municipality and County 

shall be allowed to interview all current or former employees to discuss matters pertinent to the performance 

of this Contract. 
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17.3 Contract Records include any and all information, materials and data of every kind and character, 

including without limitation, records, books, papers, documents, subscriptions, recordings, agreements, 

purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, drawings, receipts, 

vouchers and memoranda, and any and all other documents that pertain to rights, duties, obligations, or 

performance under this Contract.  Contract Records include hard copy and electronic records, written 

policies and procedures, time sheets, payroll records and registers, cancelled payroll checks, estimating 

work sheets, correspondence, invoices and related payment documentation, general ledgers, insurance 

rebates and dividends, and any other records pertaining to rights, duties, obligations or performance under 

this Contract, whether by Contractor or Subcontractors, or otherwise necessary to adequately permit 
evaluation and verification of any or all of the following: 

f) Compliance with Contract  
g) Compliance with Municipality’s code of ethics  
h) Compliance with Contract provisions regarding the pricing of Change Orders 
i) Accuracy of Contractor representations regarding the pricing of invoices 
j) Accuracy of Contractor representations related to claims submitted by Contractor including 

Subcontractors, or any of its other payees. 

In addition to the normal documentation Contractor typically furnishes to Municipality, in order to 
facilitate efficient use of Municipality resources when reviewing or auditing Contractor’s billings and 
related reimbursable cost records, Contractor agrees to furnish (upon request) the following types of 
information in the specified computer readable file format(s): 

Type of Record File format 

Monthly Job Cost Detail .pdf and Excel 

Detailed Job Cost History to Date .pdf and Excel 

Monthly Labor Distribution detail (if not already separately detailed in the 

Job Cost Detail) 
.pdf and Excel 

Total Job to Date Labor Distribution detail (if not already included in 

the detailed Job Cost History to date) 
.pdf and Excel 

Employee Timesheets documenting time worked by all individuals 

who charge reimbursable time to the project 
.pdf 

Daily Foreman Reports listing names and hours and tasks of personnel 

who worked on the project 
.pdf 

Daily Superintendent Reports .pdf 

Detailed Subcontract Status Reports (showing original subcontract 

value, approved subcontract change orders, subcontractor invoices, 

payment to Subcontractors, etc. 

.pdf and Excel 

Copies of Executed Subcontracts with all Subcontractors .pdf 

Copies of all executed Change Orders issued to Subcontractors .pdf 

Copies of all documentation supporting all reimbursable job costs 

(Subcontractor payment applications, vendor invoices, internal cost 

charges, etc.) 

.pdf 

. 

17.4 Any incomplete or incorrect entry in such books, records, and accounts shall be a basis for 



 

AA-32 

Municipality’s disallowance and recovery of any payment reliant upon such entry. 

17.5 If an audit inspection or examination in accordance with this article discloses overpricing or 
overcharges to Municipality of any nature by Contractor or its Subcontractors in excess of five percent 
(5%) of the total contract billings reviewed, in addition to making adjustments for the overcharges, 

Contractor shall pay the actual cost of the audit or, if the actual cost is unreasonably high, the reasonable 

cost.  Any adjustments or payments due as a result of any such audit or inspection shall be made within 
thirty (30) days after presentation of the audit findings to Contractor. 

17.6 Contractor shall, by written contract, require its Subcontractors to agree to the requirements and 

obligations of this Article 17.  

ARTICLE 18  RIGHTS OF VARIOUS INTERESTS 

Whenever work being done by Municipality’s forces or by other contractors is contiguous to or within the 
limits of Work covered by this Contract, the respective rights of the various interests involved shall be 
established by the Contract Administrator to secure the completion of the various portions of the Work 
in general harmony. 

ARTICLE 19  EXPLOSIVES 

When the use of explosives is necessary in performance of the Work, Contractor shall exercise the utmost 
care in the handling and usage of such explosives for the protection of life and property.  All explosives 
shall be stored in a safe manner in storage clearly marked “Dangerous-Explosives,” and shall be placed in 
the care of competent watchmen.  When the use of explosives becomes necessary, Contractor shall 
furnish to Municipality proof of insurance coverage, adequately providing public liability and property 
damage insurance as a rider attached to its regular policies, unless otherwise included in the policies 
themselves. 

ARTICLE 20  DIFFERING SITE CONDITIONS 

If during the course of the Work Contractor encounters (1) subsurface or concealed conditions at the 
Project site that differ materially from those shown in the Contract Documents and from those ordinarily 
encountered and generally recognized as inherent in work of the character called for in this Contract; or 
(2) unknown physical conditions of the Project site, of an unusual nature, which differ materially from that 
ordinarily encountered and generally recognized as inherent in work of the character called for in this 
Contract, then Contractor, without disturbing the conditions and before performing any Work affected by 
such conditions, shall, within twenty-four (24) hours of their discovery, notify  Contract Administrator and 
Consultant in writing of the existence of the aforesaid conditions.  Consultant and Contract Administrator 
shall, within two (2) business days after receipt of Contractor’s written notice, investigate the site 
conditions identified by Contractor.  If, in the sole opinion of Contract Administrator, the conditions do 
materially so differ and cause an increase or decrease in Contractor’s cost of, or the time required for, the 
performance of any part of the Work, whether or not charged as a result of the conditions, Contract 
Administrator may recommend an equitable adjustment to the Contract Price, or the Contract Time, or 
both.  If Contract Administrator and Contractor cannot agree on an adjustment in the Contract Price or 
Contract Time, the adjustment shall be referred to Consultant for determination in accordance with the 
provisions of Article 12.  No request by Contractor for an equitable adjustment to this Contract under this 
provision shall be allowed unless Contractor has given written notice to Contract Administrator in strict 
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accordance with the provisions of this article.  No request for an equitable adjustment or change to the 
Contract Price or Contract Time for differing site conditions shall be allowed if made after the date 
certified by Contract Administrator as the date of Substantial Completion. 

ARTICLE 21  PLANS AND WORKING DRAWINGS 

Municipality, through Consultant, shall have the right to modify the details of the plans and specifications 
and to supplement the plans and specifications with additional plans, drawings, or additional information 
as the Work proceeds, all of which shall be considered as part of this Contract.  In case of disagreement 
between the written and graphic portions of this Contract, the written portion shall govern. 

ARTICLE 22  CONTRACTOR TO CHECK PLANS, SPECIFICATIONS, AND DATA  

Contractor shall verify all dimensions, quantities, and details shown on the plans, specifications or other 
data received from Consultant, and shall notify Consultant of all errors, omissions, or discrepancies found 
therein within three (3) days after discovery.  Contractor will not be allowed to take advantage of any 
error, omission, or discrepancy to not stop or delay Work, because Consultant will advise Contractor how 
to proceed to avoid stoppage or delay of Work.  Contractor shall not be liable for damages resulting from 
errors, omissions, or discrepancies in this Contract unless Contractor recognized such error, omission, or 
discrepancy, and failed to report it to Consultant. 

ARTICLE 23  CONTRACTOR’S RESPONSIBILITY FOR DAMAGES AND ACCIDENTS 

23.1. Contractor shall accept full responsibility for the Work against all loss or damage of whatsoever 
nature sustained until final acceptance by Municipality, and shall promptly repair any damage done from 
any cause whatsoever, except as provided in Article 30. 

23.2. Contractor shall be responsible for all Materials, equipment and supplies pertaining to the Project.  
If any such Materials, equipment or supplies are lost, stolen, damaged, or destroyed prior to final 
acceptance by Municipality, Contractor shall replace same without cost to Municipality, except as 
provided in Article 30. 

ARTICLE 24  WARRANTY 

Contractor warrants to Municipality that all Materials and equipment furnished under this Contract will 
be new unless otherwise specified and that all of the Work will be of good quality, free from faults and 
defects, and in conformance with this Contract.  All Work not conforming to these requirements, 
including substitutions not properly approved and authorized, may be considered defective.  If required 
by Consultant, Contractor shall furnish satisfactory evidence as to the kind and quality of Materials and 
equipment.  This warranty is not limited by the provisions of Article 26 herein.   

ARTICLE 25  SUPPLEMENTARY DRAWINGS 

25.1. When, in the opinion of Consultant, it becomes necessary to explain the Work to be done more 
fully, or to illustrate the Work further, or to show any changes that may be required, supplementary 
drawings, with specifications pertaining thereto, will be prepared by Consultant. 
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25.2. The supplementary drawings shall be binding upon Contractor with the same force as this 
Contract.  Where such supplementary drawings require either less or more than the original quantities of 
Work, appropriate adjustments shall be made by Change Order. 

ARTICLE 26  DEFECTIVE WORK 

26.1. Consultant has the authority to reject or disapprove Work that Consultant finds to be defective.  If 
required by Consultant, Contractor shall promptly either correct all defective Work or remove such 
defective Work and replace it with non-defective Work.  Contractor shall bear all direct, indirect, and 
consequential costs of such removal or corrections including cost of testing laboratories and personnel. 

26.2. Should Contractor fail or refuse to remove or correct any defective Work or to make any necessary 
repairs in accordance with the requirements of this Contract within the time indicated in writing by 
Consultant, Municipality shall have the authority to cause the defective Work to be removed or corrected, 
or make such repairs as may be necessary, at Contractor’s expense.  Any expense incurred by Municipality 
in making such removals, corrections, or repairs, shall, at Municipality’s election, be paid for out of any 
monies due or which may become due to Contractor or charged against the Performance Bond.  In the 
event of failure of Contractor to make all necessary repairs promptly and fully, Municipality may declare 
Contractor in default. 

26.3. If, within one (1) year after Substantial Completion or such longer period of time as may be 
prescribed by the terms of any applicable special warranty required by this Contract, or by any specific 
provision of this Contract, any of the Work is found to be defective or not in accordance with this Contract, 
Contractor, after receipt of written notice from Municipality, shall promptly correct such defective or 
nonconforming Work within the time specified by Municipality, without cost to Municipality.  Nothing 
contained herein shall be construed to establish a period of limitation with respect to any other obligation 
that Contractor might have under this Contract, including, but not limited to, Article 24 hereof and any 
claim regarding latent defects. 

26.4. Failure to reject any defective Work or material shall not in any way prevent later rejection when 
such defect is discovered, nor shall such failure obligate Municipality to final acceptance. 

ARTICLE 27  TAXES 

Contractor shall pay all applicable sales, consumer, use, and other taxes required by Applicable Law.  Contractor is 
responsible for reviewing the pertinent state statutes involving state taxes and complying with all their 
requirements. 

ARTICLE 28  SUBCONTRACTS 

28.1. Each Subcontractor must possess certificates of competency and licenses required by Applicable 
Law.  Contractor shall notify the Contract Administrator and Consultant of any change in Subcontractors. 

28.2. Contractor shall not employ any Subcontractor against whom Municipality or Consultant may have 
a reasonable objection.  Contractor shall not be required to employ any Subcontractor against whom 
Contractor has a reasonable objection. 
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28.3. Contractor shall be fully responsible for all acts and omissions of its Subcontractors, persons 
directly or indirectly employed by its Subcontractors, and persons for whose acts any of its Subcontractors 
may be liable to the same extent that Contractor is responsible for the acts and omissions of persons 
directly employed by it.  Nothing in this Contract shall create any contractual relationship between any 
Subcontractor and Municipality or any obligation on the part of Municipality to pay or to see the payment 
of any monies due any Subcontractor. Municipality or Consultant may furnish to any Subcontractor 
evidence of amounts paid to Contractor on account of specific Work performed. 

28.4. Contractor shall bind specifically every Subcontractor to the applicable terms and conditions of 
this Contract for the benefit of Municipality. 

28.5. X  Contractor shall perform the Work with its own organization, amounting to not less than fifty-
five percent (55%) of the Contract Price. 

ARTICLE 29  SEPARATE CONTRACTS 

29.1. Municipality has the right to enter into contracts with other parties in connection with this Project.  
Contractor shall afford such other parties reasonable opportunity for the introduction and storage of their 
materials and the execution of their work, and shall properly connect and coordinate this Work with theirs. 

29.2. If any part of Contractor’s Work depends for proper execution or results on the work of any third 
parties, Contractor shall inspect and promptly report to Consultant any defects in such work that render 
it unsuitable for such proper execution and results of Contractor’s Work.  Contractor’s failure to so inspect 
and report shall constitute an acceptance of the third party’s work as fit and proper for the performance 
of Contractor’s Work, except as to defects which may develop in the third parties’ work after the execution 
of Contractor’s Work. 

29.3. Contractor shall conduct its operations and take all reasonable steps to coordinate the prosecution 
of the Work so as to not interfere with or impact any other contractor on the site.  Should such 
interference or impact occur, Contractor shall indemnify Municipality from any liability to the affected 
contractor related to such interference or impact. 

29.4. To ensure the proper execution of subsequent Work, Contractor shall inspect the Work already in 
place and shall immediately report to Consultant any discrepancy between the executed Work and the 
requirements of this Contract. 

ARTICLE 30  USE OF COMPLETED PORTIONS 

30.1. Municipality has the right at its sole option to take possession of and use any completed or partially 
completed portions of the Project (“Designated Area”).  Such possession and use shall not be deemed an 
acceptance of any of the Work not completed in accordance with this Contract.  If such possession and 
use increase the cost of or delays the Work, Contractor shall be entitled to reasonable extra compensation 
or reasonable extension of time or both, as recommended by Consultant and approved by Municipality. 

30.2. If Municipality decides to take possession of any completed or partially completed portions of the 
Project, the following shall occur: 
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30.2.1. Municipality shall give notice to Contractor in writing at least thirty (30) days prior to 
Municipality’s intended occupancy of a Designated Area. 

30.2.2. Contractor shall complete to the point of Substantial Completion the Designated Area and 
request inspection and issuance of a Certificate of Substantial Completion (007600-1) from 
Consultant. 

30.2.3. Upon Consultant’s issuance of a Certificate of Substantial Completion for the Designated 
Area, Municipality will assume full responsibility for maintenance, utilities, subsequent damages 
of Municipality and public, adjustment of insurance coverages, and start of warranty for the 
Designated Area. 

30.2.4. Contractor shall complete all items noted on the Certificate of Substantial Completion 
within the time specified by Consultant on the Certificate of Substantial Completion, and request 
final inspection and final acceptance of the portion of the Work occupied.  Upon completion of 
final inspection and receipt of an application for final payment, Consultant shall issue a Final 
Certificate of Payment relative to the Designated Area. 

30.2.5. If Municipality decides to occupy or use a portion or portions of the Work prior to 
Substantial Completion thereof, such occupancy or use shall not commence prior to a time 
mutually agreed upon by Municipality and Contractor and to which the insurance company or 
companies providing the property insurance have consented by endorsement to the policy or 
policies.  Insurance on the unoccupied or unused portion or portions shall not be canceled or 
lapsed on account of such partial occupancy or use.  Consent of Contractor and of the insurance 
company or companies to such occupancy or use shall not be unreasonably withheld. 

ARTICLE 31  LANDS OF WORK 

31.1. Municipality shall provide, as may be indicated in this Contract, the lands upon which the Work is 
to be performed, rights-of-way and easements for access thereto, and such other lands as are designated 
by Municipality for the use of Contractor. 

31.2. Contractor shall obtain, at Contractor’s own expense and without liability to Municipality, any 
additional rights to land and access thereto that may be required for temporary construction facilities, 
temporary easements, or for storage of materials.  Contractor shall furnish to Municipality copies of 
written permission obtained by Contractor from the owners of such land. 

ARTICLE 32  LEGAL RESTRICTIONS AND TRAFFIC PROVISIONS 

Contractor shall conform to and obey all Applicable Law with regard to labor, hours of work, and 
Contractor’s operations.  Contractor shall conduct its operations so as not to close any thoroughfare, nor 
interfere in any way with traffic on railway, highways, or water, without the written consent of the 
proper authorities. 

ARTICLE 33  LOCATION AND DAMAGE TO EXISTING FACILITIES, EQUIPMENT, OR UTILITIES 

33.1. Utility lines in the Project area have been shown on the Plans.  However, Municipality does not 
represent or warrant that all lines are shown, or that the ones indicated are in their true location.  
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Contractor must identify and locate all underground and overhead utility lines or equipment affecting or 
affected by the Project.  Contractor will not be entitled to any additional payment or extension of time 
due to discrepancies between actual location of utilities and Plan location of utilities. 

33.2. Contractor shall notify each utility company with facilities in the Project site, at least thirty (30) 
days prior to the start of construction, to arrange for positive underground location, relocation, or support 
of its utility where that utility may be in conflict with or endangered by the Work.  The cost of relocation 
of water mains or other utilities for the convenience of Contractor shall be paid by Contractor.  All charges 
by utility companies for temporary support of its utilities shall be paid for by Contractor.  All costs of 
permanent utility relocation to avoid conflict shall be the responsibility of the utility company involved.  
Contractor will not be entitled to any additional payment or extension of time for utility relocations, 
regardless of reason for relocation. 

33.3. Contractor shall schedule the Work in such a manner that the Work is not delayed by the utility 
providers relocating or supporting their utilities.  Contractor shall coordinate its activities with any and all 
public and private utility providers occupying the right-of-way.  Contractor will not be entitled to any 
additional compensation or extension of time for any delay associated with utility relocation or support. 

33.4. Contractor shall protect all overhead, surface, or underground structures and utilities from 
damage or displacement.  Contractor will promptly and completely repair all damage to such structures 
within a reasonable time.  All damaged utilities must be replaced or fully repaired to the satisfaction of 
the utility owner.  All repairs are to be inspected by the utility owner prior to backfilling.  Municipality 
reserves the right to remedy such damage by making such repairs or causing such repairs to be made at 
the expense of Contractor.  Municipality’s expense in causing such repairs shall be deducted from 
Contractor’s next Application for Payment. 

ARTICLE 34  VALUE ENGINEERING 

Contractor may request substitution of Materials, articles, pieces of equipment, or any changes that 
reduce the Contract Price by making such request to Consultant in writing.  Consultant will be the sole 
judge of the acceptability of any proposed substitute, and no substitute will be ordered, installed, used, 
or initiated without Consultant’s prior written acceptance by a Change Order or an approved Shop 
Drawing.  In no event will any substitution accepted by Consultant result in an increase in the Contract 
Price or Contract Time.  By making a request for substitution, Contractor agrees to pay directly to 
Consultant all Consultant’s fees and charges related to Consultant’s review of the request for substitution, 
regardless of whether the request for substitution is accepted by Consultant.  Any substitution submitted 
by Contractor must meet the form, fit, function, and life cycle criteria of the item proposed to be replaced, 
and there must be a reduction in Contract Price including Consultant review fees and charges.  If a 
substitution is approved, the net dollar savings shall be shared equally between Contractor and 
Municipality and shall be processed as a deductive Change Order. Municipality may require Contractor to 
furnish, at Contractor’s expense, a special performance guarantee or other surety with respect to any 
substitute approved after award of this Contract. 

ARTICLE 35  PAYMENT BY MUNICIPALITY FOR TESTS 

Except when otherwise specified in the Contract Documents, the expense of all tests shall be borne by 

Municipality and be performed by a testing firm selected by Municipality. Contractor shall reimburse 
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Municipality the costs of any required test in which the tested Work fails.  For road construction projects, 

the procedure for making tests required by Municipality will be in conformance with the most recent 

edition of the State of Florida, Department of Transportation Standard Specifications for Road and Bridge 

Construction.   

ARTICLE 36  CHANGE IN THE WORK OR TERMS OF CONTRACT 

36.1. Without invalidating this Contract and without notice to any surety, Municipality has the right to 
make such increases, decreases, or other changes in the character or quantity of the Work as may be 
considered necessary or desirable by Municipality to fully and acceptably complete the proposed Work in 
a satisfactory manner.  Any extra or additional Work within the scope of this Project must be accomplished 
by means of appropriate Field Orders and Supplemental Instructions or Change Orders. 

36.2. Any changes to the terms of this Contract must be contained in a written document, executed by 
the Parties hereto, with the same formality and of equal dignity as this Contract prior to the initiation of 
any Work described in such change.  This section shall not prohibit the issuance of Change Orders executed 
only by Municipality, as provided in this Contract. 

ARTICLE 37  FIELD ORDERS AND SUPPLEMENTAL INSTRUCTIONS 

37.1. The Contract Administrator, through Consultant, shall have the right to approve and issue Field 
Orders setting forth written interpretations of the intent of this Contract and ordering minor changes in 
the Work.  Field Orders may not change the Contract Price or the Contract Time. 

37.2. Consultant shall have the right to approve and issue Supplemental Instructions setting forth 
written orders, instructions, or interpretations concerning the Contract Documents or performance of the 
Work.  Supplemental Instructions may not change the Contract Price or the Contract Time. 

ARTICLE 38  CHANGE ORDERS 

38.1. Changes in the quantity or character of the Work within the scope of the Project that cannot be 
accomplished by means of Field Orders or Supplemental Instructions, including all changes resulting in 
changes to the Contract Price or the Contract Time, shall be authorized only by Change Orders approved 
in advance and issued in accordance with the provisions of the Municipality’s Procurement Code, as 
amended from time to time. 

38.2. Contractor shall not start work on any changes requiring an increase in the Contract Price or the 
Contract Time until a Change Order setting forth the adjustments is approved by Municipality. Upon 
receipt of a Change Order, Contractor shall promptly proceed with the Work set forth in the Change Order. 

38.3. If satisfactory adjustment cannot be reached for any item requiring a change in the Contract Price 
or Contract Time, and a Change Order has not been issued, Municipality may, at its sole option, either 
terminate this Contract as it applies to the items in question and make such arrangements as Municipality 
deems necessary to complete the work associated with the disputed item or submit the matter in dispute 
to Consultant as set forth in Article 12.   

38.4. Under circumstances determined necessary by Municipality, Change Orders may be issued 
unilaterally by Municipality. During the pendency of the dispute, and upon receipt of a Change Order from 
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Municipality, Contractor shall promptly proceed with the change in the Work involved and advise 
Consultant and Contract Administrator in writing within seven (7) days after receipt of the Change Order 
of Contractor’s agreement or disagreement with the method, if any, provided in the Change Order for 
determining the proposed adjustment in the Contract Price or Contract Time. 

38.5. On approval of any Contract change increasing the Contract Price, Contractor shall promptly 
ensure that the performance bond and payment bond are increased so that each reflects the total 
Contract Price as increased.  Contractor will promptly provide Municipality such updated bonds.   

ARTICLE 39  VALUE OF CHANGE ORDER WORK 

39.1. The value of any Work covered by a Change Order or of any claim for an increase or decrease in 
the Contract Price shall be determined in one of the following ways: 

39.1.1 If the Work involved is covered by unit prices contained in this Contract, by application of 
unit prices to the quantities of items involved, subject to the provisions of Section 39.7. 

39.1.2 By mutual acceptance of a lump sum, which sum Contractor and Municipality acknowledge 

contains a component for overhead and profit. 

39.1.3 On the basis of the “Cost of Work,” determined as provided in Sections 39.2 and 39.3, plus 
a Contractor’s fee for overhead and profit as determined in Section 39.4. 

39.2. The term “Cost of Work” means the sum of all direct costs necessarily incurred and paid by 
Contractor (or, if applicable, Subcontractor) in the proper performance of the Work described in the 
Change Order.  Except as otherwise may be agreed to in writing by Municipality, such costs shall be in 
amounts no higher than those prevailing in the locality of the Project; shall include only the following 
items; and shall not include any of the costs itemized in Section 39.3.   

39.2.1 Payroll costs for employees in the direct employ of Contractor in the performance of the 
Work described in the Change Order under schedules of job classifications agreed upon by 
Municipality and Contractor.  Payroll costs for employees not employed full time on the Work 
covered by the Change Order shall be apportioned on the basis of their time spent on the Work.  
Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, unemployment, excise and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation, and holiday pay 
application thereto.  Such employees shall include superintendents and foremen at the site.  The 
expenses of performing the Work after regular working hours, on Sunday or legal holidays, shall 
be included in the above to the extent authorized in advance by Municipality. 

39.2.2 Cost of all materials and equipment furnished and incorporated in the Work, including costs 
of transportation and storage thereof, and manufacturers’ field services required in connection 
therewith.  All cash discounts shall accrue to Contractor unless Municipality deposits funds with 
Contractor to make payments, in which case the cash discounts shall accrue to Municipality.  All 
trade discounts, rebates and refunds, and all returns from sale of surplus materials and equipment 
shall accrue to Municipality, and Contractor shall make provisions so that they may be obtained.  
Rentals of all construction equipment and machinery, and the parts thereof, whether rented by 
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Contractor, in accordance with rental agreements approved by Municipality with the advice of 
Consultant, and the costs of transportation, loading, unloading, installation, dismantling and 
removal thereof, all in accordance with the terms of said agreements.  Municipality will not be 
responsible for the cost of the rental of any such equipment, machinery, or parts when the use 
thereof is no longer necessary for the Work. 

39.2.3 If required by Municipality, Contractor shall obtain competitive bids from Subcontractors 
acceptable to Contractor, and shall deliver such bids to Municipality who will then determine, with 
the advice of Consultant, which bids will be accepted.  If the subcontract provides that the 
Subcontractor is to be paid on the basis of Cost of Work plus a fee, the Subcontractor’s Cost of 
Work shall be determined in the same manner as Contractor’s Cost of Work.  All Subcontractors 
shall be subject to the other provisions of this Contract insofar as applicable. 

39.2.4 Cost of special consultants, including, but not limited to, engineers, architects, testing 

laboratories, and surveyors employed for services specifically related to the performance of the work 

described in the Change Order. 

39.2.5 Supplemental costs including the following: 

39.2.5.1 All materials, supplies, equipment, machinery, appliances, office and temporary 
facilities, including transportation and maintenance thereof, at the site and hand tools not 
owned by the workers used in the performance of the Work, less market value of such 
items used but not consumed, and which items remain the property of Contractor. 

39.2.5.2 Sales, use, or similar taxes related to the Work, imposed by any governmental 
authority, for which Contractor is liable. 

39.2.5.3 The cost of utilities, fuel, and sanitary facilities at the site. 

39.2.5.4 Cost of premiums for additional bonds and insurance required because of 
changes in the Work. 

39.3 The term “Cost of Work” shall not include any of the following: 

39.3.1 Payroll costs and other compensation of Contractor’s officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, architects, estimators, 
schedulers, lawyers, auditors, accountants, purchasing and contracting agents, expediters, 
timekeepers, clerks and other personnel employed by Contractor whether at the site or in its 
principal or a branch office, for general administration of the Work that are not specifically 
included in the agreed-upon schedule of job classifications referred to in subsection 39.2.1, all of 
which payroll costs and other compensation are to be considered administrative costs covered by 
Contractor’s fee. 

39.3.2 Expenses of Contractor’s principal and branch offices other than Contractor’s field office at 
the Project site. 
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39.3.3 Any part of Contractor’s capital expenses, including but not limited to interest on 
Contractor’s capital employed for the Work as well as charges against Contractor for delinquent 
payments. 

39.3.4 Cost of premiums for all bonds and for all insurance, whether Contractor is required by this 
Contract to purchase and maintain the same, except for additional bonds and insurance required 
because of changes in the Work. 

39.3.5 Costs due to the negligence or neglect of Contractor, any Subcontractors, or anyone 
directly or indirectly employed by any of them or for whose acts any of them may be liable, 
including but not limited to, the correction of defective Work, disposal of materials or equipment 
wrongly supplied, and repairing or remedying any damage to property. 

39.3.6 Other overhead or general expense costs of any kind. 

39.4 Contractor’s fee for overhead and profit shall be determined as follows: 

39.4.1 A mutually acceptable fixed fee, or if no fixed fee can be agreed upon; 

39.4.2 A fee based on the following percentages of the various portions of the cost of the Work: 

39.4.2.1 For costs incurred under subsections 39.2.1 and 39.2.2, Contractor’s fee shall 
not exceed ten percent (10%). 

39.4.2.2 For costs incurred under subsection 39.2.3, Contractor’s fee shall not exceed 
seven and one-half percent (7.5%); and if a subcontract is on the basis of cost of the work 
plus a fee, the maximum allowable to the Subcontractor as a fee for overhead and profit 
shall not exceed ten percent (10%); and 

39.4.2.3 No fee shall be payable on the basis of costs itemized under subsections 39.2.4 
and 39.2.5 (except subsection 39.2.5.3) and Section 39.3. 

39.5 The amount of credit to Municipality for any change that results in a net decrease in cost will be 
the amount of the actual net decrease.  When both additions and credits are involved in any one change, 
the combined overhead and profit shall be figured on the basis of the net increase, if any.  Contractor shall 
not be entitled to claim lost profits for any Work not performed. 

39.6 Whenever the cost of any Work is to be determined pursuant to Sections 39.2 and 39.3, Contractor 
will submit in a form acceptable to Consultant an itemized cost breakdown together with the supporting 
data. 

39.7  If the quantity of any item of the Work covered by a unit price is increased or decreased by more 
than twenty percent (20%) from the quantity of such Work indicated in this Contract, an appropriate 
Change Order shall be issued to adjust the unit price, if warranted. 

39.8 Whenever a change in the Work is to be based on mutual acceptance of a lump sum, whether the 
amount is an addition, credit or no change-in-cost, Contractor shall submit an initial cost estimate 
acceptable to Consultant and Contract Administrator. 
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39.8.1 Such cost estimate shall include a breakdown listing the quantities and unit prices for 
materials, labor, equipment, and other items of cost. 

39.8.2 Whenever a change involves Contractor and one or more Subcontractors and the change 
is an increase in the Contract Price, overhead and profit percentage for Contractor and each 
Subcontractor shall be itemized separately. 

39.9 Each Change Order must state within the body of the Change Order whether it is based upon unit 
price, negotiated lump sum, or “Cost of Work.” 

ARTICLE 40  NOTIFICATION AND CLAIM FOR CHANGE OF  
CONTRACT TIME OR CONTRACT PRICE  

40.1 Any claim for a change in the Contract Time or Contract Price shall be made by written notice by 
Contractor to the Contract Administrator and to Consultant within five (5) days of the commencement of 
the event giving rise to the claim or Contractor’s knowledge of the claim, and the notice shall state the 
general nature and cause of the claim.  Thereafter, within twenty (20) days after the termination of the 
event giving rise to the claim or Contractor’s knowledge of the claim, Contractor shall submit written 
notice of the extent of the claim with supporting information and documentation to the Contract 
Administrator and Consultant (hereinafter “Claim Notice”).  The Claim Notice shall include Contractor’s 
written notarized certification that the adjustment claimed is the entire adjustment to which Contractor 
has reason to believe it is entitled as a result of the occurrence the event giving rise to the claim.  If the 
Contract Administrator and Contractor cannot resolve a claim for changes in the Contract Time or Contract 
Price within twenty (20) days after receipt of the Claim Notice by the Contract Administrator and 
Consultant, then Contractor shall submit the claim to Consultant within five (5) days after the date of 
impasse in accordance with Article 12 hereof.  IT IS EXPRESSLY AND SPECIFICALLY AGREED THAT ANY 
AND ALL CLAIMS FOR CHANGES TO THE CONTRACT TIME OR CONTRACT PRICE SHALL BE WAIVED IF NOT 
SUBMITTED IN STRICT ACCORDANCE WITH THE REQUIREMENTS OF THIS SECTION. 

40.2 The Contract Time will be extended in an amount equal to time lost on critical Work items due to 
delays beyond the control of and through no fault or negligence of Contractor if a claim for an extension 
is made in accordance with Section 40.1.  Such delays shall include, but not be limited to, acts, omissions, 
or neglect by any separate contractor employed by Municipality, fires, floods, labor disputes, epidemics, 
abnormal weather conditions or acts of God. 

ARTICLE 41  NO DAMAGES FOR DELAY 

No claim for damages or any claim, other than for an extension of time, shall be made or asserted against 
Municipality by reason of any delays except as provided herein.  Contractor shall not be entitled to an 
increase in the Contract Price or payment or compensation of any kind from Municipality for direct, 
indirect, consequential, impact or other costs, expenses or damages, including but not limited to costs of 
acceleration or inefficiency, arising  from delay, disruption, interference or hindrance from any cause 
whatsoever, whether such delay, disruption, interference or hindrance be reasonable or unreasonable, 
foreseeable or unforeseeable, or avoidable or unavoidable.  Contractor shall be entitled only to extensions 
of the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance with and to 
the extent specifically provided above; provided, however, that this provision shall not preclude recovery 
of damages by Contractor for actual delays due solely to fraud, bad faith, or active interference on the 
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part of Municipality or its Consultant. 

ARTICLE 42  EXCUSABLE DELAY; COMPENSABLE; NON-COMPENSABLE 

42.1 Excusable Delay.  Delay that extends the completion of the Work and that is caused by 
circumstances beyond the control of Contractor or its Subcontractors, suppliers, or vendors are Excusable 
Delay.  Contractor is entitled to a time extension of the Contract Time for each day the Work is delayed 
due to Excusable Delay.  Contractor shall document its claim for any time extension as provided in Article 
40 hereof.  Failure of Contractor to comply with Article 40 hereof as to any particular event of delay shall 
be deemed conclusively to constitute a waiver, abandonment, or relinquishment of any and all claims 
resulting from that particular event of delay.  Excusable Delay may be compensable or non-compensable, 
as provided below. 

42.1.1 Compensable Excusable Delay.  Excusable Delay is compensable when (i) the delay extends 
the Contract Time; (ii) is caused by circumstances beyond the control of Contractor or its 
Subcontractors, suppliers, or vendor; and (iii) is caused solely by fraud, bad faith, or active 
interference on the part of Municipality or its agents.  In no event shall Contractor be compensated 
for interim delays that do not extend the Contract Time.  Contractor shall be entitled to direct and 
indirect costs for Compensable Excusable Delay.  Direct costs recoverable by Contractor shall be 
limited to the actual additional costs allowed pursuant to Article 39 hereof. 

Municipality and Contractor recognize and agree that the amount of Contractor’s precise actual 
indirect costs for delay in the performance and completion of the Work is impossible to determine 
as of the date of execution of this Contract, and that proof of the precise amount will be difficult.  
Therefore, indirect costs recoverable by Contractor shall be liquidated on a daily basis for each day 
the Contract Time is delayed due to a Compensable Excusable Delay.  These liquidated indirect 
costs shall be paid to compensate Contractor for all indirect costs caused by a Compensable 
Excusable Delay, and shall include, but not be limited to, lost profits, all profit on indirect costs, 
home office overhead, acceleration, loss of earnings, loss of productivity, loss of bonding capacity, 
loss of opportunity and all other indirect costs incurred by Contractor.  The amount of liquidated 
indirect costs recoverable shall beFive Hundred Dollars ($500.00er day for each day this Contract 
is delayed due to a Compensable Excusable Delay. 

42.1.2 Non-Compensable Excusable Delay.  When Excusable Delay is (i) caused by circumstances 
beyond the control of Contractor, its Subcontractors, suppliers, and vendors; (ii) caused by 
circumstances beyond the control of Municipality or Consultant; or (iii) caused jointly or 
concurrently by Contractor or its Subcontractors, suppliers, or vendors and by Municipality or 
Consultant, then Contractor shall be entitled only to a time extension and no further compensation 
for the delay. 

ARTICLE 43  SUBSTANTIAL COMPLETION 

When Contractor determines in good faith that the Work, or a portion thereof designated by Municipality 
pursuant to Article 30 hereof, has reached Substantial Completion, Contractor shall so notify the Contract 
Administrator and Consultant in writing.  Consultant and the Contract Administrator shall then promptly 
inspect the Work.  When Consultant, on the basis of such an inspection, determines that the Work or 
designated portion thereof is substantially complete, it will then prepare a Certificate of Substantial 
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Completion (Form 10).  The Contract Administrator shall affix its determination to the Certificate of 
Substantial Completion, which shall establish the Date of Substantial Completion.  The Certificate of 
Substantial Completion shall state the responsibilities of Municipality and Contractor for security, 
maintenance, heat, utilities, damage to the Work, and insurance.  Consultant and the Contract 
Administrator shall develop and Contractor shall review the list of all Work yet to be completed by 
Contractor to satisfy the requirements of this Contract for Final Completion and to make the Work 
satisfactory and acceptable.  The list shall be provided to Contractor within five (5) days after final 
development and review.  If the final list is not provided within the stated five (5) days, the Contract Time 
for completion shall be extended by the number of days exceeding the five (5) days.  The failure to include 
any items of corrective Work on such list does not alter the responsibility of Contractor to complete all 
Work in accordance with this Contract.  Warranties required by this Contract shall commence on the date 
of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the 
Certificate of Substantial Completion.  The Certificate of Substantial Completion shall be submitted to the 
Contract Administrator and Contractor for their written acceptance of the responsibilities assigned to 
them in the Certificate of Substantial Completion. 

ARTICLE 44  NO INTEREST 

44.1  Unless prohibited by Applicable Law, Municipality shall not be liable to pay any interest to 
Contractor for any reason, whether as prejudgment interest or for any other purpose, and Contractor 
waives, rejects, disclaims and surrenders any and all entitlement to interest in connection with a dispute 
or claim arising from, related to, or in connection with this Contract.   

44.2  If the preceding section is inapplicable or is determined to be invalid or unenforceable by a court 
of competent jurisdiction, the annual rate of interest payable by Municipality under this Contract, whether 
as prejudgment interest or for any other purpose, shall be, to the full extent permissible under Applicable 
Law, one quarter of one percent (0.25%) simple interest (uncompounded). 

ARTICLE 45  SHOP DRAWINGS 

45.1 Contractor shall submit Shop Drawings as required by the Technical Specifications.  The purpose 
of the Shop Drawings is to show the suitability, efficiency, technique of manufacture, installation 
requirements, details of the item, and evidence of its compliance or noncompliance with this Contract. 

45.2 Within thirty (30) days after the Project Initiation Date specified in the Notice to Proceed, 
Contractor shall submit to Consultant a complete list of preliminary data on items for which Shop Drawings 
are to be submitted and shall identify the critical items.  Approval of this list by Consultant shall in no way 
relieve Contractor from submitting complete Shop Drawings and providing all materials and equipment in 
accordance with this Contract.  This procedure is required in order to expedite final approval of Shop 
Drawings. 

45.3 After the approval of the list of items required in Section 45.2 above, Contractor shall promptly 
request Shop Drawings from the various manufacturers, fabricators, and suppliers.   

45.4 Contractor shall thoroughly review and check the Shop Drawings, and shall approve each and every 
copy by initialing same, and shall transmit a letter of approval to Consultant and Municipality.  
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45.5 If the Shop Drawings show or indicate departures from the Contract requirements, Contractor shall 
specify such departures and make specific mention thereof in its letter of transmittal to Consultant and 
Municipality.  Failure to point out such departures shall not relieve Contractor from its responsibility to 
comply with this Contract. 

45.6 Consultant shall review and approve Shop Drawings within twenty-one (21) days after the date 
received, unless said Shop Drawings are rejected by Consultant for material reasons.  Consultant’s 
approval of Shop Drawings will be general and shall not relieve Contractor of responsibility for the 
accuracy of such Shop Drawings, nor for the proper fitting and construction of the Work, nor for the 
furnishing of materials or Work required by this Contract but not indicated on the Shop Drawings.  No 
Work called for by Shop Drawings shall be performed until the said Shop Drawings have been approved 
by Consultant.  Approval by Consultant shall not relieve Contractor from responsibility for errors or 
omissions of any sort on the Shop Drawings. 

45.7 No approval will be given to partial submittals of Shop Drawings for items that interconnect or are 
interdependent where necessary to properly evaluate the design.  It is Contractor’s responsibility to 
assemble the Shop Drawings for all such interconnecting or interdependent items, check such items, and 
then make one submittal to Consultant along with Contractor’s comments as to compliance, 
noncompliance, or features requiring special attention. 

45.8 If catalog sheets or prints of manufacturers’ standard drawings are submitted as Shop Drawings, 
any additional information or changes on such drawings shall be typewritten or lettered in ink. 

45.9 Contractor shall submit the number of copies of Shop Drawings required by Consultant.  
Resubmissions of Shop Drawings shall be made in the same quantity until final approval is obtained. 

45.10 Contractor shall keep one set of Shop Drawings marked with Consultant’s approval at the job site 
at all times. 

ARTICLE 46  FIELD LAYOUT OF THE WORK AND RECORD DRAWINGS 

46.1 The entire responsibility for establishing and maintaining line and grade in the field lies with 
Contractor.  Contractor shall maintain an accurate and precise record of the location and elevation of all 
pipelines, conduits, structures, maintenance access structures, handholes, fittings and the like, and shall 
prepare record or “as-built” drawings of the same, which must be sealed by a Professional Surveyor.  
Contractor shall deliver these records in good order to Consultant as the Work is completed.  The cost of 
all such field layout and recording work is included in the bid prices for the appropriate items.  All record 
drawings shall be made on reproducible paper and shall be delivered to Consultant prior to, and as a 
condition of, final payment. 

46.2 Contractor shall maintain in a safe place at the Project site one record copy of all Drawings, Plans, 
Specifications, Addenda, written amendments, Change Orders, Field Orders and written interpretations 
and clarifications in good order and annotated to show all changes made during construction.  These 
record documents together with all approved samples and a counterpart of all approved Shop Drawings 
shall be available at all times to Consultant for reference.  Upon Final Completion of the Project and prior 
to Final Payment, these record documents, samples, and Shop Drawings shall be delivered to the Contract 
Administrator. 
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46.3 Prior to, and as a condition precedent to Final Payment, Contractor shall submit to Municipality 
Contractor’s record drawings or as-built drawings acceptable to Consultant. 

ARTICLE 47  SAFETY AND PROTECTION 

47.1 Contractor shall be solely responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the Project.  Contractor shall take all necessary precautions 
for the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to: 

47.1.1 All employees on the work site and other persons who may be affected thereby; 

47.1.2 All the Work and all materials or equipment to be incorporated therein, whether in storage 
on or off the Project site; and 

47.1.3 Other property at the Project site or adjacent thereto, including trees, shrubs, lawns, walks, 
pavements, roadways, structures, and utilities not designated for removal, relocation, or 
replacement in the course of construction. 

47.2 Contractor shall comply with all Applicable Law of any public body having jurisdiction for the safety 
of persons or property or to protect person or property from damage, injury, or loss, and Contractor shall 
erect and maintain all necessary safeguards for such safety and protection.  Contractor shall notify owners 
of adjacent property and utilities when performance of the Work may affect them.  All damage, injury, or 
loss to any property referred to in subsections 47.1.2 and 47.1.3 above, caused directly or indirectly, in 
whole or in part, by Contractor, any Subcontractor or anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, shall be repaired or remedied by Contractor.  
Contractor’s duties and responsibilities for the safety and protection of the Work shall continue until such 
time as all the Work is completed and Consultant has issued a notice to Municipality and Contractor that 
the Work is acceptable except as otherwise provided in Article 30. 

47.3 Contractor shall designate a responsible member of its organization at the Project site whose duty 
shall be the prevention of accidents.  This person shall be Contractor’s superintendent unless otherwise 
designated in writing by Contractor to Municipality. 

ARTICLE 48  FINAL BILL OF MATERIALS 

Contractor shall be required to submit to Municipality and Consultant a final bill of materials with unit 
costs for each bid item for supply of materials installed.  This shall be an itemized list of all materials with 
a unit cost for each material, and the total cost shall be determined on the basis of the unit costs 
established for each Contract item.  A Final Certificate for Payment will not be issued by Consultant until 
Contractor submits the final bill of materials and Consultant verifies the accuracy of the units of Work. 

ARTICLE 49  PROJECT SIGN 

Any requirements for a project sign shall be as set forth within the Technical Specifications section. 

ARTICLE 50  CLEANING UP; MUNICIPALITY’S RIGHT TO CLEAN UP 

Contractor shall at all times keep the premises free from accumulation of waste materials or rubbish 
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caused by its operations.  At the completion of the Project, Contractor shall remove all its waste 
materials and rubbish from and about the Project as well as its tools, construction equipment, 
machinery, and surplus materials.  If Contractor fails to clean up during the performance of the Work or 
at the completion of the Work, Municipality may do so and the cost thereof shall be charged to 
Contractor.  If a dispute arises between Contractor and separate contractors of Municipality as to their 
responsibility for cleaning up, Municipality may clean up and charge the cost thereof to the contractors 
responsible as Consultant shall determine to be appropriate and equitable.   

ARTICLE 51  HURRICANE PRECAUTIONS 

51.1 During such periods of time as are designated by the National Weather Services as being a 
hurricane watch or warning, Contractor, at no cost to Municipality, shall take all precautions necessary to 
secure the Project site from any damage that may be caused by all threatened storm events, regardless 
of whether Municipality or Consultant has given notice of same. 

51.2 Compliance with any specific hurricane watch or warning precautions will not constitute additional 
work. 

51.3 Suspension of the Work caused by a threatened or actual storm event, regardless of whether 
Municipality has directed such suspension, will entitle Contractor to additional Contract Time as 
noncompensable, excusable delay, and shall not give rise to a claim for compensable delay. 

ARTICLE 52  REMOVAL OF EQUIPMENT 

In case of termination of this Contract before completion for any cause whatsoever, Contractor, if notified 
to do so by Municipality, shall promptly remove any part or all of Contractor’s equipment and supplies 
from the property of Municipality, failing which Municipality shall have the right to remove such 
equipment and supplies at the expense of Contractor. 

ARTICLE 53  DOMESTIC PARTNERSHIP REQUIREMENT 

Unless this Contract is exempt from the provisions of the Broward County Domestic Partnership Act, 

Section 16½-157, Broward County Code of Ordinances (“Act”), Contractor certifies and represents that it 

will at all times comply with the provisions of the Act, and the contract language referenced in the Act is 

deemed incorporated in this Contract as though fully set forth in this section.  The failure of Contractor to 
comply shall be a material breach of this Contract, entitling Municipality to pursue any and all remedies 
provided under Applicable Law including, but not limited to (1) retaining all monies due or to become due 
Contractor until Contractor complies; (2) termination of this Contract; and (3) suspension or debarment 
of Contractor. 

ARTICLE 54  EQUAL EMPLOYMENT OPPORTUNITY AND CBE/SBE COMPLIANCE 

54.1 No party to this Contract may discriminate on the basis of race, color, sex, religion, national origin, 
disability, age, marital status, political affiliation, sexual orientation, pregnancy, or gender identity and 
expression in the performance of this Contract, except that any project assisted by the U.S. Department 
of Transportation funds shall comply with the nondiscrimination requirements in 49 C.F.R. Part 26.  
Contractor shall include the foregoing or similar language in its contracts with any Subcontractors. 
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54.2 Contractor shall comply with all applicable requirements of Section 1-81, Broward County Code of 
Ordinances, in the award and administration of this Contract.  Failure by Contractor to carry out any of 
the requirements of this article shall constitute a material breach of this Contract, which shall permit 
Municipality to terminate this Contract or exercise any other remedy provided under this Contract, the 
Broward County Code of Ordinances, the Broward County Administrative Code, or under other Applicable 
Law, all such remedies being cumulative. 

54.3 Contractor must meet or exceed the required CBE or SBE goal by utilizing the CBE or SBE firms 
listed in Exhibit V (or a CBE/SBE firm substituted for a listed firm, if permitted) for thirty percent (30%) of 
total Work under this Contract (the “Commitment”).  In performing the Work, Contractor shall utilize the 
CBE or SBE firms listed in Exhibit V for the scope of work and the percentage of work amounts identified 
on each Letter of Intent.  Promptly upon execution of this Contract by Municipality, Contractor shall enter 
into formal contracts with the CBE or SBE firms listed in Exhibit V and, upon request, shall provide copies 
of the contracts to the Contract Administrator and OESBD. 

54.4 Each CBE or SBE firm utilized by Contractor to meet the CBE or SBE goal must be certified by OESBD.  
Contractor shall inform Municipality immediately when a CBE or SBE firm is not able to perform or if 
Contractor believes the CBE or SBE firm should be replaced for any other reason, so that OESBD can review 
and verify the good faith efforts of Contractor to substitute the CBE or SBE firm with another CBE or SBE 
firm.  Whenever a CBE or SBE firm is terminated for any reason, Contractor shall provide written notice to 
OESBD and, upon written approval of the Director of OESBD, shall substitute another CBE or SBE firm in 
order to meet the CBE or SBE goal, unless otherwise provided in this Contract or agreed to in writing by 
the Parties.  Such substitution shall not be required if the termination results from modification of the 
scope of services and no CBE or SBE firm is available to perform the modified scope of services; in which 
event, Contractor shall notify OESBD, and OESBD may adjust the CBE or SBE goal by written notice to 
Contractor.  Contractor shall not terminate a CBE or SBE firm for convenience without OESBD’s prior 
written consent, which consent shall not be unreasonably withheld. 

54.5 The Parties stipulate that if Contractor fails to meet the Commitment, the damages to Municipality 
arising from such failure are not readily ascertainable at the time of contracting.  If Contractor fails to 
meet the Commitment and County determines, in the sole discretion of the OESBD Program Director, that 
Contractor failed to make Good Faith Efforts (as defined in Section 1-81, Broward County Code of 
Ordinances) to meet the Commitment, Contractor shall pay Municipality liquidated damages in an amount 
equal to fifty percent (50%) of the actual dollar amount by which Contractor failed to achieve the 
Commitment, up to a maximum amount of ten percent (10%) of the total contract amount excluding costs 
and reimbursable expenses.  An example of this calculation is stated in Section 1-81.7, Broward County 
Code of Ordinances.  As elected by Municipality, such liquidated damages amount shall be either credited 
against any amounts due from Municipality, or must be paid to Municipality within thirty (30) days after 
written demand.  These liquidated damages shall be Municipality’s sole contractual remedy for 
Contractor’s breach of the Commitment, but shall not affect the availability of administrative remedies 
under Section 1-81.  Contractor acknowledges and agrees that the liquidated damages provided in this 

section are proportionate to an amount that might reasonably be expected to flow from a breach of the 

Commitment and are not a penalty.  Any failure to meet the Commitment attributable solely to force 
majeure, changes to the Scope of Work by Municipality, or inability to substitute a CBE or SBE 
Subcontractor where the OESBD Program Director has determined that such inability is due to no fault of 
Contractor, shall not be deemed a failure by Contractor to meet the Commitment. 
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54.6 Contractor acknowledges that County, may make minor administrative modifications to Section 1-
81, Broward County Code of Ordinances, which shall become applicable to this Contract if the 
administrative modifications are not unreasonable.  Written notice of any such modification shall be 
provided to Contractor and shall include a deadline for Contractor to notify Municipality in writing if 
Contractor concludes that the modification exceeds the authority under this section.  Failure of Contractor 
to timely notify Municipality of its conclusion that the modification exceeds such authority shall be 
deemed acceptance of the modification by Contractor. 

54.7 OESBD may modify the Commitment in connection with any amendment, extension, modification, 
or change order to this Contract that, by itself or aggregated with previous amendments, extensions, 
modifications, or change orders, increases the initial Contract price by ten percent (10%) or more.  
Contractor shall make a good faith effort to include CBE or SBE firms in work resulting from any such 
amendment, extension, modification, or change order, and shall report such efforts, along with evidence 
thereof, to OESBD. 

54.8 No later than ten (10) business days after the end of the month, Contractor shall provide written 
monthly reports to the Contract Administrator and to OESBD (in the form and in the manner requested 
by OESBD) attesting to Contractor’s compliance with the Commitment.  In addition, Contractor shall allow 
Municipality and OESBD to engage in onsite reviews to monitor Contractor’s progress in achieving and 
maintaining the Commitment.  The Contract Administrator in conjunction with OESBD shall perform such 
review and monitoring, unless otherwise determined by the County Administrator. 

54.9 The Contract Administrator may withhold progress payments if Contractor fails to demonstrate 
timely payments of sums due to all Subcontractors and suppliers.  The presence of a “pay when paid” 
provision in a Contractor’s contract with a CBE or SBE firm shall not preclude Municipality or its 
representatives from inquiring into claims of nonpayment. 

ARTICLE 55  PUBLIC RECORDS 

To the extent Contractor is acting on behalf of Municipality as provided in Section 119.0701, Florida 

Statutes, Contractor shall:   

55.1.1 Keep and maintain public records required by Municipality to perform the services under 

this Contract; 

55.1.2 Upon request from Municipality, provide Municipality with a copy of the requested records 

or allow the records to be inspected or copied within a reasonable time and at a cost that does not 

exceed that provided in Chapter 119, Florida Statutes, or as otherwise provided by Applicable Law; 

55.1.3 Ensure that public records that are exempt or confidential and exempt from public record 

requirements are not disclosed except as authorized by Applicable Law for the duration of this 

Contract and after completion or termination of this Contract if the records are not transferred to 

Municipality; and 

55.1.4 Upon completion or termination of this Contract, transfer to Municipality, at no cost, all 

public records in possession of Contractor or keep and maintain public records required by 

Municipality to perform the services.  If Contractor transfers the records to Municipality, Contractor 

shall destroy any duplicate public records that are exempt or confidential and exempt.  If Contractor 
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keeps and maintains public records, Contractor shall meet all applicable requirements for retaining 

public records.  All records stored electronically must be provided to Municipality upon request in 

a format that is compatible with the information technology systems of Municipality. 

The failure of Contractor to comply with the provisions of this article shall constitute a material breach of 

this Contract entitling Municipality to exercise any remedy provided in this Contract or under Applicable 

Law, all of such remedies being cumulative. 

A request for public records regarding this Contract must be made directly to Municipality, who will be 

responsible for responding to any such public records requests.  Contractor will provide any requested 

records to Municipality to enable Municipality to respond to the public records request. 

Any material submitted to Municipality that Contractor contends constitutes or contains trade secrets or 

contends is otherwise exempt from production under Florida public records laws (including Florida Statutes 

Chapter 119) (“Trade Secret Materials”) must be separately submitted and conspicuously labeled 

“EXEMPT FROM PUBLIC RECORD PRODUCTION – TRADE SECRET.”  In addition, Contractor 

must, simultaneous with the submission of any Trade Secret Materials, provide a sworn affidavit from a 

person with personal knowledge attesting that the Trade Secret Materials constitute trade secrets under 

Florida Statutes Section 688.002  and stating the factual basis for same.  If a third party submits a request 

to Municipality for records designated by Contractor as Trade Secret Materials, Municipality shall refrain 

from disclosing the Trade Secret Materials, unless otherwise ordered by a court of competent jurisdiction 

or authorized in writing by Contractor.  Contractor shall indemnify and defend Municipality and its 

employees and agents from any and all claims, causes of action, losses, fines, penalties, damages, judgments 

and liabilities of any kind, including attorneys’ fees, litigation expenses, and court costs, relating to the non-

disclosure of any Trade Secret Materials in response to a records request by a third party. 

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF 

FLORIDA STATUTES CHAPTER 119 TO CONTRACTOR’S DUTY TO PROVIDE 

PUBLIC RECORDS RELATING TO THIS CONTRACT, CONTACT THE 

CUSTODIAN OF PUBLIC RECORDS AT 954-973-6774, 

PublicRecords@coconutcreek.net, 4800 West Copans Road, Coconut Creek, FL 33063 
 

 
ARTICLE 56  PUBLIC OUTREACH 

Contractor shall provide at his/her own cost public outreach in areas where residents and public are impacted 

per the direction of the Project Manager. For example, where work is directly adjacent to driveways, 

Contractor must provide door hangers as well as electronic signage in the area and where work involves 

collector roads not adjacent to driveways, electronic signage would be sufficient. 
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EXHIBIT “B” 
 

FORM 1: PERFORMANCE BOND 

                                                                                   
 
 
Project Name: Comprehensive Street Improvements Phase II- Surtax Project  
Project Number: 12-28-21-3 

BY THIS BOND, We _____________________________, located at __________________________, 
phone ________________, and ____________________, as Principal, hereinafter called Contractor, and 
__________________________, located at __________________________, phone 
__________________, and ______________________, as Surety, under the assigned Bond Number 
_____________________, are bound to  the City of Coconut Creek, Florida (“City”), and Broward County, 
Florida, as dual Obligees (hereinafter jointly and severally referred to as “City/County”), in the amount of 
____________________________ Dollars ($__________) for the payment whereof Contractor and 
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally. 

WHEREAS, Contractor has by written agreement dated the _______ day of __________________, 
20____, entered into a Contract, Bid/Contract No.  _____________, with City, the terms of which contract 
(including the Contract Documents, as those are defined in the contract) are incorporated by reference 
herein and made a part hereof as the “Contract,” which includes any and all provisions for liquidated 
damages, and other damages identified.  

THE CONDITION OF THIS BOND is that if Contractor: 

1) Performs the Contract between Contractor and City for construction of Comprehensive Street 
Improvements Phase II- Surtax Project , in the time and manner prescribed in the Contract; and 

2) Pays City/County all losses, liquidated damages, expenses, costs and attorneys’ fees including 
appellate proceedings, that City/County sustains as a result of default by Contractor under the 
Contract; and 

3) Performs the guaranties of all work and materials furnished under the Contract for the time specified 
in the Contract, then THIS BOND IS VOID; OTHERWISE IT REMAINS IN FULL FORCE AND 
EFFECT. 

Whenever Contractor shall be, and is declared by City/County to be, in default under the Contract, with 
City having performed its obligations thereunder, the Surety may promptly remedy the default, or shall 
promptly:  

a) Complete the required performance in accordance with the terms and conditions of the Contract 
Documents; or 

b) Obtain a bid or bids for completing the Project in accordance with the  terms and conditions of the 
Contract Documents, and upon determination by Surety of the lowest responsible Bidder, or, if 
City/County elects, upon determination by City/County and Surety jointly of the lowest responsible 
Bidder, arrange for a contract between such Bidder and City/County on the same terms and 
conditions as the Contract Documents unless otherwise agreed by City/County, and shall make 
available as work progresses sufficient funds to pay the cost of completion of the Work required 
by the Contract in an amount less but not exceeding the balance of the Contract Price , which 
amount shall include other costs and damages for which the Surety may be liable hereunder, the 
amount set forth in the first paragraph hereof.  The term “balance of the Contract Price,” as used 
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in this paragraph, shall mean the total amount payable by City to Contractor under the Contract 
and any amendments thereto, less the amount properly paid by City to Contractor. 

No right of action shall accrue on this bond to or for the use of any person or corporation other than 
City/County named herein.  

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and 
compliance or noncompliance with any formalities connected with the Contract or the changes does not 
affect Surety’s obligation under this Bond. 

 

Signed and sealed this ______ day of _____________________, 20_____. 

ATTEST: CONTRACTOR  

 
_______________________________ 
Corporate Secretary or other  
person authorized to attest 
 
_____________________________ 
Print Name  
 

(CORPORATE SEAL OR NOTARY) 

 
By: ____________________________ 
Authorized Signor 
        
_____________________________ 
Print Name and Title 
 
_____ day of __________, 20___ 

 
IN THE PRESENCE OF:   SURETY: 
       
Signature 
 
 

By        
Agent and Attorney-in-Fact 

       
(Print Name)     
  

       
(Print/Type Name)  

       
Signature 
 
 

Address:       
    (Street) 
      
(City/State/Zip Code) 
 
Telephone No.:      

 
 
 
 
Note:   This  project is  SurTax project funded by Broward County, additional language and  terms may 
be  included under the Contract. 
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EXHIBIT “C” 
 

FORM 2: PAYMENT BOND 

 

 
Project Name:   Comprehensive Street Improvements Phase II- Surtax Project 
Project Number: 12-28-21-3 

KNOW ALL BY THESE PRESENTS: 

That we _________________________________, as Principal (hereinafter called “Contractor”), located 
at __________________________, phone __________________, and _________________________, 
as Surety, located at ____________________, phone ________, under the assigned Bond Number 
_________________ and pursuant to Section 255.05, Florida Statutes, are bound to the City of _____, 
Florida (“City”) and Broward County, Florida (hereinafter jointly and severally referred to as “City/County”), 
as dual Obligees, in the amount of _______________________ Dollars ($____________) for the payment 
whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally. 
 
WHEREAS, Contractor has by written agreement dated the ___ of __________________, 20______, 
entered into a Contract, Bid/Contract No. _________, with City for construction ofComprehensive Street 
Improvements Phase II- Surtax Project located at _______________________, the terms of which contract 

(including the Contract Documents, as those are defined in the contract) are incorporated by reference 
herein and made a part hereof as the “Contract.”  
 
THE CONDITION OF THIS BOND is that if Contractor: 

1. Pays City/County all losses, damages, expenses, costs and attorneys’ fees including appellate 
proceedings, that City/County sustains because of default by Contractor under the Contract; and 

2. Promptly makes payments to all claimants as defined by Florida Statute Section 255.05(1) for all 
labor, materials and supplies used directly or indirectly by Contractor in the performance of the 
Contract; 

THEN CONTRACTOR’S OBLIGATION SHALL BE VOID; OTHERWISE, IT SHALL REMAIN IN FULL 
FORCE AND EFFECT SUBJECT, HOWEVER, TO THE FOLLOWING CONDITIONS: 

A. A claimant, except a laborer, who is not in privity with Contractor and who has not received payment 
for its labor, materials, or supplies shall, within forty-five (45) days after beginning to furnish labor, 
materials, or supplies for the prosecution of the work, furnish to Contractor a notice that he or she 
intends to look to the bond for protection. 

B. A claimant who is not in privity with Contractor and who has not received payment for its labor, 
materials, or supplies shall, within ninety (90) days after performance of the labor or after complete 
delivery of the materials or supplies, deliver to Contractor and to the Surety, written notice of the 
performance of the labor or delivery of the materials or supplies and of the nonpayment. 

C. No action for the labor, materials, or supplies may be instituted against Contractor or the Surety 
unless the notices stated under the preceding conditions (A) and/or (B), as applicable, have been 
given. 
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D. Any action under this Bond must be instituted in accordance with the Notice and Time Limitations 
provisions prescribed in Sections 255.05(2) and 255.05(10), Florida Statutes. 

The Surety hereby waives notice of and agrees that any changes in or under the Contract Documents and 
compliance or noncompliance with any formalities connected with the Contract or the changes does not 
affect the Surety’s obligation under this Bond. 

Signed and sealed this ____ day of _________________, 20____. 

ATTEST: CONTRACTOR  

 
_______________________________ 
Corporate Secretary or other  
person authorized to attest 
 
_____________________________ 
Print Name  
 

(CORPORATE SEAL OR NOTARY) 

 
By: ____________________________ 
         Authorized Signor 
        
_____________________________ 
Print Name and Title 
 
_____ day of __________, 20___ 

 
IN THE PRESENCE OF:   
  

SURETY: 

 
       
Signature 
 

 
By        
Agent and Attorney-in-Fact 

       
(Print Name)      

       
(Print/Type Name)  

 
       
Signature 
 
       
(Print Name)      

 
Address:       
  (Street) 
       
(City/State/Zip Code) 
 
Telephone No.:      

 
 
 
 
 
Note:   This  project is  SurTax project funded by Broward County, additional language and  terms may 
be  included under the Contract. 
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EXHIBIT “D” 

 
FORM 3: CERTIFICATE AS TO CORPORATE PRINCIPAL 

 
 
 
I, _________________________________________, certify that I am the Secretary of the corporation 

named as Principal in the foregoing Performance and Payment Bonds; that 

_________________________, who signed the Bond(s) on behalf of the Principal, was then 

_______________ of said corporation; that I know his/her signature;  that his/her signature thereto is 

genuine; and that said Bond(s) was (were) duly signed, sealed and attested to on behalf of said corporation 

by authority of its governing body. 

 
__________________________ (Seal) as Secretary of 
 
____________________________________________ 
(Name of Corporation) 
 
  (SEAL) 
STATE OF ______ ) 

) SS. 
COUNTY OF ______  ) 
 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ online 

notarization, ______ day of ______________, ________, by _________________________ who is 

personally known to me or who has produced ___________________________as identification and who 

☐ did ☐ did not take an oath, and acknowledged that he/she is authorized to execute the foregoing 

Performance and Payment Bond on behalf of Contractor named therein in favor of City/County. 

 
Subscribed and Sworn to before me this _____ day of ________________, 20____. 
 
My commission expires: ________________________________ 
 
Notary Public, State of Florida at Large 
__________________________ 
 
Bonded by________________________ 
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EXHIBIT “E” 
 

FORM 4: FORM OF CERTIFICATE AND AFFIDAVIT FOR BONDS $500,000.00 OR LESS 
 
 
 
TO: CITY OF __COCONUT CREEK_______ 
E: BID NUMBER:  12-28-21-3 
 

BIDDER:   

Name:   

Address:   

  

Phone:   

AMOUNT OF BOND: _______________________________  

 

SURETY BOND COMPANY: 

Name:   

Address:  

  

Phone:   

 

This is to certify that, in accordance with Section 287.0935, Florida Statutes, the insurer named 

above: 

(1) Is licensed to do business in the State of Florida; 

(2) Holds a certificate of authority authorizing it to write surety bonds in the State of Florida; 

(3) Has twice the minimum surplus and capital required by the Florida Insurance Code; 

(4) Is otherwise in compliance with the provisions of the Florida Insurance Code; and 

(5) Currently holds a valid certificate of authority issued by the United States Department of 

Treasury under 31 U.S.C. §§ 9304-9308. 

_______________________ ______________________________ 

(Date Signed) Agent and Attorney-in-Fact 

 
 
(continued on next page)  
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AFFIDAVIT 
 
 
 

STATE OF ______ ) 
) SS. 

COUNTY OF ______  ) 
 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ online 

notarization, ______ day of ______________, ________, by _________________________ who is 

personally known to me or who has produced ___________________________as identification and who 

☐ did ☐ did not take an oath. 

 
WITNESS my hand and official seal, this _____ day of ____________, 20____. 
 
 
(NOTARY SEAL) 
 

___________________________________________ 
(Signature of person taking acknowledgment) 
 
___________________________________________ 
(Name of officer taking acknowledgment) 
 
___________________________________________ 
(Title or rank) 
 
___________________________________________ 
(Serial number, if any) 
 

My commission expires: 
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EXHIBIT “F” 
 

FORM 5: UNCONDITIONAL LETTER OF CREDIT 
(PERFORMANCE AND PAYMENT GUARANTY) FORM 

 
 
UNCONDITIONAL LETTER OF CREDIT Date of Issue   

Issuing Bank’s No.   
Beneficiary: Applicant:   
City of Coconut Creek, Florida  Amount:   
City Manager   (in United States Funds) 
Karen M. Brooks, 
City of Coconut Creek 
4800 West Copans Road Expiry:   
Coconut Creek, Florida 33063 (Date) 
 Bid/Contract Number 12-28-21-3  
 
We hereby authorize you to draw on (Bank, Issuer Name   

at (Branch Address ) by order of and for the account of  (Contractor, Applicant, 

Customer) up to an aggregate amount, in United States Funds, of $  

available by your drafts at sight, accompanied by:  A signed statement from the City Manager of the City 

of Coconut Creek, Florida, or the City Manager’s authorized representative that the drawing is due to 

default in performance of certain obligations on the part of  (Contractor, Applicant, Customer) agreed upon 

by and between the City of Coconut Creek and (Contractor, Applicant, Customer) pursuant to the 

Bid/Contract No.12-28-21-3 for  Comprehensive Street Improvements Phase II- Surtax Project and Section 

255.05, Florida Statutes. Drafts must be drawn and negotiated not later than (expiration date). Drafts must 

bear the clause: “Drawn under Letter of Credit No. (number), of  (Bank 

name)dated___________________.” 

 

This Letter of Credit shall be renewed for successive periods of one (1) year each unless we provide the 

City Manager with written notice of our intent to terminate the credit herein extended, which notice must 

be provided at least thirty (30) days prior to the expiration date of the original term hereof or any renewed 

one (1) year term.  Notification to City of Coconut Creek that this Letter of Credit will expire prior to 

performance of Contractor’s obligations will be deemed a default. 

 

This Letter of Credit sets forth in full the terms of our undertaking, and such undertaking shall not in any 

way be modified or amplified by reference to any documents, instrument, or agreement referred to herein 

or in which this Letter of Credit is referred to or this Letter of Credit relates, and any such reference shall 

not be deemed to incorporate herein by reference any document, instrument, or agreement. 

We hereby agree with the drawers, endorsers, and bona fide holders of all drafts drawn under and in 

compliance with the terms of this Letter of Credit that such drafts will be duly honored upon presentation 
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to the drawee. 

 

Obligations under this Letter of Credit shall be released one (1) year after the final completion of the Project 

by the                  (Contractor, Applicant, Customer)                                    . 

 

This Credit is subject to the “Uniform Customs and Practice for Documentary Credits,” International 

Chamber of Commerce (2007 revision), Publication No. 600 and to the provisions of Florida law.  If a 

conflict between the Uniform Customs and Practice for Documentary Credits and Florida law should arise, 

Florida law shall prevail.  If a conflict between the law of another state or country and Florida law should 

arise, Florida law shall prevail. 

 

 _ 

Authorized Signature 
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EXHIBIT “G” 
 

NOTICE OF INTENT TO AWARD 
 
 
 

Date 
 
 

CERTIFIED RETURN RECEIPT REQUESTED 
 
 

Company Information 
 
 
 
Re: Notice of Intent to Award 

Comprehensive Street Improvements Phase II – Surtax Project, BID NO. 12-28-21-3 
 
Dear      : 
 
Please be advised that City staff and the Director of Utilities and Engineering is recommending to the City 
Commission award of the above-referenced project to your organization. 
 
This letter is not to be construed as the final award of the contract or a notice to proceed with the work.  
Final award is subject to review by the City Clerk’s Office, City Attorney’s Office and the City Manager’s 
Office, and Commission approval. 
 
In order to initiate and expedite the contract process promptly, you must sign and return two (2) original 
agreements, along with your Certificate of Insurance (requirements attached) to me at the above address.  
Please return the required documents within ten (10) days from the date of receipt. 
 
The recommendation of award is scheduled for the       Commission Meeting.  The Notice of Award will 
be issued after the contract has been executed by the City Manager.  You will be required to submit 
Performance and Payment Bonds within ten (10) days of receiving the Notice of Award.  Once the City is 
in receipt of the required Bonds the City will issue the Notice to Proceed. 
 
Should you have any questions, I can be reached at 954-956-1438. 
 
Sincerely, 
 
 
LINDA JEETHAN 
Procurement Manager  
ljeethan@coconutcreek.net  
 
Enclosures 
 
cc: Contract Administrator 
 

mailto:ljeethan@coconutcreek.net


 

HH-1 

EXHIBIT “H” 
 

NOTICE TO PROCEED 
 
 
 
TO:   DATE:   
 

  
 

  
 
 
 
Project Description: City of Coconut Creek for Comprehensive Street Improvements Phase II – Surtax 

Project, BID NO. 12-28-21-3 in accordance with the Contract Documents. 
 
You are hereby notified to commence work in accordance with the Agreement dated                                , 
on or before                                , and you are to complete the work within 280 calendar days thereafter.  
The date of completion of all work is therefore                                                   . 
 
 

CITY OF COCONUT CREEK 
 

BY:  
 

 
TITLE:   
 

 
 

ACCEPTANCE OF NOTICE 
 
 
Receipt of the above NOTICE TO PROCEED is hereby acknowledged by  , 
 
                                  day of                                                   20___. 
 
 
BY:  
 
 
TITLE:  
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EXHIBIT “I” 
 

NOTICE OF COMMENCEMENT 
 
 
In accordance with Section 713.13 (1) (h) of the Florida Statutes, a Notice of Commencement is required 
for the construction of, improvements to, alteration of or repair of real property.  The Notice of 
Commencement must be recorded with Broward County Records, Taxes and Treasury Division, or in the 
office of the clerk where the real property is located.  Therefore, prior to beginning work under this Contract, 
Contractor shall provide to the City’s Contract Administrator a Notice of Commencement recorded in 
Broward County, Florida. 
 

http://www.leg.state.fl.us/statutes/index.cfm?mode=View%20Statutes&SubMenu=1&App_mode=Display_Statute&Search_String=713.13+(1)&URL=0700-0799/0713/Sections/0713.13.html
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EXHIBIT “J” 
 

CHANGE ORDER NO.       
 
 

 
City: City of Coconut Creek Project Name: Comprehensive Street Improvements 

4800 West Copans Road Phase II – Surtax Project 
Coconut Creek, FL 33063 BID NO. 12-28-21-3 
 

Contractor: Purchase Order No.: 

 

 
In compliance with specifications in the above referenced contract, the Contractor and the City do both 
hereby agree that the Contractor shall make the following changes, additions or deletions to the work 
specified in the plans/project and specifications. 
 
Description: 
      
 
 

CHANGE IN CONTRACT PRICE: 
 
Original Contract Price: 
 
$ 
 

CHANGE IN CONTRACT TIME 
 
Original Contract Time: 

Previous Change Orders No. 1 to 
 
$ 

Net change from previous Change Orders: 
 
 

Contract Price prior to this Change Order: 
 
$ 

Contract Time prior to this Change Order: 
 
 

Net increase/decrease of this Change Order: 
 
$ 

Net Increase/decrease of this Change Order: 
 
 

Contract Price with all approved Change Orders: 
 
$ 

Contract Time with all approved Change Order: 
 
 

 
REQUESTED BY RECOMMENDED 
 
By  Date  By  Date  

Contractor Department Director 
 
RECOMMENDED APPROVED 
 
By  Date  By  Date  

Finance Director City Manager 
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EXHIBIT “K” 
 

APPLICATION FOR PAYMENT 
 
 

 
Contract Title: Comprehensive Street Improvements Phase II- Surtax Project 
Contract/Purchase Order No.:     Original Contract Value:    
 
Contract Change Order Value:    Current Contract Value:    
 
Cumulative No. Change Orders:    
 
 
Note:  Contractor shall submit with this Application for Payment form a Schedule of Values. 
 
 
Application for Payment is made, as shown below: 
 
1. Original Contract Sum $    
 
2. Net Change by Change Orders $    
 
3. Contract Sum to Date $    

(Line 1 (+) or (-) Line 2) 
 
4. Total Completed and Stored to Date $    
 
5. Retainage 

a.  10% of Completed Work  $    
 
6. Total Earned less Retainage $    

(Line 4 – Line 5c) 
 
7. Less Previous Application For Payment $    

(Subtract line 6 from prior A.F.P.) 
 
8. Current Payment Due $    
 
9. Balance to Finish, plus Retainage $    

(Line 3 – Line 6) 
 
 
 
Submitted by:  Date:  

Contractor 
 
Approved for 
Payment:  Date:  

Project Administrator 
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EXHIBIT “L” 
 
 
 

Prepared by 
Name 
Address 
Address 
 
Return to: 
 
City of Coconut Creek 
4800 West Copans Road 
Coconut Creek, FL 33063 
 
 

CONTRACTOR'S FINAL WAIVER OF LIEN 
(From a corporation) 

 
 

PROJECT NO:12-28-21-3  PROJECT NAME: Comprehensive Street 
Improvements Phase II- Surtax Project 
 
KNOW ALL MEN BY THESE PRESENTS:  That 
, 
, 
 ,   
a corporation, (Contractor) for and in consideration of payment in full from 
  , (Owner), the sufficiency and receipt of which is 
hereby acknowledged, has a direct contract with the Owner for   
work, labor, and materials or services heretofore and/or hereafter furnished in regards thereto, including 
all extras and change orders, hereby releases and waives any and all liens, lien rights or claims whatsoever 
which the Contractor now has or may acquire against the Owner’s property in Broward County, Florida, 
legally described as  
 
 
 
 

(Subject Property). 
 

Contractor certifies that all laborers employed by the Contractor for work provided to the subject 
property have been paid in full and that all suppliers, material men and subcontractors who have furnished 
labor, materials or supplies to Subject Property under a direct contract with the Contractor have been paid 
in full or, if not, are shown on the Final Contractor's Affidavit attached.  Final Waivers of Lien have been 
obtained or are attached, from all parties who have filed a Notice to Owner as a Vendor to the Contractor, 
or have not furnished any labor, material or services under the Notice to Owner. 
 
I, , the undersigned, an Officer of  , a 
corporation, hereby certify that I have the power and authority to execute this Final Waiver of Lien for and 
on behalf of the Contractor. I further certify understand that I am aware that any false statement made by 
me, either individually or for and on behalf of the Contractor, constitutes perjury and that the State Florida 
provides penalties for making any false statements in a document of this kind. 
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IN WITNESS WHEREOF,       (Name of Contractor Corporation), a 
 
  (State of Incorporation) corporation has caused this Contractor’s Final Waiver 
of Lien to be executed in its name and its corporate seal to be affixed by its duly authorized officer, this  
  day of  , 20__. 
 

CONTRACTOR: 
 
 
 , a corporation 

(Corp seal) (Here insert state of incorporation) 
ATTEST: 
 
 
  By:  
 

 , Secretary  , President 
 
 
    
(Print/type/stamp name of __________-sec.) (Print/type/stamp name of __________-pres.) 
 
 
Witness: Witness: 
 
    
 
    
(Print/type/stamp name of witness) (Print/type/stamp name of witness) 
 
 
STATE OF 
COUNTY OF _________________________ 
 
 

The foregoing Contractor’s Final Waiver of Lien was acknowledged before me this day of 
  , 20__ by     ,      president (name 
and title), and     ,      secretary (name and title) of 
__________________ (name of corporation), a      (state or place of 
incorporation) corporation, who is/are personally known to me or has/have produced    
     , (type of ID) and _________________________ (type of ID), 
respectively, as identification. 

 
  
Notary Public-State of 
 
  
(Print/type/stamp name of Notary Public) 
 
My commission expires:  

My commission number is:  

(N.P. Seal)
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EXHIBIT “M” 
FORM 6:  MONTHLY (CBE/SBE) UTILIZATION REPORT  

 

 

 

 



 

NN-1 

EXHIBIT “N” 
FORM 7: FINAL (CBE/SBE) UTILIZATION REPORT 
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EXHIBIT “O” 

 

FORM 8A: STATEMENT OF COMPLIANCE (PREVAILING WAGE RATE) 

 
No. _________________________ 
Contract No. __________________    
Project Title _ Comprehensive Street Improvements Phase II- Surtax Project  

The undersigned Contractor hereby swears under penalty of perjury that, during the period 
covered by the application for payment to which this statement is attached, all mechanics, 
laborers, and apprentices, employed or working on the site of the Project, have been paid at wage 
rates, and that the wage rates of payments, contributions, or costs for fringe benefits have not 
been less than those required by Section 26-5 of the Broward County Code of Ordinances and 
the applicable conditions of the Contract. 

Dated _____________, 20___ _________________________________ 
Contractor 
 
By_______________________________ 
(Signature) 
 
By_______________________________ 
(Name and Title) 

STATE OF ______ ) 
) SS. 

COUNTY OF ______  ) 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ 

online notarization, ______ day of ______________, ________, by 
_________________________ who is personally known to me or who has produced 

___________________________as identification and who ☐ did ☐ did not take an oath. 

 

WITNESS my hand and official seal, this ______ day of ___________, 20____. 

 (NOTARY SEAL) 
__________________________________________ 
(Signature of person taking acknowledgment) 
__________________________________________ 
(Name of officer taking acknowledgment) 
__________________________________________ 
(Title or rank) 
__________________________________________ 
(Serial number, if any) 

My commission expires: 
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EXHIBIT “P” 

 

FORM 8B: STATEMENT OF COMPLIANCE (DAVIS-BACON ACT) 

 
No. _______________________________ 
Contract No. ________________________ 
Project Title _ Comprehensive Street Improvements Phase II- Surtax Project 

_ 

The undersigned Contractor hereby swears under penalty of perjury that, during the period 
covered by the application for payment to which this statement is attached, all mechanics, 
laborers, and apprentices, employed or working on the site of the Project, have been paid at 
wage rates, and that the wage rates of payments, contributions, or costs for fringe benefits have 
not been less than those required by the Davis-Bacon Act and the applicable conditions of the 
Contract. 
Dated _____________, 20___ _________________________________ 

Contractor 
 
By________________________________ 
(Signature) 
 
By________________________________ 
(Name and Title) 

STATE OF ______ ) 
) SS. 

COUNTY OF ______  ) 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ 

online notarization, ______ day of ______________, ________, by 
_________________________ who is personally known to me or who has produced 

___________________________as identification and who ☐ did ☐ did not take an oath. 

 
WITNESS my hand and official seal, this ______ day of ___________, 20____. 
 
(NOTARY SEAL) 

______________________________________ 
(Signature of person taking acknowledgment) 

______________________________________ 
(Print Name of officer taking acknowledgment) 
______________________________________ 
(Title or rank) 
______________________________________ 

My commission expires:   (Serial number, if any) 
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EXHIBIT “Q” 

 

FORM 9: CERTIFICATION OF PAYMENTS TO SUBCONTRACTORS 

 
Contract No. ___________________ 
Project Title  Comprehensive Street Improvements Phase II- Surtax Project  

The undersigned Contractor hereby swears under penalty of perjury that: 

1. Contractor has paid all Subcontractors all undisputed contract obligations for labor, 
services, or materials provided on this Project within the time period set forth in Sections 
218.73 and 218.735, Florida Statutes, as applicable. 

2. The following Subcontractors have not been paid because of disputed contractual 
obligations; a copy of the notification sent to each, explaining the good cause why 
payment has not been made, is attached to this form: 

Subcontractor Name and Address Date of Disputed 
Invoice 

Amount in 
Dispute 

   

   

   

   

 
Dated _____________, 20___ _________________________________ 

Contractor  

By_______________________________ 
(Signature) 

By________________________________ 
(Name and Title) 

STATE OF ____________ ) 
) SS. 

COUNTY OF ________ ) 
 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ 

online notarization, ______ day of ______________, ________, by 
_________________________ who is personally known to me or who has produced 

___________________________as identification and who ☐ did ☐ did not take an oath. 

 
NOTARY PUBLIC: 
 
________________________  SEAL 
(Signature) 
________________________  My commission expires:______________ 
(Print Name)
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EXHIBIT “R” 

 

FORM 10: CERTIFICATE OF SUBSTANTIAL COMPLETION 

 
Contract No. ___________________ 
Project (Name and Address):  Comprehensive Street Improvements Phase II- Surtax Project 

________________________________________  

To (City): CITY OF COCONUT CREEK_ 

Consultant: _______________________________________________________ 

Contractor: _______________________________________________________ 

Notice to Proceed Date: _____________________________________________ 

Consultant: _______________________________________________________ 

Date of Issuance: ____________________  

Project or Designated Portion Shall Include: 
____________________________________________________________________________
____________________________________________________________________________
____________________________________________________________________________ 
 

The Work performed under this Contract has been reviewed and found to be substantially 
complete and all documents required to be submitted by Contractor under the Contract 
Documents have been received and accepted. 

The date of Substantial Completion of the Project or portion thereof designated above is 
recommended as: January 31, 2023 

Unless otherwise defined in the contract, the definition of date of Substantial 
Completion is that date, as certified in writing by Consultant and as finally 
determined by Contract Administrator in its sole discretion, on which the Work, or a 
portion thereof, is at a level of completion in substantial compliance with the Contract 
Documents, such that all conditions of permits and regulatory agencies have been 
satisfied and the Owner or its designee can enjoy use or occupancy and can use or 
operate the Project in all respects for its intended purpose. A Certificate of 
Occupancy (or a Temporary Certificate of Occupancy or other alternate 
municipal/county authorization for limited or conditional occupancy acceptable to 
the Contract Administrator) must be issued for Substantial Completion to be 
achieved; however, the issuance of a Certificate of Occupancy or the date thereof 
does not constitute Substantial Completion. 

A list of items to be completed or corrected that has been prepared by Consultant and 
approved by City is attached hereto.  The failure to include any items on such list does not 
alter the responsibility of Contractor to complete all work in accordance with the Contract 
Documents. 

____________________  _____________________  ________________ 
Consultant    By     Date 
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In accordance with the terms of the Contract, Contractor will complete or correct the work on the 
list of items attached hereto within Sixty (60) days from the above date of Substantial 
Completion. 
________________________  _____________________  ________________ 
Contractor     By     Date 
City, through the City Manager, has determined the Work or portion thereof designated by City 

is substantially complete and will assume full possession thereof at    (time)    on  

 (date)  . 

CITY OF COCONUT CREEK: _________________________ _________ 
     By City Manager    Date 
     Karen M. Brooks 
 
The responsibilities of City and Contractor for security, maintenance, heat, utilities, damage to 

the work and insurance shall be as follows:         
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EXHIBIT “S” 

 

FORM 11: FINAL CERTIFICATE OF PAYMENT 

 

Contract No. ___________________ 

Project (Name and Address):  Comprehensive Street Improvements Phase II- Surtax Project   

To (City): City of Coconut Creek____________________________________________________ 

Consultant: _______________________________________________________ 

Contractor: _______________________________________________________ 

Notice to Proceed Date: _____________________________________________ 

Consultant: _______________________________________________________ 

Date of Issuance: ____________________  

All conditions or requirements of any permits or regulatory agencies have been satisfied.  The 

documents required pursuant to the terms and conditions of the Contract, and the final bill of materials, 

if required, have been received and accepted.  The Work required by the Contract Documents has been 

reviewed and the undersigned certifies that the Work, including minor corrective work, has been 

completed in accordance with the provision of the Contract Documents and is accepted under the terms 

and conditions thereof. 

______________________________  _________________________ ___________ 
Consultant     By                  Date 

City, through its City Manager, accepts the work as fully complete and will assume full possession 
thereof at       on     . 
    (time)       (date) 
CITY OF COCONUT CREEK:   _________________________ _________ 
       By City Manager    Date 
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EXHIBIT “T” 

 

FORM 12: FORM OF FINAL RECEIPT 

[The following form will be used to show receipt of final payment for this Contract.] 

FINAL RECEIPT FOR CONTRACT NO. ________________________ 

Received this ______ day of ______________________, 20______, from the City of _____, Florida, the 
sum of ___________________ Dollars ($____________) as full and final payment to Contractor for all 
work and materials for the Project described as: 

Comprehensive Street Improvements Phase II- Surtax Project 

 

 
This sum includes full and final payment for all extra work and material and all incidentals. 

 Contractor hereby indemnifies and releases the City of Coconut Creek  from all liens and claims 
whatsoever arising out of the Contract and Project. 

Contractor hereby certifies that all persons doing work upon or furnishing materials or supplies for the 
Project have been paid in full.  In lieu of this certification regarding payment for work, materials and 
supplies, Contractor may submit a consent of surety to final payment in a form satisfactory to the City of 
Coconut Creek_. 

Contractor further certifies that all taxes imposed by Chapter 212, Florida Statutes (Sales and Use Tax 
Act), as amended, have been paid and discharged. 

[If incorporated sign below.] 

 CONTRACTOR 

ATTEST: CONTRACTOR NAME 
 
 
_______________________________ 
Corporate Secretary or other  
person authorized to attest 
 
(CORPORATE SEAL OR NOTARY) 

 

 
 
By: ____________________________ 
         Authorized Signor 
        
_____________________________ 
Print Name and Title 
 
_____ day of __________, 20___ 
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[If not incorporated sign below.] 
 
 CONTRACTOR 
 
WITNESSES:  
 
_______________________________ 
Witness signature 
 
_______________________________ 
Print/Type Name 
 

_______________________________ 
Witness signature 
 
_______________________________ 
Print/Type Name 
 

 
_____________________________ 
Business Name  
 
By: ____________________________ 
         Authorized Signor 
 
_______________________________ 
Print/Type Name and Title 
 
 
_____ day of __________, 20___ 
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EXHIBIT “U” 

 

FORM 13: FINAL LIST OF NON-CERTIFIED SUBCONTRACTORS AND SUPPLIERS 

 

 

To:      , Contractor 

From:   Broward County Purchasing Division 

Subject: Final List of Non-certified Subcontractors/Sub-vendors 

Re: Comprehensive Street Improvements Phase II- Surtax Project      
       
 (Project Title, Contract Number) 

The attached list of non-certified Subcontractors/sub-vendors have performed or provided services to 
the County for the referenced contract. Non-certified Subcontractors/sub-vendors are any 
Subcontractors/sub-vendors whose services under the Contract were not approved to meet the 
County’s participation CBE/SBE goal establshed for this Contract, and whose participation was not listed 
on Contractor’s “Schedule of Participation” and/or not aproved as substitutes or additions by the 
Broward County Office of Economic Small Business Development Division toward meeting the 
established goal. 

Contractor certifies the following: 

 There were no other non-certified Subcontractors/sub-vendors who provided a service to the City 
for the referenced Contract. All participants on the Contract are listed on the attached list. 

 There were other non-certified Subcontractors/sub-vendors who provided a service and are not 
listed on the attached list. The additional Subcontractors/sub-vendors are listed on the attached 
list. 

THE UNDERSIGNED VENDOR HEREBY CERTIFIES THAT THE INFORMATION PROVIDED HEREIN IS TRUE 
AND CORRECT. 
 

The foregoing instrument was acknowledged before me, by means of ☐ physical presence or ☐ online 

notarization, ______ day of ______________, ________, by _________________________ who is 

personally known to me or who has produced ___________________________as identification and who 

☐ did ☐ did not take an oath. 
 Notary Public:  
 ______________________________ (Signature) 
(Seal)  ______________________________ (Print Name) 
 Commission No: ______Expires:___/___/___ 
State of ___________ at Large 
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Exhibit “V” 

CBE or SBE Firms 


