Event Number	Bid No. 03-23-22-3 Addendum 2		Organization	City of Coconut Cre	ek, FL				
				,	<u>,                                      </u>				
Event Title	City Hall Lobby and Facility Renovations		Workgroup	Purchasing Division					
	bids from qualified, experienced and								
	licensed Contractors for City Hall Lobby and								
	Facility Renovations. The work shall be								
	performed in full accordance with the plans,								
	specifications, terms, and conditions								
	contained in this Invitation for Bids (IFB).								
Event Description	,		Event Owner	Althea Pemsel					
Event Type	IFB	Email		apemsel@coconutcreek.net					
Issue Date	2/20/2022 02:00:02 PM (ET)		Phone	1 (954) 956-1524					
Close Date	3/23/2022 03:00:00 PM (ET)		Fax						
Responding Supplier	City	State	Response Submitted	Lines Responded	Response Total				
Supreme builders group	Sunrise	FL	3/11/2022 01:23:08 PM (ET)	. 1	\$25,000.00				
Big Dog Construction Servic	Coconut Creek	FL	3/23/2022 02:36:38 PM (ET)	6	\$827,480.36				
Waypoint Contracting, Inc.	Miami	FL	3/23/2022 02:53:08 PM (ET)	. 6	\$1,155,000.00				
Cosugas LLC	Weston	FL	3/23/2022 02:30:55 PM (ET)	6	\$1,225,000.00				
Please note: Lines Respond	  ed and Response Total only includes response	s to spe	cification. No alternate respon	se data is included.					
Please note: Lines Respond	  ed and Response Total only includes response 	s to spe	cification. No alternate respor	se data is included.			Big Dog		
Please note: Lines Respond	led and Response Total only includes response	es to spe	cification. No alternate respor	se data is included.				Waypoint	
	led and Response Total only includes response	es to spe	cification. No alternate respor	se data is included.		Supreme Builders	Construction	· ·	Cosugas LLC
		es to spe	cification. No alternate respor	ise data is included.	QTY	Supreme Builders	Construction Services, Inc.	Contracting, Inc.	Cosugas LLC Extended
Specification Responses Line					QTY 1	Supreme Builders Group	Construction Services, Inc.	Contracting, Inc.	Extended
Specification Responses Line	Description			UOM Lump Sum	QTY 1 1	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07	Contracting, Inc. Extended \$132,570.00	Extended \$65,000
Specification Responses Line	Description L General Conditions			UOM	QTY 1 1 1 1 1	Supreme Builders Group	Construction Services, Inc. Extended	Contracting, Inc.  Extended \$132,570.00 \$33,500.00	Extended \$65,000 \$40,000
Specification Responses Line	Description General Conditions Demolition			UOM Lump Sum Lump Sum	QTY 1 1 1 1 1 1 1	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07 \$27,300.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00	Extended \$65,000 \$40,000 \$710,000
Specification Responses Line	Description L General Conditions Demolition Lunch Room Renovation and Addition Lobby Renovations			UOM Lump Sum Lump Sum Lump Sum Lump Sum	QTY 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29 \$174,561.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00 \$612,430.00 \$342,000.00	Extended \$65,000 \$40,000 \$710,000 \$360,000
Specification Responses Line	Description General Conditions Demolition Lunch Room Renovation and Addition			UOM Lump Sum Lump Sum Lump Sum	QTY 1 1 1 1 1 1 1 1 1	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29	Contracting, Inc. Extended \$132,570.00 \$33,500.00 \$612,430.00	Extended \$65,000 \$40,000 \$710,000 \$360,000
Specification Responses Line	Description L General Conditions Demolition Lunch Room Renovation and Addition Lobby Renovations Site Improvements and Site Restoration			UOM Lump Sum Lump Sum Lump Sum Lump Sum	QTY 1 1 1 1 1 1 1 1	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29 \$174,561.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00 \$612,430.00 \$342,000.00	Extended \$65,000 \$40,000 \$710,000 \$360,000
Specification Responses Line	Description L General Conditions Demolition Lunch Room Renovation and Addition Lobby Renovations Site Improvements and Site Restoration Owner Contingency Allowance (See			UOM Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum	QTY 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Supreme Builders Group Extended	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29 \$174,561.00 \$35,000.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00 \$612,430.00 \$342,000.00 \$9,500.00	Extended \$65,000 \$40,000 \$710,000 \$360,000 \$25,000
Specification Responses Line	Description L General Conditions Demolition Lunch Room Renovation and Addition Lobby Renovations Site Improvements and Site Restoration			UOM Lump Sum Lump Sum Lump Sum Lump Sum	QTY	Supreme Builders Group	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29 \$174,561.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00 \$612,430.00 \$342,000.00 \$9,500.00	Extended \$65,000 \$40,000 \$710,000 \$360,000 \$25,000
Specification Responses Line	Description L General Conditions Demolition Lunch Room Renovation and Addition Lobby Renovations Site Improvements and Site Restoration Owner Contingency Allowance (See			UOM Lump Sum Lump Sum Lump Sum Lump Sum Lump Sum	QTY	Supreme Builders Group Extended	Construction Services, Inc. Extended \$330,092.07 \$27,300.00 \$235,527.29 \$174,561.00 \$35,000.00	Contracting, Inc.  Extended \$132,570.00 \$33,500.00 \$612,430.00 \$342,000.00 \$9,500.00	Extended \$65,000 \$40,000 \$710,000