Event Number	IFB No. 10-18-22-11 Addendum	1	Organization	City of Coconut Cree	K, FL
Event Title	City Hall Lobby Renovations		Workgroup	Purchasing Division	
	The City of Coconut Creek, Florid	da is seeking bids from	g. cup	r drondonig ziviolon	
	qualified, experienced and licensed Contractors for City Hall				
	Lobby Renovations project. The work shall be performed in full				
	accordance with the plans, specifications, terms, and conditions				
	contained in this Invitation for Bids (IFB)				
Event Description			Event Owner	Althea Pemsel	
Event Type	Invitation for Bid - IFB		Email	apemsel@coconutcreek.net	
Issue Date	9/18/2022 10:49:34 AM (ET)		Phone	(954) 956-1524	
Close Date	10/18/2022 11:00:00 AM (ET)		Fax	(954) 973-6754	
Responding Suppliers	City	State	Response Submitted	Lines Responded	Response Total
Green Engineering &	City	State	Response Submitted	Lines Responded	Response rotal
Construction	Doral	FL	10/18/2022 10:02:33 AM	5	\$441,404.8
Waypoint Contracting, Inc.	NAI i	FL	10/18/2022 10:40:00 AM	5	\$458,955.0
vvaypoint Contracting, inc.	Miami	rL	10/10/2022 10:40:50 AW	Green	Waypoint
Specification Response				Green Engineering and Construction, Inc.	Waypoint Contracting, Inc.
	Description	UOM	QTY	Green Engineering and	Waypoint Contracting,
Specification Response		UOM	QTY	Green Engineering and Construction, Inc. Extended	Waypoint Contracting, Inc. Extended
Specification Response Line	Description General Conditions			Green Engineering and Construction, Inc.	Waypoint Contracting, Inc. Extended
Specification Response	Description	UOM Lump Sum	QTY 1	Green Engineering and Construction, Inc. Extended	Waypoint Contracting, Inc. Extended
Specification Response Line	Description General Conditions Demolition	UOM	QTY	Green Engineering and Construction, Inc. Extended	Waypoint Contracting, Inc. Extended
Specification Response Line 1 2.	Description General Conditions Demolition Ballistic Glass and Lobby	UOM Lump Sum	QTY 1	Green Engineering and Construction, Inc. Extended	Waypoint Contracting, Inc. Extended
Specification Response Line	Description General Conditions Demolition	Lump Sum Lump Sum	1 1	Green Engineering and Construction, Inc. Extended \$36,000.00	Waypoint Contracting, Inc. Extended \$72,500.0
Specification Response Line 1 2.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements	UOM Lump Sum	QTY 1	Green Engineering and Construction, Inc. Extended	Waypoint Contracting, Inc. Extended \$72,500.0
Specification Response Line 1 2.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements Site Improvements and Site	Lump Sum Lump Sum	1 1	Green Engineering and Construction, Inc. Extended \$36,000.00	Waypoint Contracting, Inc. Extended \$72,500.0
Specification Response Line 1 2.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements	Lump Sum Lump Sum Lump Sum	1 1	Green Engineering and Construction, Inc. Extended \$36,000.00	Waypoint Contracting, Inc. Extended \$72,500.0
Specification Response Line 1 2. 3.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements Site Improvements and Site Restoration	Lump Sum Lump Sum	1 1	Green Engineering and Construction, Inc. Extended \$36,000.00	Waypoint Contracting, Inc. Extended \$72,500.0 \$13,560.0
Specification Response Line 1 2.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements Site Improvements and Site Restoration Allowance (See technical	Lump Sum Lump Sum Lump Sum	1 1 1	Green Engineering and Construction, Inc. Extended \$36,000.00 \$13,680.00	Waypoint Contracting, Inc. Extended \$72,500.0 \$13,560.0
Specification Response Line 1 2. 3.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements Site Improvements and Site Restoration	Lump Sum Lump Sum Lump Sum	1 1 1	Green Engineering and Construction, Inc. Extended \$36,000.00 \$13,680.00	Waypoint Contracting, Inc. Extended \$72,500.0 \$13,560.0
Specification Response Line 1 2. 3.	Description General Conditions Demolition Ballistic Glass and Lobby Improvements Site Improvements and Site Restoration Allowance (See technical	Lump Sum Lump Sum Lump Sum	1 1 1	Green Engineering and Construction, Inc. Extended \$36,000.00 \$13,680.00	Waypoint Contracting, Inc. Extended \$72,500.0 \$13,560.0 \$345,395.0 \$2,500.0