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Eastern Insurance Group, Inc.
9570 SW 107 Avenue
Suite 104
Miami FL 33176

Amanda Nogues
(305) 595-3323 (305) 595-7135

amanda@easterninsurance.net

RP Utility & Excavation Corp
17680 NW 78 Avenue, Ste 101

Hialeah FL 33015

Travelers Indemnity Company of America 25666
Travelers Property Casualty Company of America 25674
Bridgefield Employers Insuranc 10701
Federal Insurance Company 20281

Master 19-20

A Y CO-0P990363 07/06/2019 07/06/2020

1,000,000

5,000
1,000,000
2,000,000
2,000,000

Damage to Premises
Rented to You

300,000

A Y BA 2N531700 07/06/2019 07/06/2020

1,000,000

PIP-Basic 10,000

B CUP 0L875337 07/06/2019 07/06/2020
2,000,000
2,000,000

C 830-54603 06/16/2019 06/16/2020
1,000,000
1,000,000
1,000,000

D
Rented/Leased Equipment

45468934 10/29/2018 10/29/2019 $ 250,000

Installation of Underground Utilities
City of Coconut Creek is listed as an additional insured with respect to Auto and General Liability on a primary and non contributory basis as required by
written contract.

City of Coconut Creek
4800 West Copans Road

Coconut Creek FL 33063

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)
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AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD
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OWNER
PRIME CONTRACTOR 

COMPLETED +/- 90% OF 
CONTRACT

PROJECT CONTACT INFO. SCOPE DURATION DATE OF 
COMPLETION

CONTRACT 
AMOUNT

FINAL CONTRACT 
AMOUNT

FULL-TIME 
PERSONNEL 

EMPLOYED BY 
RPU

City of Miramar R.P. Utilty & Excavation Corp. Reclaimed Water System Expansion Phase 1B Don Shaver, Construction Manager, 954-739-6400, 
dshaver@craventhompson.com

Installation of +/-2,835 LF 30-inch HDPE Reclaimed 
Water Main and +/-160 LF of 24-inch Reclaimed Water 

Main along Pembroke Road.  Scope included asphalt mill
and overlay, concrete curb/sidewalk repair replacement.

180 days TBD  $        1,689,799.99 TBD Yes

City of Deerfield Beach R.P. Utilty & Excavation Corp. Hillsboro Blvd. Water Main Replacement Allen Fathi, Utilities Director, 954-420-5521, 
afathi@deerfield-beach.com

Installation of +/- 900 LF of 14-inch HDPE Water Main 
via HDD Method, +/-200 LF of 12-inch DIP via Open-cut 

Method
180 days  TBD 553,000.00$             TBD Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2501 Aaron Anderson, Project Engineer, 786-338-5393, 
aaron.anderson@miamidade.gov

Installation of +/-2332 LF of 10-inch & +/-1465 LF of 8-
inch DIP Force Main along SW 280th Street in 

Homestead, FL 120 days 5/2019  $           835,722.04  TBD Yes

City of Margate R.P. Utilty & Excavation Corp. Southgate Blvd. and Rock Island Road Force Main Pedro Stiassni, Project Manager, 954-972-0828, 
pstiassni@margatefl.com

Installation of +/-3,100 LF of 12-inch DIP Force Main via 
open-cut method and +/-3,150 of 12-inch HDPE via 

Horizontal Directional Drill Method
270 days 3/2019  $           949,999.98  TBD Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2421 David Brown, Construction Manager, 305-446-7450 , 
dbrown@miamidade-psip.com

Installation of +/-4,460 LF of 12-inch DIP Force Main 
along SW 112th Ave from SW 128th St to SW 119th St 

the East Along 119th St to 109th Ave 120 days 12/2018  $        1,012,632.00  TBD  Yes 

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2384/CD 6.00 SEP Ernesto Cano, Construction Manager, 305-310-5389, 
ecano@cesconstruct.com

Installation of +/-7,000 LF of 12, 10, 8, & 6-inch PVC 
Gravity Sewer Main, 29 Structures, and +/- 1,400 LF of 

12-inch DIP Water Main 
455 days 3/2019  $        3,720,934.78  TBD  Yes 

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2339 Pearle Khadar, Construction Manager, 305-323-3900, 
pearle.khadar@miamidade.gov

Installation of +/-4,220 LF of 8-inch DIP Water Main and 
+/- 50 Water Services 150 days 6/2018  $        1,157,212.31  $          995,481.67 Yes

City of Coral Springs R.P. Utilty & Excavation Corp. Water Main & Force Main Replacement on Sample Road 
Phase I

Najla Zerrouki, P.E., Project Manager, 954-345-2188, 
nzerrouki@coralsprings.org

Installation of +/-1,550 LF of 16-inch DIP Water Main, 
+/-950 LF of 12-inch DIP WM, &

+/-1,500 LF of 20-inch DIP Force Main along Sample 
Road between University Drive &

Coral Hills Drive (Broward County ROW)

270 days 2/2018 3,000,000.00$         3,017,070.27$       Yes

Town of Davie R.P. Utilty & Excavation Corp. Pump Station #1 Force Main Replacement Bob McSweeney, P.E., Project Manager, 954-921-7781, 
bmcsweeney@cgasolutions.com

Installation of +/-2,500 LF of 16-inch DIP Force Main, +/- 
2,100 LF of 18-inch HDPE via HDD, and +/- 200 LF of 20-

inch HDPE via HDD
181 days 12/2017  $        1,142,000.00  $       1,104,279.38 Yes

City of North Miami R.P. Utilty & Excavation Corp. NE 6th Avenue Water Main Improvements Project
Chuks Okereke, P.E., City Engineer, 305-893-6511 Ext. 

15002,
cokereke@northmiamifl.gov

Installation of +/-4,010 LF of 12-inch DIP Water Main 
along NE 6th Avenue (FDOT

ROW)
180 days 12/2017 1,271,000.00$         1,094,858.42$       Yes

City of Margate R.P. Utilty & Excavation Corp. Cathedral Drive, NW 63rd Terrace, & NW 14th Court 
Water Main Improvements

Abraham Stubbins, Inspector, 954-605-0787, 
astubbins@margatefl.com Installation of +/-2,100 LF of 6-inch DIP Water Main 180 days 4/2017 370,100.00$            343,958.58$          Yes

City of Margate R.P. Utilty & Excavation Corp. West River Drive & NW 58th Terrace Water Main 
Improvements

Abraham Stubbins, Inspector, 954-605-0787, 
astubbins@margatefl.com 

Installation of +/-3,000 LF of 6-inch, +/-370 LF of 8-inch, 
& +/-400 LF of 10-inch DIP Water Main 180 days 4/2017 725,000.00$            684,305.83$          Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2187 Ernesto Cano, Construction Manager, 305-310-5389, 
ecano@cesconstruct.com

Installation of +/-2500 LF of 12" DIP FM including a 
20"X12" Tapping Sleeve and Valve in Miami Lakes Drive. 180 days 10/2016 685,175.97$            604,795.15$          Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2106 Alexis Valdez, Construction Manager, 786-268-5126, 
alexis.valdez@miamidade.gov 

Installation of +/-980 LF of DIP FM including a 36"X10" 
Tapping Sleeve and Valve in S.R. 968 (West Flagler 

Street).
180 days 9/2016 367,599.32$            285,161.97$          Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2114 Ernesto Cano, Construction Manager, 305-310-5389, 
ecano@cesconstruct.com

Installation of +/-1,835 LF of 12" DIP  and +/-400 LF of 
16" HDPE FM via Horizontal Directional Drill (HDD). 180 days 9/2016 636,197.00$            546,689.85$          Yes

Miami Dade Water and Sewer R.P. Utilty & Excavation Corp. T-2056 Carlos Baro, Construction Manager, 786-268-5179, 
carlos.baro@miamidade.gov 

Installation of +/-3,750 LF of DIP and +/-1000 LF of 20" 
HDPE WM (Carrier Pipe) and 30" HDPE casing 

underneath I-95 via Horizontal Directional Drill (HDD)
180 days 8/2016 1,423,871.49$         1,236,650.20$       Yes

City of Coral Springs R.P. Utilty & Excavation Corp. Emergency  Water Service Interconnect with Coconut 
Creek.

Najla Zerrouki, P.E., Project Manager, 954-345-2188, 
nzerrouki@coralsprings.org

Installation of +/-550 LF of 12-inch DIP Water Main, and 
+/-250 LF of 12-inch DIP WM via Horizontal Directional 

Drill (HDD).
90 days 4/2016 339,139.00$            292,931.64$          Yes

City of Margate R.P. Utilty & Excavation Corp. C-14 Water Main Canal Crossing Construction, Project 
#2015-2011 

Abraham Stubbins, Inspector, 954-605-0787, 
astubbins@margatefl.com 

Installation of 1,255 LF of 12-inch Ductile Iron Water 
Main and +/- 970 LF of 14-inch HDPE Water Main via 

Horizontal Directional Drill
270 days 4/2016 397,644.00$            355,505.80$          Yes

City of Coral Gables R.P. Utilty & Excavation Corp. PS D Force Main Replacement Jose Saucedo, PE, Project Manager, 305-460-5054, 
jsaucedo@coralgables.com

Installation of +/-3870 LF of 12-inch C-900 Force Main & 
+/-500 LF of 12-inch HDPE Force Main via HDD, Asphalt 

Milling and Resurfacing of 7200 SY
180 days 1/2016 682,150.00$            613,267.33$          Yes

CONTRACTING EXPERIENCE
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SECTION K 

BIDDER'S QUALIFICATIONS 

BID NO. 09-12-19-11 

NOTE: This statement of Bidder's Qualifications must be completely filled out, properly executed and 
returned as part of your bid. 

1. List the true, exact and proper names of the company, partnership, corporation, trade or fi ctitious
name under which you do business and principals by name and titles:

2. 

3. 

4. 

Name of Company: __ R_ . _P _. U_ t_ili...:.ty_&_Ex_c_a _va_ t_io _n_C_o...:.rp_. ______________ _

Address: 17680 NW 78th Avenue ,  Su ite 101. 

City: Hia lea h 

Phone No.: (786)- 5 7 7-6666 

Federal Tax I.D.: 45- 2742507 

State: Florida 

Fax No.: (786)- 391-021 7 

Zip: 330 15 

---------------------------

Principals: Raidel Perez 

J a vier Ga rzon 

Titles: President 

Vice-President 

a. Are you l icensed, as may be required, in the designated area(s) of Broward County, Florida?

Yes 
-----

b. Name the Principals Licensed, Title and type of License:

Name Title License Type 

No  

Raidel Perez President Certified U nderground Contractor 

Remarks: _____________________________ _ 

How long has your company been in business and so licensed? __ J_u .... ly_. _20_1_1 _____ _

If Bidder is an individual or a partnership, answer the following: __ N_/A _______ _

a. Date of organization:. ______________________ _

K-1
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State of Florida
Department of State

I certify from the records of this office that R.P. UTILITY & EXCAVATION
CORP is a corporation organized under the laws of the State of Florida, filed on
July 11, 2011, effective July 11, 2011.

The document number of this corporation is P11000062856.

I further certify that said corporation has paid all fees due this office through
December 31, 2019, that its most recent annual report/uniform business report
was filed on January 22, 2019, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Tenth day of September, 2019

Tracking Number: 5486622346CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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