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	Text24: 01. For the two-way driveway on Wiles Road at Banks 
      Road, the roadway shall be configured and constructed 
      as described in the Adopted Development Order for The 
      Mainstreet @ Coconut Creek Development of Regional 
      Impact report, as amended.

02. For the two-way driveway on Lyons Road at Cullum 
      Road, the roadway shall be configured and constructed 
      as described in the Adopted Development Order for The 
      Mainstreet @ Coconut Creek Development of Regional 
      Impact report, as amended.

03. For the two-way driveway on Lyons Road at Uptown 
      Driveway, the roadway shall be configured and 
      constructed as described in the Adopted Development 
      Order for The Mainstreet @ Coconut Creek 
      Development of Regional Impact report, as amended.

04. Remove all existing driveways in locations not consistent 
      with approved openings in the non-vehicular access line 
      and the construction of curb, gutter, and sidewalk in 
      these openings when necessary to complete the 
      required improvement.

05. Construct an eastbound right turn lane on Wiles Road at 
      Banks Road with 150 feet of storage and 50 feet of 
      transition.

06. Construct a southbound right turn lane on Lyons Road at 
      the northern 50-foot opening with 150 feet of storage 
      and 50 feet of transition.

07. Construct a southbound right turn lane on Lyons Road at 
      NW 40th Street with 150 feet of storage and 50 feet of 
      transition.

08. Construct a southbound right turn lane on Lyons Road at 
      the middle 50-foot opening with 150 feet of storage and 
      50 feet of transition.

	Text25: 01. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.


02. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.


03. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.


04. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

05. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

06. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

07. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

08. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.
	Text34: 09. Construct a southbound right turn lane on Lyons Road at 
      the southern 50-foot opening with 150 feet of storage 
      and 50 feet of transition.

10. Construct a northbound left turn lane on Lyons Road at 
      NW 40th Street with 200 feet of storage and 50 feet of 
      transition.

11. Construct a northbound left turn lane on Lyons Road at 
      the middle 50-foot opening with 200 feet of storage and 
      50 feet of transition.

12. Construct a northbound left turn lane on Lyons Road at 
      the southernmost 50-foot opening with 200 feet of 
      storage and 50 feet of transition.

13. Construct a sidewalk along Wiles Road adjacent to this 
      plat.

14. Construct a sidewalk along Lyons Road adjacent to this 
      plat.

15. The developer shall be responsible for the replacement 
      of the communication conduit/interconnect that is 
      damaged by the construction of the required 
      improvements. The security amount for communication 
      conduit/interconnect along Wiles Road shall be 
      determined by the Traffic Engineering Division.

16. The developer shall be responsible for the replacement 
      of the communication conduit/interconnect that is 
      damaged by the construction of the required 
      improvements. The security amount for communication 
      conduit/interconnect along Lyons Road shall be 
      determined by the Traffic Engineering Division.

17. Construction of the required improvements shall include 
      the installation of signs and thermoplastic pavement 
      markings. Pavement markings and signs shall be 
      designed, fabricated, and installed in accordance with 
      Traffic Engineering Division standards. The 
      minimum-security amount for pavement markings and 
      signs is $1,000.
	Text35: 09. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

10. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

11. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

12. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

13. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

14. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

15. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

16. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.

17. Completion prior to the earlier of issuance of final Certificate of Occupancy or as required pursuant to the MainStreet at Coconut Creek DRI.


