RFP No. 09-19-22-11
Quanta Technology LLC
Quanta Technology LLC

Supplier Response

Event Information
Number; RFP No. 09-19-22-11

Title: Automated Meter Reading (AMR) and Advanced Metering
Infrastructure (AMI) Consulting Services
Type: Request for Proposals

Issue Date: 8/14/2022

Deadline:  9/19/2022 11:00 AM (ET)

Notes: The City of Coconut Creek, Florida is actively seeking proposals from
qualified Proposers to provide Automated Meter Reading (AMR) And
Advanced Metering Infrastructure (AMI) Consulting Services to the City
in full accordance with the scope of services, terms, and conditions
contained in this Request for Proposals (RFP).

Contact Information

Contact: Asha Benjamin Procurement Analyst
Address: A/P - Finance & Administrative Services
Government Center
4800 West Copans Road
Coconut Creek, FL 33063
Phone: (1) 954-956-1499
Fax: (1) 954-973-6754
Email: abenjamin@coconutcreek.net
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Quanta Technology LLC Information

Address: 4020 WESTCHASE BLVD
Suite 300
RALEIGH, NC 27607
Phone: (919) 334-3000

By submitting your response, you certify that you are authorized to represent and bind your company.

Diana Prkacin gt _rfp@quanta-technology.com

Signature Email
Submitted at 9/19/2022 09:38:07 AM (ET)

Response Attachments

00__Required Documents.pdf
Checklist

1 Drug-Free Workplace Form_Signature_Complete.pdf
Completed Form

2 E-Verify Form_Signature_Complete.pdf
Completed Form

3 EXCEPTIONS TO THE RFP.pdf
Completed Form

4 INDEMNIFICATION CLAUSE.pdf
Completed Form

5 NON-COLLUSIVE AFFIDAVIT.pdf
Completed Form

6 PROPOSAL CONFIRMATION.pdf
Completed Form

7 Proposal Information_Signature.pdf
Completed Form

8 Certificate of Good Standing.pdf
Completed Form

8 PROPOSER'S QUALIFICATION STATEMENT.pdf
Completed Form

8 PWR 2021 Annual Report.pdf
Completed Form

9 Scrutinized Companies Certification_Signature.pdf
Completed Form

10 Submitted Pricing through the eBid System Line Items Tab.pdf
Completed Form

11 SWORN STATEMENT ON PUBLIC ENTITY CRIMES.pdf
Completed Form
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SunBizRecord.pdf

Completed Form

Quanta Technology_Coconut Creek AMR and AMI Consulting Services.pdf

Technical Proposal

Bid Attributes

1 | Section | - General Terms and Conditions
| acknowledge reading and understanding the General Terms and Conditions.
Yes (Yes)

2 | Section Il - Detailed Requirements - Scope of Services
| acknowledge reading and understanding the Detailed Requirements - Scope of Services.
Yes (Yes)

3 | Section IV - Required Documents
| acknowledge and understand that all forms shall be completed and notarized (if applicable) and submitted as a
requirement of this solicitation.
Yes (Yes)

4 | Insurance Requirements
| acknowledge reading and understanding the Insurance Requirements and shall upload with my response a copy
of a current Certificate of Insurance as a requirement of this solicitation.
Yes (Yes)

5 | Visa Credit Card - Preferred Method of Payment
The City of Coconut Creek has implemented a Visa Procurement Card (P-Card) Program through SunTrust Bank.
The City’s preference is to pay for goods/services with the P-Card. This program allows the City to expedite
payment to our vendors. Some of the benefits of the P-Card Program to the vendor are: payment received within 72
hours of receipt and acceptance of goods, reduced paperwork, issue receipts instead of generating invoices,
resulting in fewer invoice problems, deal directly with the cardholder (in most cases). Vendors accepting payment by
the P-Card may not require the City (Cardholder) to pay a separate or additional convenience fee, surcharge or
any part of any contemporaneous finance charge in connection with a transaction. Such charges are allowable,
however must be included in the total cost of their response. Vendors are not to add notations such as "+3%
service fee” in their response. All responses shall be inclusive of any and all fees associated with the acceptance of
the P-Card. Vendors agreeing to accept payment by P-Card must presently have the capability to accept Visa or
take whatever steps necessary to implement the ability before the start of the agreement term.
|Yes |

6 | Purchase by other Governmental Agencies
Please indicate if you will permit other governmental entities to purchase from your agreement with the City of
Coconut Creek.
|Yes |

7 | Section Il - Special Terms and Conditions
| acknowledge reading and understanding the Special Terms and Conditions.
Yes (Yes)

Bid Lines
| 1|Package Header
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Milestone Payment Schedule

Quantity: 1 UOM: EA Total: $201,888.00

Package Items

1.1 Completion of Field Studies and presentation for options on upgrades/replacements - 10%

Quantity: _1 UOM: EA Unit Price: | $20,188.80| Total: | $20,188.80 |
1.2 Completion of Long-Term Smart Grid Strategy - 10%

Quantity: 1 UOM: EA Unit Price: | $30,283.20| Total: | $30,283.20 |
1.3 Completion of research on current product and service offerings and present to Coconut Creek - 10%

Quantity: 1 UOM: EA Unit Price: | $20,188.80 | Total: | $20,188.80 |
1.4 Completion of recommended Scope of Work - 10%

Quantity: 1 UOM: EA Unit Price: | $30,283.20 | Total: | $30,283.20 |

1.5 Successful Testing Environment which includes Pilot Area Deployment (Phase 1), User Interface Integration
and Technical Report of the Implementation Plan - 15%

Quantity: 1 UOM: EA Unit Price: | $30,283.20| Total:| $30,283.20 |

1.6 Completion of Technical Review for Meter Data Management (MDM) Solution including troubleshooting for
implementation and further testing (if applicable) - 15%

Quantity: 1 UOM: EA Unit Price: | $30,283.20 | Total: | $30,283.20 |
1.7 Completion of Full Deployment, Testing, with user System Acceptance - 30%
Quantity: 1 UOM: EA Unit Price: | $20,188.80 | Total: | $20,188.80 |

1.8
Identify any costs not covered above and provide a detailed explanation of the cost.

Quantity: 1 UOM: EA UnitPrice:| $20,188.80| Total:l $20,188-80|

Response Total: $201,888.00
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RFP NO. 09-19-22-11

SECTION IV - REQUIRED DOCUMENTS

Proposal Requirements Checklist
Proposer has completed the required documents listed in the checklist below. The required documents
shall be executed, notarized (if applicable), and submitted as a condition to this Request for Proposals.

Proposer shall electronically submit all required documents and any other pertinent information
electronically through the eBid System.

Z
o

Required Documents Yes

Proposer Information

Proposal Confirmation

Indemnification Clause

Non-Collusive Affidavit

Proposer’s Qualification Statement

Acknowledgement of Proposer’s Qualification Statement

Drug-Free Workplace Form

Sworn Statement on Public Entity Crimes

Exceptions to the RFP

Operational Plan — Scope of Services Proposed

Company’s www.Sunbiz.org Record

Payment Methods

Submitted Pricing through the eBid System “Line ltems” Tab

Proposal:

(1) Proposed Work Plan and Methodology
(2) Qualifications and Experience

(3) Resources and Availability

(4) References/Past Projects

(5) Price

N NRRNNRRNRNRRANSKAAR
oo pPoDREPRPRERPRE

L]

Scrutinized Companies Certification

N N

E-Verify Form

Certificate of Insurance

Business Tax Receipt

O KN K
oo Dioo

Copies of Valid Licenses N/A
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RFP NO. 09-19-22-11
DRUG-FREE WORKPLACE FORM

The undersigned vendor in accordance with Section 287.087, Florida Statutes as may be amended from
time to time, hereby certifies that Quanta Technology, LLC does:
(Name of Business)

1)

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

Give each employee engaged in providing the commodities or contractual services that are under
bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of working on
the commodities or contractual services that are under bid, the employee will abide by the terms of
the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere
to, any violation of Florida Statutes, Chapter 893 or of any controlled substance law of the United
States or any state, for a violation occurring in the workplace no later than five (5) days after such
conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is
SO convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation of
this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above
requirements.

Quanta Technology, LLC September 12, 2022

Proposer’s Signature Company Name Date

47



RFP NO. 09-19-22-11
E-VERIFY FORM

ACKNOWLEDGEMENT

Automated Meter Reading (AMR) and Advanced Metering Infrastructure
Project Name: (AMI) Consulting Services
Project No.: RFP No. 09-19-22-11
(| Definitions:

“Contractor” means a person or entity that has entered or is attempting to enter into a contract with a public
employer to provide labor, supplies, or services to such employer in exchange for salary, wages, or other
remuneration.

“Subcontractor” means a person or entity that provides labor, supplies, or services to or for a contractor or
another subcontractor in exchange for salary, wages, or other remuneration.

Effective January 1, 2021, public and private employers, contractors and subcontractors will begin required
registration with, and use of the E-verify system in order to verify the work authorization status of all newly hired
employees. Vendor/Consultant/Contractor acknowledges and agrees to utilize the U.S. Department of
Homeland Security’s E-Verify System to verify the employment eligibility of:

(a) All persons employed by Vendor/Consultant/Contractor to perform employment duties within Florida
during the term of the contract; and

(b) All persons (including subvendors/subconsultants/subcontractors) assigned by
Vendor/Consultant/Contractor to perform work pursuant to the contract with the Department. The
Vendor/Consultant/Contractor acknowledges and agrees that use of the U.S. Department of Homeland
Security’s E-Verify System during the term of the contract is a condition of the contract with the City of
Coconut Creek; and

Should vendor become successful Contractor awarded for the above-named project, by entering into this
Contract, the Contractor becomes obligated to comply with the provisions of Section 448.095, Fla. Stat.,
"Employment Eligibility," as amended from time to time. This includes but is not limited to utilization of the
E-Verify System to verify the work authorization status of all newly hired employees, and requiring all
subcontractors to provide an affidavit attesting that the subcontractor does not employ, contract with, or
subcontract with, an unauthorized alien. The contractor shall maintain a copy of such affidavit for the
duration of the contract. Failure to comply will lead to termination of this Contract, or if a subcontractor
knowingly violates the statute, the subcontract must be terminated immediately. Any challenge to
termination under this provision must be filed in the Circuit Court no later than 20 calendar days after the
date of termination. If this contract is terminated for a violation of the statute by the Contractor, the
Contractor may not be awarded a public contract for a period of 1 year after the date of termination.

1

Company Name: Quanta Technology, LLC

Authorized Signature:

Print Name: David Elizondo

Title Vice President

Date: September 12, 2022

Phone: 919-334-3089

Email: delizondo@quanta-technology.com

COMPANY CONTACT INFORMATION

(

Website: Quanta-Technology.com
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RFP NO. 09-19-22-11
EXCEPTIONS TO THE RFP

NOTE: Proposals that are exceptions to that which are specified and outlined below. (Additional sheets
may be attached.) However, all alterations or omissions of required information or any change in

proposal requirements is done at the risk of the Proposer presenting the proposal and may result
in the rejection thereof.

Please see the attached redlined terms and conditions.

51



QUANTA TECHNOLOGY, LLC
RESPONSE TO RFP NO. 09-19-22-11

EXCEPTIONS TO THE RFP

NOTE: Proposals that are exceptions to that which are specified and outlined below. (Additional

sheets may be attached.) However, all alterations or omissions of required information or
any change in proposal requirements is done at the risk of the Proposer presenting the
proposal and may result in the rejection thereof.

Section 1. Legal Terms and Conditions

Exception
#

Subsection
#

Exception and requested solution

Defined
Terms

“Contract” — definition does not distinguish whether it
applies to the bid, or to a resulting contract for work. It
seems to be used interchangeably. See notes below.

19.

Modify paragraph to read:

Time will be of the essence for any orders placed as a
result of this bid document. The City reserves the right to
cancel any orders, or part thereof, without obligation if
delivery is not made in accordance with the schedule
specified by the Bidder and accepted by the City unless
the delay in delivery is the result of a Force Majeure event
or otherwise excused in writing in advance.

26.

If Exceptions are not agreed to, Bidder does not agree to
automatically accept the original terms. Bidder is willing
to negotiate.

32.

Modify language to read:

The parties agree that one percent (1%) of the total
compensation paid to Contractor for the work of the
contract shall constitute specific consideration to
Contractor for the indemnification to be provided under
the Contract. The Contractor shall indemnify and hold
harmless the City Commission, the City of Coconut
Creek, and its agents and employees from and against all
third party claims, damages, losses and expenses
including attorney's fees to the extent arising out of or
resulting from the negligent performance of the work
provided that any such claim, damage, loss or expense
(1) is attributable to bodily injury, sickness, disease or
death, or to injury to or destruction of tangible property
(other than the work itself) including the loss of use
resulting therefrom, and (2) to the extent it is caused in




whole or in part by any negligent act or omission of the
Contractor, any subcontractor, anyone directly or
indirectly employed by any of them or anyone for whose

acts any of them may be liable;regardiess-of-whetheror
L ¥ I ind o | lor.

Anything to the contrary notwithstanding, Contractor shall
have no obligation nor liability whatsoever to indemnify,
defend, nor hold harmless any party, to the extent of the
fault or negligence of such party.

34(a)

Modify paragraph to read:

a) Keep and maintain all records that erdirarily—and
necessarily-would-be_are required by the City in order to

perform the services.

37

Modify paragraph to read:

The City reserves the right to audit the records of the
Contractor for the commodities and/or services provided
under the contract at any time during the performance and
term of the contract and for a period of five-three (5¢) years
after completion and acceptance by the City_or other
period as required by law. If required by the City, the
Contractor agrees to submit to an audit by an independent
certified public accountant selected by the City. The
Contractor shall allow the City to inspect, examine and
review the records of the Contractor in relation to this
contract at any and all times at their headquarters, during
normal business hours, and-with five (5) days’ notice
during the term of the contract.

471

This is where the definition of the word “Contract” is
important. It references “defaults in or violates any of the
terms, obligations, restrictions or conditions of this
contract.” As there is no contract at the present time, does
this reference the Contract that will come about as a result
of a Bidder winning the Bid? Clarification is required.

If this applies to the Contract that will come about as a
result of Bidder winning the Bid, then we request
modification of the terms as shown here:

First, that the language in the noted section be changed
from “this contract” to “the resulting contract.”

Then, these changes:

Termination for Cause: Immediate




In the event the Contractor defaults in or violates any of
the material terms, obligations, restrictions or conditions
of this-the resulting contract, the City may, upon written
notice to the Contractor, terminate this contract effective
immediately upon receipt of notice. The notice for
immediate termination shall state the date of termination
and Contractor shall discontinue all work under this
contract on that date. In the event of immediate
termination by the City shall have all legal and equitable
remedies available to it, and may hold the Contractor
liable for any and all damages sustained by the City
arising out of such default, including but not limited to
costs of reprocurement and cover.

Termination for Cause: Time to Correct.

In the event the Contractor defaults in or violates any of
the terms, obligations, restrictions or conditions of this-the
resulting contract, the City may, upon written notice to
the Contractor, set forth the reason(s) for said termination
and state a reasonable time- frame, not to exceed five-ten
(510) calendar days, for the Contractor to correct the
conditions to the satisfaction of the City_. In the event the
Contractor has failed to correct the conditions(s) of the
default or the default is not remedied to the satisfaction
and approval of the City within the time-frame prescribed,
the City may terminate the contract effective immediately
as provided above. If Contractor requests a hearing
before the City Manager within the time-frame prescribed
for correction, the City Manager may extend such time for
correction to accommodate such hearing.
Notwithstanding the above, the City shall have all legal
and equitable remedies available to it, including, but not
limited to termination of the Contract in which case the
Contractor shall be liable for any and all damages arising
from the default and breach of the contract.

Termination for Convenience of City. Upon thirty (30)
calendar days written notice to the Contractor, the City
may without cause and without prejudice to any other right
or remedy, terminate the contract for the City's
convenience whenever the City determines that such
termination is in the best interest of the City. Where the
contract is terminated for the convenience of the City the
notice of termination to the Contractor must state that the
contract is being terminated for the convenience of the
City under the termination clause and the extent of
termination. The Contractor shall discontinue all work on
the appointed last day of service._The Contractor shall be
entitled to payment for all services rendered through the
date of termination, as well as reimbursement of all costs
incurred in reasonable expection of the work going to
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completion that cannot otherwise be reasonably
mitigated.
Section 2. Special Terms and Conditions
Exception | Subsection | Exception and requested solution
# #
1 8 This section refers to “this agreement.” “Agreement” is not
) ' a defined term. Again, does this apply to the bid process
or to the contract that will result from a successful bid? We
request that “this Agreement” be replaced with “the
resulting Contract”?
2 19.2 Replace “limits not less than” with “limits of.” Quanta
) ' Technology must have set limits of insurance.
3 19.3 Replace “limits not less than” with “limits of.” Quanta
) ' Technology must have set limits of insurance.
4. 19.43 Add the following language:
Additional Insured coverage shall be provided pursuant
and subject to ISO Form CG 20 10 12 19 (ongoing
operations) and, if applicable, CG 20 37 12
19(completed operations), or equivalent forms for
coverages other than Commercial General Liability, to
the extent that the loss or claim in question is caused by
the Contractor’s negligence in its operations in and
during the performance of the Work, and to no greater
extent than is necessary to provide insurance coverage
for the covered indemnity obligations expressly
assumed by Contractor under this Agreement, it being
the express intent and understanding of the Parties that,
up to specified limits, additional insured status is
provided hereunder as a support to performance of
Contractor’s expressly assumed, covered indemnity
obligations hereunder.
5 19.4b Replace “That such insurance is primary to any other
) ' insurance available to the additional insured with respect
to claims covered under the policy”
With
“To the extent of the indemnity obligations expressly
assumed by each party hereunder, each party agrees that
all insurance policies required under this Agreement of
such indemnifying party shall be primary to the other
party's insurance and the other party’s insurance shall
likewise be non-contributing
6. 19.4 last Modify to read:
sentence

Certificate of Insurance naming the City of Coconut Creek
as Additional Insured for all liability policies_with the
limitations set forth above.”
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7. 224

Modify to read:

The City of Coconut Creek, without invalidating the
Contract may make—request changes to increase or
decrease services and/or locations as required. If agreed
by Contractor, sSuch work shall be executed under the
conditions of the original Contract.

|9°

Add new

Waiver of Certain Damages: Notwithstanding any other

section

provisions of this Agreement to the contrary, neither City

nor Contractor shall be liable under this Agreement or
under any cause of action related to the subject matter of
this Agreement, whether in contract, tort (including
negligence), strict liability, products liability, indemnity,
contribution, or any other cause of action for punitive,
special, indirect, exemplary, incidental or consequential
losses or damages, including loss of profits, use,
opportunity, revenues, financing, bonding capacity, or
business interruptions; provided that the limitation of
liability set forth in this Section shall not apply to
Contractor's : (i) indemnity obligations with respect to
Third-Party Claims, (ii) willful misconduct, (iii) gross
negligence, and/or (iv) breach of confidentiality provisions;
nor shall the limitation apply to City’s liability, if any, for
payment for termination without cause or suspension of
Contractor without Consultant’s fault. “Third-Party Claim”
means a claim by any person other than (i) a Party, (ii)
person providing or receiving indemnity under the pending
Contract, or (iii) a third-party beneficiary to this
Agreement.

|S°

Add new
section

Overall Liability Cap: Notwithstanding anything in this
Agreement, any Order, or otherwise to the contrary, and
in addition to, cumulative of and not in limitation of any
other limits on liability herein, Contractor's maximum
aggregate liability hereunder or with respect to any
Statement of Work or Purchase Order or the subject
matter thereof, regardless of cause (whether in contract,
tort, strict liability, or otherwise), other than third-party
claims indemnified by Contractor hereunder, shall not
exceed in the aggregate an amount equal to the lesser of
(A) the total amount of compensation paid to Contractor
hereunder or for the Order; and (B) (with respect to
losses covered by policies of insurance Contractor is
required to obtain and maintain under this Agreement)
actual proceeds from the coverage amounts required
under this Agreement for the policy covering such loss.

INDEMNIFICATION CLAUSE

1.

Modify these clauses as follow:




The parties agree that one percent (1%) of the total
compensation paid to Contractor for the work of the
contract shall constitute specific consideration to
Contractor for the indemnification to be provided under the
Contract. The Contractor shall indemnify and hold
harmless the City Commission, the City of Coconut Creek,
and its agents and employees from and against all third
party claims, damages, losses and expenses including
attorney's fees to the extent arising out of or resulting from
the negligent performance of the work provided that any
such claim, damage, loss or expense (1) is attributable to
bodily injury, sickness, disease or death, or to injury to or
destruction of tangible property (other than the work itself)
including the loss of use resulting therefrom, and (2) to the
extent it is caused in whole or in part by any negligent act
or omission of the Contractor, any subcontractor, anyone
directly or indirectly employed by any of them or anyone
for whose acts any of them may be liable;+egardiess—of

vinsthorerpeb il crnnc in nonl b o ne b Lodlonn e
hereunder.

Anything to the contrary notwithstanding, Contractor shall
have no obligation nor liability whatsoever to indemnify,
defend, nor hold harmless any party, to the extent of the
fault or negligence of such party.
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RFP NO. 09-19-22-11

PROPOSER INFORMATION

Communications concerning this proposal shall be addressed to:

Company Name: Quanta Technology, LLC
Social Security/Federal Tax |.D. No.;_74-2851603
Proposer’s Name (Print): _David Elizondo Title:_ Vice President
Address: 4020 Westchase Blvd
Suite 300
City/State/Zip: Raleigh, NC, 27607
Phone: 919-334-3089 Fax:_919-334-3001
Email: delizondo@gquanta-technology.com

ACKNOWLEDGEMENT OF ADDENDA

Instructions: Complete Part | or Part Il, Whichever Applies

Part I:

Proposer has examined copies of all the Contract Documents and of the following Addenda (receipt of all
which is hereby acknowledged).

Addendum No: Dated:
Addendum No: Dated:
Addendum No: Dated:
Addendum No: Dated:
Addendum No: Dated:

Part Il:

k] No Addendum was received in connection with this RFP.

It is understood and agreed by Proposer that the City reserves the right to reject any and all proposals, to
make awards on all items or any items according to the best interest of the City, and to waive any
irregularities in the proposal or in the proposals received as a result of the RFP. It is also understood and
agreed by the Proposer that by submitting a proposal, Proposer shall be deemed to understand and agree
that no property interest or legal right of any kind shall be created at any point during the aforesaid
evaluation/selection process until and unless a contract has been agreed to and signed by both parties.

September 12, 2022
Proposer’s Authorized Signature Date

David Elizondo

Proposer’s Printed Name
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State of Florida
Department of State

I certify from the records of this office that QUANTA TECHNOLOGY, LLC is
a Delaware limited liability company authorized to transact business in the State
of Florida, qualified on December 18, 2008.

The document number of this limited liability company is M08000005458.

I further certify that said limited liability company has paid all fees due this
office through December 31, 2021, that its most recent annual report was filed
on April 21, 2021, and that its status is active.

I further certify that said limited liability company has not filed a Certificate of
Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Thirtieth day of March, 2022

RUMfe

Secretary of State

Tracking Number: 5629623694CU

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

ttps://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthenticatio



https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
















RFP NO. 09-19-22-11

SCRUTINIZED COMPANIES
CERTIFICATION PURSUANT TO
FLORIDA STATUTE § 215.4725 AND § 215.473

|, David Elizondo , on behalf of _ Quanta Technology ,
Print Name Company Name
certifies that Quanta Technology does not:

Company Name

1. Participate in a boycott of Israel; and

2. Is not on the Scrutinized Companies that Boycott Israel list; and

3. Is not on the Scrutinized Companies with Activities in Sudan List; and

4. Is not on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List; and
5. Has not engaged in business operations in Cuba or Syria.

Signature

Vice President
Title

919-334-3089 September 12, 2022
Phone Date
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RFP NO. 09-19-22-11

CITY OF COCONUT CREEK
AUTOMATED METER READING (AMR) AND ADVANCED METERING INFRASTRUCTURE (AMI)
CONSULTING SERVICES
RFP NO. 09-19-22-11

SCHEDULE OF PROPOSAL PRICES

PROPOSER SHALL SUBMIT PRICES ELECTRONICALLY
THROUGH THE EBID SYSTEM “LINE ITEMS” TAB

WWW.COCONUTCREEK.NET/PURCHASING

PROPOSED PRICING

Proposer understands that the Extended Amount for each and every item is the Cost per each Milestone
based on the percentage reflected. All costs that apply should be reflected on this price schedule.

Milestone Payment Schedule Cost Per Milestone
$
Phase 1: Completion of Project Kickoff
10% 20,188.80
Phgse 1: Completion of Field Studies and presentation for 15% $ 30,283.20
options on upgrades/replacements
Ph 1:C leti f L T Smart Grid Strategy & $
ase 1: Completion of Long-Term Smart Grid Strategy
Business Process Reviews 10% 20,188.80
Phase 1: Completion of remaining items; RFP $
Specification, Vendor Pre-qualification & Research on 150
Current product and service offerings/present to Coconut % 30,283.20
Creek
Phase 2: Completion of Vendor Selection & 15% $
Recommendation 30,283.20
$
Phase 2: Completion of remaining activities (incl. Contract 30.283.20
negotiation) 15% A
Phase 3: Completion of System Integration & FSAT and $
Limited Deployment Evaluation (Ready for Mass 10% 20,188.80
Deployment
Phase 3: Completion of Full Deployment and Final System $
Acceptance Test 10% 20,188.80
Grand Total 100% $ 201,888
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http://www.coconutcreek.net/PURCHASING

DivisioN oF CORPORATIONS

Department of State / Division of Corporations / Search Records / Search by Entity Name /

Detail by Entity Name

Foreign Limited Liability Company
QUANTA TECHNOLOGY, LLC

Filing Information

Document Number M08000005458
FEIEIN Number 56-2677058
Date Filed 12/18/2008
State DE

Status ACTIVE

Principal Address

4020 Westchase Blvd
Ste 300
Raleigh, NC 27607

Changed: 04/21/2021
Mailing Address
2800 Post Oak Blvd

Ste 2600
Houston, TX 77056

Changed: 04/21/2021
Registered Agent Name & Address
CORPORATION SERVICE COMPANY

1201 HAYS STREET
TALLAHASSEE, FL 32301-2525

Authorized Person(s) Detail

Name & Address

Title MEMBER
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